

496	2016	REMOV STR (PIPE)	EA	84.000
500	2001	002 MOBILIZATION	LS	1.000
502	2001	022 BARRICADES, SIGNS AND TRAFFIC HANDLING	MD	5.000
506	2002	ROCK FILTER DAMS (INSTALL) (TY 2)	LF	180.000
506	2009	ROCK FILTER DAMS (REMOVE)	LF	180.000
506	2024	BACKHOE WORK (EROSION & SEDM CONT)	HR	16.000
506	2034	TEMPORARY SEDIMENT CONTROL FENCE	LF	1,210.000
530	2010	DRIVEWAYS (CONC)	SY	760.000
530	2011	DRIVEWAYS (ACP)	SY	1,673.000
530	2017	TURNOUTS (ACP)	SY	733.000
560	2001	001 MAILBOX INSTALLATION (SINGLE)	EA	27.000
560	2002	001 MAILBOX INSTALLATION (DOUBLE)	EA	13.000
560	2003	001 MAILBOX INSTALLATION (MULTIPLE)	EA	10.000
644	2053	INS SM RD SN SUP&AM TY TWT(1) WA(P)	EA	4.000
658	2316	INSTL OM ASSM (OM 2Z) (FLX) GND	EA	10.000
662	2004	WK ZN PAV MRK NON-REMOV (W) 4" (SLD)	LF	22,196.000
662	2117	WK ZN PAV MRK SHT TERM RMV(Y) (4")	LF	1,390.000
666	2011	REFL PAV MRK TY I (W) 4" (SLD) (090MIL)	LF	20,200.000
666	2035	REFL PAV MRK TY I (W) 8" (SLD) (090MIL)	LF	70.000
666	2104	REFL PAV MRK TY I (Y) 4" (BRK) (090MIL)	LF	1,370.000
666	2110	REFL PAV MRK TY I (Y) 4" (SLD) (090MIL)	LF	15,140.000
668	2105	PREFAB PAV MRK TY C (W) (24") (SLD)	LF	20.000
668	2128	PREFAB PAV MRK TY C (Y) (24") (SLD)	LF	12.000
672	2012	008 REFL PAV MRKR TY I-C	EA	6.000
672	2015	008 REFL PAV MRKR TY II-A-A	EA	296.000
		ALTERNATE NO. 1A		
276	2150	CEM TRT(PLNT MK) (CL N) (TY A) (GR 2)	TON	4,077.000
310	2001	PRIME COAT (MC-30)	GAL	1,500.000
		ALTERNATE NO. 1B		
330	2019	LRA PAV TY-1 GR-A OR TY-1 GR-AA	TON	3,852.000
		ALTERNATE NO. 1C		
292	2002	ASPHALT STAB BASE (GR 1) (PG 64)	TON	4,302.000
		ALTERNATE NO. 2A		
4213	2001	FIBER REINF RCP (TY III) (18 IN) (D-2000)	LF	1,984.000
4213	2002	FIBER REINF RCP (TY III) (24 IN) (D-2000)	LF	174.000
4213	2003	FIBER REINF RCP (TY III) (30 IN) (D-2000)	LF	14.000

PLANHOLDERS

A. L. HELMCAMP, INC.	BUFFALO	(903) 626-5911	(903) 626-4156	<- Fax
AJAX EQUIPMENT COMPANY	LUFKIN	(936) 634-6321	(936) 634-8735	<- Fax
J-W PAYNE CONSTRUCTION CO., LTD.	NEW BOSTON	(903) 628-6579	(903) 628-6655	<- Fax
LONGVIEW BRIDGE AND ROAD, LTD.	LONGVIEW	(903) 663-0264	(903) 663-4967	<- Fax
MOORE BROTHERS CONSTRUCTION COMPANY	LUFKIN	(936) 639-2261	(936) 639-5876	<- Fax
SIMON TRAYLOR & SONS, INC.	JACKSONVILLE	(903) 586-2226	(903) 586-8513	<- Fax

BASTROP	LP 150	03/09/07	0265-10-027	C 265-10-27	366,991.00
COUNTY: BASTROP		HIGHWAY: LP 150		LENGTH:	0.152 MI
CONTROL NUMBER: 0265-10-027				DBE/SBE GOAL:	0.0 %
PROJECT NUMBER: C 265-10-27					
TYPE: REALIGN RAMP AND OVERLAY					
TIME FOR COMPLETION: 31 WORKING DAYS				GUARANTY:	7,000.00
BIDS RECEIVED UNTIL: 1:00 PM March 9, 2007				EST. COST:	366,991.00
BIDS WILL BE OPENED: 1:00 PM March 9, 2007					
MAIL OR DELIVER BIDS TO:			FOR QUESTIONS CALL:		
TEXAS DEPARTMENT OF TRANSPORTATION			SMITH, DANIEL		
AUSTIN HQ - RIVERSIDE ANNEX			174 SH 21 E		
200 E RIVERSIDE ROOM 1B.1			BASTROP TX 78602		
AUSTIN TX 78704-1204			(512) 321-2195		
(512) 416-2498					
LIMITS FROM: SH 95					
LIMITS TO: 0.152 MI W OF SH 95					

ITEM ALT NO.	DES CD.	S. P NO.	ITEM DESCRIPTION	UNIT	APPROXIMATE QUANTITIES
100	2002		PREPARING ROW	STA	8.000
104	2021		REMOVING CONC (CURB)	LF	500.000
106	2001		OBLITERATING ABANDONED ROAD	STA	7.000
160	2004		FURNISHING AND PLACING TOPSOIL (6")	SY	2,500.000
164	2009		BROADCAST SEED (TEMP) (WARM)	SY	2,500.000
168	2001		VEGETATIVE WATERING	MG	38.000
340	2014		D-GR HMA(METH) TY-B PG70-22	TON	605.000
341	2048		D-GR HMA(QCQA) TY-C SAC-B PG70-22	TON	660.000
432	2002		RIPRAP (CONC) (5 IN)	CY	20.400
464	2003		RC PIPE (CL III) (18 IN)	LF	135.000
465	2001		INLET (COMPL) (TY C)	EA	1.000
465	2003		INLET (COMPL) (TY H)	EA	1.000
467	2209		SET (TY II) (18 IN) (RCP) (3:1) (C)	EA	1.000
500	2001		MOBILIZATION	LS	1.000
502	2001		BARRICADES, SIGNS AND TRAFFIC HANDLING	MD	2.000
506	2024		BACKHOE WORK (EROSION & SEDM CONT)	HR	5.000
529	2001		CONC CURB (TY I)	LF	140.000
529	2002		CONC CURB (TY II)	LF	2,420.000
624	2002		GROUND BOX TY 1 (122422) W/APRON	EA	2.000
644	2056		RELOCATE SM RD SN SUP & AM TY 10BWG	EA	5.000
658	2314		INSTL OM ASSM (OM-2X) (WC) GND	EA	2.000
662	2113		WK ZN PAV MRK SHT TERM (TAB) TY W	EA	80.000
662	2115		WK ZN PAV MRK SHT TERM (TAB) TY Y-2	EA	106.000
666	2003		REFL PAV MRK TY I (W) 4" (BRK) (100ML)	LF	250.000
666	2012		REFL PAV MRK TY I (W) 4" (SLD) (100ML)	LF	220.000
666	2048		REFL PAV MRK TY I (W) 24" (SLD) (100ML)	LF	44.000
666	2099		REF PAV MRK TY I (W) 18" (YLD TRI) (100ML)	EA	28.000
666	2111		REFL PAV MRK TY I (Y) 4" (SLD) (100ML)	LF	2,230.000
666	2126		REFL PAV MRK TY I (Y) 12" (SLD) (100ML)	LF	70.000
666	2141		REFL PAV MRK TY I (Y) (MED NOSE) (100ML)	EA	1.000
672	2012		REFL PAV MRKR TY I-C	EA	29.000
672	2015		REFL PAV MRKR TY II-A-A	EA	88.000

PLANHOLDERS

BIG CREEK CONSTRUCTION, LTD.	WACO	(254) 662-3100	(254) 662-2168	<- Fax
CAPITAL EXCAVATION COMPANY.	AUSTIN	(512) 440-1717	(512) 440-0844	<- Fax
DEAN WORD COMPANY, LTD.	NEW BRAUNFELS	(830) 606-5000	(830) 606-5008	<- Fax
HUNTER INDUSTRIES, LTD.	SAN MARCOS	(512) 353-7757	(512) 441-1830	<- Fax
J. D. RAMMING PAVING CO., LTD.	AUSTIN	(512) 251-3713	(512) 251-3709	<- Fax
MANN CONTRACTORS, LTD.	HUTTO	(512) 365-7778	(512) 365-5552	<- Fax
***** SUPPLEMENTAL LIST OF BIDDERS				
AARON CONCRETE CONTRACTORS, L.P.	AUSTIN	(512) 990-2880	(512) 926-2291	<- Fax
AUSTIN BRIDGE & ROAD, LP.	AUSTIN	(512) 219-5776	(512) 219-6322	<- Fax
RDV, INC.	MISSOURI CITY	(281) 341-9933	(832) 595-8437	<- Fax

COLORADO, ETC	US 90, ETC	03/09/07	0026-05-020	CPM 26-5-20, ETC	5,682,415.49
COUNTY: COLORADO, ETC		HIGHWAY: US 90, ETC		LENGTH: 194.341 MI	
CONTROL NUMBER: 0026-05-020, ETC				DBE/SBE GOAL: 0.0 %	
PROJECT NUMBER: CPM 26-5-20, ETC					
TYPE: SEAL COAT					
TIME FOR COMPLETION: 55 WORKING DAYS			GUARANTY: 100,000.00		
BIDS RECEIVED UNTIL: 1:00 PM March 9, 2007			* EST. COST: 5,682,415.49		
BIDS WILL BE OPENED: 1:00 PM March 9, 2007					
MAIL OR DELIVER BIDS TO:			FOR QUESTIONS CALL:		
TEXAS DEPARTMENT OF TRANSPORTATION			BENA, RANDY		
AUSTIN HQ - RIVERSIDE ANNEX			11401 US 59 N.		
200 E RIVERSIDE ROOM 1B. 1			VICTORIA TX 77905		
AUSTIN TX 78704-1204			(361) 573-9251		
(512) 416-2498					

COUNTY HIGHWAY	CONTROL PROJECT	LIMITS FROM LIMITS TO
COLORADO US 90	0026-05-020 CPM 26-5-20	0.1 MI. W. OF HATTERMANN LN. 0.8 MI. W. OF FM 2434 LENGTH: 2.784 MILES
COLORADO US 90	0026-06-028 CPM 26-6-28	0.8 MI. W. OF FM 2434 0.3 MI. E. OF FM 806 LENGTH: 2.839 MILES
WHARTON LP 526	0089-16-004 CPM 89-16-4	US 59 US 59 LENGTH: 1.273 MILES
CALHOUN SH 238	0144-05-041 CPM 144-5-41	SH 316 SH 185 LENGTH: 11.186 MILES
GONZALES US 183	0154-01-059 CPM 154-1-59	0.5 MI. N. OF SH 97 2.7 MI. S. OF FM 3282 LENGTH: 4.374 MILES
GONZALES US 183	0154-02-024 CPM 154-2-24	2.7 MI. S. OF FM 3282 DEWITT C/L LENGTH: 9.247 MILES
DEWITT US 183	0154-03-025 CPM 154-3-25	GONZALES C/L 0.8 MI. S. OF SH 111 LENGTH: 2.580 MILES
DEWITT US 183	0154-04-028 CPM 154-4-28	0.8 MI. S. OF SH 111 US 77A LENGTH: 10.563 MILES
JACKSON SH 35	0179-09-030 CPM 179-9-30	MATAGORDA C/L CALHOUN C/L LENGTH: 10.824 MILES
FAYETTE FM 155	0211-09-030 CPM 211-9-30	US 77 7.3 MI. S. OF US 77 LENGTH: 7.340 MILES
WHARTON SH 60	0240-02-026 CPM 240-2-26	AUSTIN C/L US 90A LENGTH: 5.053 MILES
MATAGORDA SH 71	0266-07-019 CPM 266-7-19	WHARTON C/L SH 35 LENGTH: 9.436 MILES
FAYETTE SH 237	0267-01-029 CPM 267-1-29	WASHINGTON C/L 0.8 MI. N. OF SH 159 LENGTH: 12.869 MILES
FAYETTE SH 237	0267-02-031 CPM 267-2-31	0.8 MI. N. OF SH 159 SH 159 LENGTH: 0.805 MILES
LAVACA US 77	0269-02-061 CPM 269-2-61	FAYETTE C/L 0.4 MI. N. OF HALLETTSVILLE C-L LENGTH: 12.000 MILES
AUSTIN FM 2502	0315-09-010 CPM 315-9-10	FM 109 SH 159 LENGTH: 6.389 MILES
AUSTIN FM 389	0315-11-009 CPM 315-11-9	FAYETTE C/L WASHINGTON C/L LENGTH: 4.109 MILES
DEWITT SH 111	0325-01-024 CPM 325-1-24	US 183 US 77A LENGTH: 8.684 MILES
JACKSON SH 111	0346-07-036 CPM 346-7-36	LAVACA C/L 1.5 MI. S. OF FM 822 LENGTH: 3.250 MILES
MATAGORDA FM 1468	0346-10-020 CPM 346-10-20	SH 71 SH 35 LENGTH: 10.302 MILES

DEWITT SH 119	0359-01-029 CPM 359-1-29	SH 72 GOLIAD C/L LENGTH: 7.045 MILES
COLORADO FM 109	0716-02-034 CPM 716-2-34	AUSTIN C/L BS 71 LENGTH: 13.896 MILES
WHARTON FM 647	1302-02-012 CPM 1302-2-12	LP 523 END OF STATE MAINTENANCE LENGTH: 4.675 MILES
AUSTIN FM 1457	1411-02-010 CPM 1411-2-10	FAYETTE C/L SH 159 LENGTH: 5.853 MILES
LAVACA FM 318	1696-02-010 CPM 1696-2-10	ROCKY CREEK FM 531 LENGTH: 7.569 MILES
COLORADO FM 2144	2063-01-008 CPM 2063-1-8	FM 532 FM 155 LENGTH: 5.155 MILES
FAYETTE FM 2436	2348-01-006 CPM 2348-1-6	FM 609 US 77 LENGTH: 1.986 MILES
MATAGORDA FM 2540	2525-01-016 CPM 2525-1-16	SH 35 FM 457 LENGTH: 4.342 MILES
MATAGORDA FM 2540	2525-02-006 CPM 2525-2-6	FM 457 FM 521 LENGTH: 7.421 MILES
VICTORIA FM 1315	3255-01-008 CPM 3255-1-8	1.1 MI. N. OF US 77 LP 463 LENGTH: 0.492 MILES

ITEM ALT NO.	DES CD.	S. P NO.	ITEM DESCRIPTION	UNIT	APPROXIMATE QUANTITIES
316	2005	002	ASPH (AC-15P)	GAL	795,472.000
316	2006	002	ASPH (AC-20-5TR)	GAL	452,680.000
316	2245	002	AGGR(TY-PE GR-3 SAC-B)	CY	1,759.000
316	2390	002	ASPH (AC-15P) (INTER)	GAL	20,056.000
316	2392	002	ASPH (AC-20-5TR) (INTER)	GAL	10,804.000
316	2393	002	AGGR (TY-PE GR-3 SAC-B) (INTER)	CY	84.000
316	2557	002	AGGR (TY-PE GR 3) (LOAD, HAUL & DISTRB)	CY	26,106.000
316	2558	002	AGGR (TY-PE GR 4S) (LOAD, HAUL & DISTRB)	CY	9,889.000
316	2563	002	AGGR(TY-PE GR 3) (LOAD HAUL DISTR) INTER	CY	629.000
316	2564	002	AGGR(TY-PE GR4S) (LOAD HAUL DISTR) INTER	CY	215.000
500	2001		MOBILIZATION	LS	1.000
502	2001		BARRICADES, SIGNS AND TRAFFIC HANDLING	MD	4.000
506	2025		EXCAVATOR WORK (EROSION & SEDM CONT)	HR	10.000
506	2034		TEMPORARY SEDIMENT CONTROL FENCE	LF	100.000
662	2113		WK ZN PAV MRK SHT TERM (TAB) TY W	EA	1,703.000
662	2115		WK ZN PAV MRK SHT TERM (TAB) TY Y-2	EA	27,406.000
668	2103		PREFAB PAV MRK TY C (W) (12") (SLD)	LF	304.000
668	2105		PREFAB PAV MRK TY C (W) (24") (SLD)	LF	5,348.000
668	2106		PREFAB PAV MRK TY C (W) (ARROW)	EA	30.000
668	2112		PREFAB PAV MRK TY C (W) (RR XING)	EA	6.000
668	2116		PREFAB PAV MRK TY C (W) (WORD)	EA	22.000
668	2117		PREFAB PAV MRK TY C (W) (18") (YLD TRI)	EA	8.000
668	2128		PREFAB PAV MRK TY C (Y) (24") (SLD)	LF	3,083.000
672	2012		REFL PAV MRKR TY I-C	EA	622.000
672	2015		REFL PAV MRKR TY II-A-A	EA	21,699.000
672	2017		REFL PAV MRKR TY II-C-R	EA	56.000
6110	2015		REF PAV MRK TY I (W) (4") (BRK) (100 MIL)	LF	4,959.000
6110	2018		REF PAV MRK TY I (W) (4") (SLD) (100 MIL)	LF	2,040,959.000
6110	2036		REF PAV MRK TY I (W) (8") (SLD) (100 MIL)	LF	5,813.000
6110	2054		REF PAV MRK TY I (Y) (4") (BRK) (100 MIL)	LF	186,898.000
6110	2057		REF PAV MRK TY I (Y) (4") (SLD) (100 MIL)	LF	902,346.000
* INCLUDES FORCE ACCOUNT WORK AMOUNTS AS FOLLOWS:					
RAILROAD FORCE ACCOUNT WORK				\$	2,100.00

PLANHOLDERS

BRANNAN PAVING CO., LTD.	VICTORIA	(361) 573-3130	(361) 573-6211	<- Fax
CLARK CONSTRUCTION OF TEXAS, LTD.	SAN ANTONIO	(210) 661-6785	(210) 661-6421	<- Fax
F. N. PLOCH CONSTRUCTION CO., INC.	NEW BRAUNFELS	(830) 609-2971	(830) 609-2225	<- Fax
PACE CONSTRUCTION COMPANY LLC.	OVERLAND, MD.	(314) 991-2180	(314) 991-9624	<- Fax
RONALD R. WAGNER & CO., LP.	SAN ANTONIO	(830) 885-2359	(830) 885-2362	<- Fax
***** SUPPLEMENTAL LIST OF BIDDERS				
COX PAVING COMPANY, L. P.	BLANCO	(830) 833-4547	(830) 833-4136	<- Fax
REXCO CONSTRUCTION SERVICES, INC.	PORT LAVACA	(361) 552-5371	(361) 552-2308	<- Fax