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TI TLE SHEET
| NDEX OF SHEETS

TYPI CAL SECTI ON

TYPI CAL SECTI ON

GENERAL NOTES

GENERAL NOTES

GENERAL NOTES

GENERAL NOTES

ESTI MATE AND QUANTI TY

QUANTI TY SUMMARY

SEQUENCE OF WORK

BCl- 14

BC2- 14

BC3- 14

BC4- 14

BC5- 14

BC6- 14

BC7- 14

BCS- 14

BCY- 14

BC10- 14

BCl1- 14

BCl2- 14

TCP3- 2

TCP3- 3

TCP5- 1

TCP6- 1

TCP6- 2

TCP6- 3

TCP6- 4

TCP6- 5

TCP6- 6

TCP6- 8

TREATMENT FOR VARI OUS EDGE CONDI TI ONS
WZSTPM 13

WZUL- 13

BRI DGE JOI NT DETAI L

FULL DEPTH HAMC REPAI R DETAI L
TAPERED LONGI TUDI NAL HMAC JOI NT DETAI L
RAMPS M LL & I NLAY TERM NATI ON POI NTS
RS1-13

TEHVACL1

EDGE DRAI N DETAI LS

EDGE DRAI N DETAI L

EDGE DRAI N DETAI L

MERGE LANE MARKI NGS DETAI L

DOML- 15

DOM2- 15

FPML- 12

FPM2- 12

FPMB- 12

PM4- 12

STORMAATER POLLUTI ON PREVENTI ON PLAN
ENVI ROVENTAL PERM TS, | SSUES, AND COMVENTS
EC116

RAI LROAD REQUI REMENTS FOR NON- BRI DGE
CONSTRUCTI ON

RAI LROAD REQUI REMENTS FOR NON- BRI DGE
CONSTRUCTI ON

RAI LROAD SCOPE OF WORK

r = Revised Sheet
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