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Sheet  Title Sheet  Title
    1 TITLE SHEET    39 ADVANCE WARNING SIGN LAYOUT 408381_ADVTCP01
r    2 INDEX OF SHEETS    40 ADVANCE WARNING SIGN LAYOUT 408381_ADVTCP02
    3 PROJECT LAYOUT BEGIN TO STA 51+00    41 TCP TYPICAL SECTIONS PHASE 1 - STAGE 1 
      408381_PRJLYT_01       408381_TCPTYP_P01_01
    4 PROJECT LAYOUT STA 51+00 TO STA 94+00    42 TCP TYPICAL SECTIONS PHASE 1 - STAGE 1 
      408381_PRJLYT_02       408381_TCPTYP_P01_02
    5 PROJECT LAYOUT STA 94+00 TO END    43 TCP TYPICAL SECTIONS PHASE 1 - STAGE 2 
      408381_PRJLYT_03       408381_TCPTYP_P01_03
    6 TYPICAL SECTIONS EXISTING 199701_TYP_01    44 TCP TYPICAL SECTIONS PHASE 2 - STAGE 1 
    7 TYPICAL SECTIONS EXISTING 199701_TYP_02       408381_TCPTYP_P02_01
    8 TYPICAL SECTIONS EXISTING 199701_TYP_03    45 TCP TYPICAL SECTIONS PHASE 2 - STAGE 1 
    9 TYPICAL SECTIONS EXISTING 199701_TYP_04       408381_TCPTYP_P02_02
   10 TYPICAL SECTIONS EXISTING 199701_TYP_05    46 TCP TYPICAL SECTIONS PHASE 2 - STAGE 1 
r   11 TYPICAL SECTION PROPOSED       408381_TCPTYP_P02_03
r   12 TYPICAL SECTION PROPOSED    47 TCP TYPICAL SECTIONS PHASE 2 - STAGE 1 
r   13 TYPICAL SECTION PROPOSED       408381_TCPTYP_P02_04
r   14 TYPICAL SECTION PROPOSED    48 TCP TYPICAL SECTIONS PHASE 2 - STAGE 1 
r   15 TYPICAL SECTION PROPOSED       408381_TCPTYP_P02_05
r   16 TYPICAL SECTION PROPOSED    49 TCP TYPICAL SECTIONS PHASE 2 - STAGE 1 
r   17 GEN NOTES       408381_TCPTYP_P02_06
r  17A GEN NOTES    50 TCP TYPICAL SECTIONS PHASE 2 - STAGE 2 
r  17B GEN NOTES       408381_TCPTYP_P02_07
r  17C GEN NOTES    51 TCP TYPICAL SECTIONS PHASE 2 - STAGE 2 
r  17D GEN NOTES       408381_TCPTYP_P02_08
r  17E GEN NOTES    52 TCP TYPICAL SECTIONS PHASE 2 - STAGE 3 
r  17F GEN NOTES       408381_TCPTYP_P02_09
r  17G GEN NOTES    53 TCP TYPICAL SECTIONS PHASE 2 - STAGE 3 
r  17H GEN NOTES       408381_TCPTYP_P02_10
r  17I GEN NOTES    54 TCP TYPICAL SECTIONS PHASE 2 - STAGE 4 
r  17J GEN NOTES       408381_TCPTYP_P02_11
r  17K GEN NOTES    55 TCP TYPICAL SECTIONS PHASE 2 - STAGE 4 
  17L GEN NOTES       408381_TCPTYP_P02_12
r   18 E&Q    56 TCP TYPICAL SECTIONS PHASE 3 - STAGE 1 
r  18A E&Q       408381_TCPTYP_P03_01
r  18B E&Q    57 TCP TYPICAL SECTIONS PHASE 3 - STAGE 1 
r  18C E&Q       408381_TCPTYP_P03_02
r  18D E&Q    58 TCP TYPICAL SECTIONS PHASE 3 - STAGE 1 
r   19 SUMMARY SHEET EARTHWORK       408381_TCPTYP_P03_03
   20 SUMMARY SHEET REMOVALS 408381_SUM02    59 TCP TYPICAL SECTIONS PHASE 3 - STAGE 1 
r   21 SUMMARY SHEET ROADWAY       408381_TCPTYP_P03_04
   22 SUMMARY SHEET STORM SEWER 408381_SUM04    60 TCP TYPICAL SECTIONS PHASE 3 - STAGE 1 
   23 SUMMARY SHEET STORM SEWER 408381_SUM05       408381_TCPTYP_P03_05
   24 SUMMARY SHEET STORM SEWER 408381_SUM06    61 TCP TYPICAL SECTIONS PHASE 3 - STAGE 1 
r   25 SUMMARY SHEET TRAFFIC CONTROL       408381_TCPTYP_P03_06
r   26 SUMMARY SHEET TRAFFIC CONTROL    62 TCP TYPICAL SECTIONS PHASE 3 - STAGE 2 
   27 SUMMARY SHEET CULVERTS 408381_SUM09       408381_TCPTYP_P03_07
r   28 SUMMARY SHEET SIGN AND PAVEMENT MARKINGS    63 TCP TYPICAL SECTIONS PHASE 3 - STAGE 3 
   29 SUMMARY SHEET SIGN AND PAVEMENT MARKINGS       408381_TCPTYP_P03_08
      408381_SUM12    64 TCP TYPICAL SECTIONS PHASE 4 
   30 SUMMARY SHEET VEGETATION AND EROSION CONTROL       408381_TCPTYP_P04_01
      408381_SUM13    65 TCP TYPICAL SECTIONS PHASE 4 
r   31 SUMMARY OF SMALL SIGNS       408381_TCPTYP_P04_02
   32 SUMMARY OF SMALL SIGNS SUMS02    66 TCP PHASE 1 - STAGE 1 BEGIN TO STA 18+00 
   33 SUMMARY OF SMALL SIGNS SUMS03       408381_TCP_P01_01
   34 SUMMARY OF SMALL SIGNS SUMS04    67 TCP PHASE 1 - STAGE 1 STA 18+00 TO STA 29+00 
   35 SUMMARY OF SMALL SIGNS ON TRAFFIC SIGNAL       408381_TCP_P01_02
      POLES SMALLSIGNSUMMARY    68 TCP PHASE 1 - STAGE 1 STA 29+00 TO STA 40+00 
   36 TRAFFIC CONTROL GENERAL NOTES 408381_TCPGEN       408381_TCP_P01_03
   37 TCP NARRATIVE 408381_TCPNAR_01    69 TCP PHASE 1 - STAGE 1 STA 40+00 TO STA 51+00 
   38 TCP NARRATIVE 408381_TCPNAR_02       408381_TCP_P01_04
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Sheet  Title Sheet  Title
   70 TCP PHASE 1 - STAGE 1 STA 51+00 TO STA 61+00   100 TCP PHASE 3 - STAGE 1 STA 61+00 TO STA 72+00 
      408381_TCP_P01_05       408381_TCP_P03_06
   71 TCP PHASE 1 - STAGE 1 STA 61+00 TO STA 72+00   101 TCP PHASE 3 - STAGE 1 STA 72+00 TO STA 83+00 
      408381_TCP_P01_06       408381_TCP_P03_07
   72 TCP PHASE 1 - STAGE 1 STA 72+00 TO STA 83+00   102 TCP PHASE 3 - STAGE 1 STA 83+00 TO STA 94+00 
      408381_TCP_P01_07       408381_TCP_P03_08
   73 TCP PHASE 1 - STAGE 1 STA 83+00 TO STA 94+00   103 TCP PHASE 3 - STAGE 1 STA 94+00 TO STA 
      408381_TCP_P01_08       105+00 408381_TCP_P03_09
   74 TCP PHASE 1 - STAGE 1 STA 94+00 TO STA   104 TCP PHASE 3 - STAGE 1 STA 105+00 TO STA 
      105+00 408381_TCP_P01_09       115+00 408381_TCP_P03_10
   75 TCP PHASE 1 - STAGE 1 STA 105+00 TO STA   105 TCP PHASE 3 - STAGE 1 STA 115+00 TO END 
      115+00 408381_TCP_P01_10       408381_TCP_P03_11
   76 TCP PHASE 1 - STAGE 1 STA 115+00 TO END   106 TCP PHASE 3 - STAGE 1 FM 549 
      408381_TCP_P01_11       408381_TCP_P03_12
   77 TCP PHASE 1 - STAGE 1 FM 549   107 TCP PHASE 3 - STAGE 2 FM 549 
      408381_TCP_P01_12       408381_TCP_P03_13
   78 TCP PHASE 1 - STAGE 2 FM 549   108 TCP PHASE 3 - STAGE 2 JOHN KING BLVD 
      408381_TCP_P01_13       408381_TCP_P03_15
   79 TCP PHASE 2 - STAGE 1 BEGIN TO STA 18+00   109 TCP PHASE 3 - STAGE 3 FM 549 
      408381_TCP_P02_01       408381_TCP_P03_14
   80 TCP PHASE 2 - STAGE 1 STA 18+00 TO STA 29+00   110 TCP PHASE 4 BEGIN TO STA 18+00 
      408381_TCP_P02_02       408381_TCP_P04_01
   81 TCP PHASE 2 - STAGE 1 STA 29+00 TO 40+00   111 TCP PHASE 4 STA 18+00 TO STA 29+00 
      408381_TCP_P02_03       408381_TCP_P04_02
   82 TCP PHASE 2 - STAGE 1 STA 40+00 TO 51+00   112 TCP PHASE 4 STA 29+00 TO 40+00 
      408381_TCP_P02_04       408381_TCP_P04_03
   83 TCP PHASE 2 - STAGE 1 STA 51+00 TO 61+00   113 TCP PHASE 4 STA 40+00 TO STA 51+00 
      408381_TCP_P02_05       408381_TCP_P04_04
   84 TCP PHASE 2 - STAGE 1 STA 61+00 TO 72+00   114 TCP PHASE 4 STA 51+00 TO STA 61+00 
      408381_TCP_P02_06       408381_TCP_P04_05
   85 TCP PHASE 2 - STAGE 1 STA 72+00 TO STA 83+00   115 TCP PHASE 4 STA 61+00 TO STA 72+00 
      408381_TCP_P02_07       408381_TCP_P04_06
   86 TCP PHASE 2 - STAGE 1 STA 83+00 TO STA 94+00   116 TCP PHASE 4 STA 72+00 TO 83+00 
      408381_TCP_P02_08       408381_TCP_P04_07
   87 TCP PHASE 2 - STAGE 1 STA 94+00 TO STA   117 TCP PHASE 4 STA 83+00 TO 94+00 
      105+00 408381_TCP_P02_09       408381_TCP_P04_08
   88 TCP PHASE 2 - STAGE 1 STA 105+00 TO STA   118 TCP PHASE 4 STA 94+00 TO 105+00 
      115+00 408381_TCP_P02_10       408381_TCP_P04_09
   89 TCP PHASE 2 - STAGE 1 STA 115+00 TO END   119 TCP PHASE 4 STA 105+00 TO STA 115+00 
      408381_TCP_P02_11       408381_TCP_P04_10
   90 TCP PHASE 2 - STAGE 1 FM 549   120 TCP PHASE 4 STA 115+00 TO END 
      408381_TCP_P02_12       408381_TCP_P04_11
   91 TCP PHASE 2 - STAGE 2 FM 549   121 TCP PHASE 4 FM 549 408381_TCP_P04_12
      408381_TCP_P02_13   122 TCP DETOUR #1 GRAYSTONE-TOWNSEND 
   92 TCP PHASE 2 - STAGE 2 JOHN KING BLVD       408381_DETOUR_01
      408381_TCP_P02_16   123 TCP DETOUR #2 TRAIL GLEN 408381_DETOUR_02
   93 TCP PHASE 2 - STAGE 3 FM 549   124 TCP MISCELLANEOUS DETAILS 408381_TCP_MISC_DET
      408381_TCP_P02_14   125 TCP CRASH CUSHION SUMMARY 408381_TCP_CCS
   94 TCP PHASE 2 - STAGE 4 FM 549   126 BC1-14 BC-141
      408381_TCP_P02_15   127 BC2-14 BC-142
   95 TCP PHASE 3 - STAGE 1 BEGIN TO STA 18+00   128 BC3-14 BC-143
      408381_TCP_P03_01   129 BC4-14 BC-144
   96 TCP PHASE 3 - STAGE 1 STA 18+00 TO STA 29+00   130 BC5-14 BC-145
      408381_TCP_P03_02   131 BC6-14 BC-146
   97 TCP PHASE 3 - STAGE 1 STA 29+00 TO STA 40+00   132 BC7-14 BC-147
      408381_TCP_P03_03   133 BC8-14 BC-148
   98 TCP PHASE 3 - STAGE 1 STA 40+00 TO STA 51+00   134 BC9-14 BC-149
      408381_TCP_P03_04   135 BC10-14 BC-1410
   99 TCP PHASE 3 - STAGE 1 STA 51+00 TO STA 61+00   136 BC11-14 BC-1411
      408381_TCP_P03_05   137 BC12-14 BC-1412
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r  138 TCP 1-1 -18       61+00 408381_PP05
r  139 TCP 1-2 -18   185 ROADWAY PLAN & PROFILE STA 61+00 TO STA 
r  140 TCP 2-1 -18       72+00 408381_PP06
r  141 TCP 2-2 -18   186 ROADWAY PLAN & PROFILE STA 72+00 TO STA 
r  142 TCP 2-3 -18       83+00 408381_PP07
r  143 TCP 2-4 -18   187 ROADWAY PLAN & PROFILE STA 83+00 TO STA 
  144 TCP3-1-13 TCP3-1       94+00 408381_PP08
  145 TCP3-2-13 TCP3-2   188 ROADWAY PLAN & PROFILE STA 94+00 TO STA 
  146 TCP3-3-14 TCP3-3       105+00 408381_PP09
  147 TCP3-4-13 TCP3-4   189 ROADWAY PLAN & PROFILE STA 105+00 TO END 
  148 WZTD-17 WZTD-17       408381_PP10
  149 WZSTPM-13 WZSTPM-13   190 CROSS STREET PLAN & PROFILE SH 205 
  150 WZUL-13 WZUL-13       408381_PP11
  151 WZRCD-13 WZRCD-13   191 CROSS STREET PLAN & PROFILE GRAYSTONE DR 
  152 WZBTS-1-13 WZBTS-131       408381_PP12
  153 WZBTS-2-13 WZBTS-132   192 CROSS STREET PLAN & PROFILE FAIRCREST DR 
  154 WZBRK-13 WZBRK-13       408381_PP13
  155 LPCB-131 LPCB131   193 CROSS STREET PLAN & PROFILE TOWNSEND DR 
  156 LPCB-132 LPCB132       408381_PP14
  157 CSB1-10 CSB1101   194 CROSS STREET PLAN & PROFILE WILDROSE DR 
  158 CSB1-10 CSB1102       408381_PP15
  159 ABSORB-16 ABSORB16   195 CROSS STREET PLAN & PROFILE JOHN KING BLVD 
  160 ACZ350-16 ACZ35016       408381_PP16
  161 WORKSHEET FOR EDGE CONDITION TREATMENT TYPES   196 CROSS STREET PLAN & PROFILE TRAIL GLEN 
      EDGECON       408381_PP17
  162 HORIZONTAL & VERTICAL CONTROL-1   197 CROSS STREET PLAN & PROFILE INNOVATION DR 
  163 HORIZONTAL & VERTICAL CONTROL-2       408381_PP18
  164 HORIZONTAL & VERTICAL CONTROL-3   198 CROSS STREET PLAN & PROFILE STABLEGLEN DR 
  165 HORIZONTAL & VERTICAL CONTROL-4       408381_PP19
  166 HORIZONTAL ALIGNMENT DATA 408381_HADO01   199 CROSS STREET PLAN & PROFILE FM 549 
  167 HORIZONTAL ALIGNMENT DATA 408381_HADO02       408381_PP20
  168 HORIZONTAL ALIGNMENT DATA 408381_HADO03   200 CROSS STREET PLAN & PROFILE CUL-DE-SAC A 
  169 REMOVAL PLAN BEGIN TO STA 18+00 408381_REM01       408381_PP21
  170 REMOVAL PLAN STA 18+00 TO STA 29+00   201 SIDEWALK PLAN BEGIN TO STA 18+00 
      408381_REM02       408381_SDWK01
  171 REMOVAL PLAN STA 29+00 TO STA 40+00   202 SIDEWALK PLAN STA 18+00 TO STA 29+00 
      408381_REM03       408381_SDWK02
  172 REMOVAL PLAN STA 40+00 TO STA 51+00   203 SIDEWALK PLAN STA 29+00 TO STA 40+00 
      408381_REM04       408381_SDWK03
  173 REMOVAL PLAN STA 51+00 TO STA 61+00   204 SIDEWALK PLAN STA 40+00 TO STA 51+00 
      408381_REM05       408381_SDWK04
  174 REMOVAL PLAN STA 61+00 TO STA 72+00   205 SIDEWALK PLAN STA 51+00 TO STA 61+00 
      408381_REM06       408381_SDWK05
  175 REMOVAL PLAN STA 72+00 TO STA 83+00   206 SIDEWALK PLAN STA 61+00 TO STA 72+00 
      408381_REM07       408381_SDWK06
  176 REMOVAL PLAN STA 83+00 TO STA 94+00   207 SIDEWALK PLAN STA 72+00 TO STA 83+00 
      408381_REM08       408381_SDWK07
  177 REMOVAL PLAN STA 94+00 TO STA 105+00   208 SIDEWALK PLAN STA 83+00 TO STA 94+00 
      408381_REM09       408381_SDWK08
  178 REMOVAL PLAN STA 105+00 TO END 408381_REM10   209 SIDEWALK PLAN STA 94+00 TO STA 105+00 
  179 REMOVAL PLAN FM 549 408381_REM11       408381_SDWK09
  180 ROADWAY PLAN & PROFILE BEGIN TO STA 18+00   210 SIDEWALK PLAN STA 105+00 TO END 408381_SDWK10
      408381_PP01   211 SIDEWALK PLAN FM 549 408381_SDWK11
  181 ROADWAY PLAN & PROFILE STA 18+00 TO STA   212 INTERSECTION LAYOUT SH 276 AT SH 205 
      29+00 408381_PP02       408381_INT01
  182 ROADWAY PLAN & PROFILE STA 29+00 TO STA   213 INTERSECTION LAYOUT SH 276 AT GRAYSTONE DR 
      40+00 408381_PP03       408381_INT02
  183 ROADWAY PLAN & PROFILE STA 40+00 TO STA   214 INTERSECTION LAYOUT SH 276 AT FAIRCREST DR 
      51+00 408381_PP04       408381_INT03
  184 ROADWAY PLAN & PROFILE STA 51+00 TO STA   215 INTERSECTION LAYOUT SH 276 AT TOWNSEND DR 
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      408381_INT04   259 NOISE WALL NW-03-R PLAN AND PROFILE STA 
  216 INTERSECTION LAYOUT SH 276 AT WILDROSE DR       10+00 TO STA 13+00 408381_EBW05
      408381_INT05   260 NOISE WALL NW-03-R PLAN AND PROFILE STA 
  217 INTERSECTION LAYOUT SH 276 AT JOHN KING BLVD       13+00 TO STA 17+00 408381_EBW06
      408381_INT06   261 NOISE WALL NW-03-R PLAN AND PROFILE STA 
  218 INTERSECTION LAYOUT SH 276 AT TRAIL GLEN       17+00 TO 21+00 408381_EBW07
      408381_INT07   262 NOISE WALL NW-03-R PLAN AND PROFILE STA 
  219 INTERSECTION LAYOUT SH 276 AT INNOVATION DR       21+00 TO STA 25+00 408381_EBW08
      408381_INT08   263 NOISE WALL NW-03-R PLAN AND PROFILE STA 
  220 INTERSECTION LAYOUT SH 276 AT STABLEGLEN DR       25+00 TO STA 28+40 408381_EBW09
      408381_INT09   264 NOISE WALL NW-04-R PLAN AND PROFILE 
  221 INTERSECTION LAYOUT SH 276 AT FM 549       408381_EBW10
      408381_INT10   265 NOISE WALL NW-05-R PLAN AND PROFILE 
  222 INTERSECTION LAYOUT CUL-DE-SAC A 408381_INT11       408381_EBW11
  223 DRIVEWAY LAYOUTS 408381_DRVLYT01   266 NOISE WALL NW-06-R PLAN AND PROFILE 10+00 TO 
  224 DRIVEWAY LAYOUTS 408381_DRVLYT02       STA 13+00 408381_EBW12
  225 DRIVEWAY PROFILES 408381_DRVPRF01   267 NOISE WALL NW-06-R PLAN AND PROFILE STA 
  226 DRIVEWAY PROFILES 408381_DRVPRF02       13+00 TO STA 17+00 408381_EBW13
  227 DRIVEWAY PROFILES 408381_DRVPRF03   268 NOISE WALL NW-06-R PLAN AND PROFILE STA 
r  228 MISCELLANEOUS ROADWAY DETAILS       17+00 TO 21+00 408381_EBW14
  229 TEHMAC-11 TEHMAC11   269 NOISE WALL NW-06-R PLAN AND PROFILE STA 
  230 CRCP1-17 CRCP1171       21+00 TO STA 25+04 408381_EBW15
  231 CRCP1-172 CRCP1172   270 NOISE WALL NW-07-R PLAN AND PROFILE 
  232 JS-14 JS14       408381_EBW16
  233 CCCG-12 CCCG12 r  271 NOISE WALL DETAILS
  234 PED-18 PED181 r 271A NOISE WALL DETAILS
  235 PED-182 PED182   272 NOISE WALL DATA TABLES 408381_NWTAB_01
  236 PED-183 PED183   273 NOISE WALL DATA TABLES 408381_NWTAB_02
  237 PED-184 PED184   274 NOISE WALL DATA TABLES 408381_NWTAB_03
  238 PRD-131 PRD131   275 NOISE WALL DATA TABLES 408381_NWTAB_04
  239 PRD-132 PRD132   276 NOISE WALL DATA TABLES 408381_NWTAB_05
  240 PRD-133 PRD133   277 NOISE WALL DATA TABLES 408381_NWTAB_06
  241 LJD1-1-07 LJD11   278 NOISE WALL DATA TABLES 408381_NWTAB_07
  242 MB-151 MB151-01   279 NOISE WALL DATA TABLES 408381_NWTAB_08
  243 MB-151 MB151-02   280 NOISE WALL DATA TABLES 408381_NWTAB_09
  244 MB-151 MB151-03   281 NOISE WALL DATA TABLES 408381_NWTAB_10
  245 MB-151 MB151-04   282 NOISE WALL DATA TABLES 408381_NWTAB_11
  246 SUMMARY SHEET NOISE WALLS & SIDEWALK WALLS   283 NOISE WALL DATA TABLES 408381_NWTAB_12
      408381_SUM10 r  284 SIDEWALK WALL A PLAN & PROFILE
  247 WALL KEY MAP 408381_WPL01   285 SIDEWALK WALL A TEMPORARY SHORING 
  248 WALL KEY MAP 408381_WPL02       408381_SWWA01_SHORING
  249 WALL KEY MAP 408381_WPL03 r  286 SIDEWALK WALL B PLAN & PROFILE
  250 NOISE WALL NW-01-L PLAN AND PROFILE   287 BORING LOG DATA-1
      408381_WBW01   288 BORING LOG DATA-2
  251 NOISE WALL NW-02-L PLAN AND PROFILE STA   289 BORING LOG DATA-3
      10+00 TO STA 14+00 408381_WBW02 r  290 SIDEWALK WALL DETAILS
  252 NOISE WALL NW-02-L PLAN AND PROFILE STA   291 DRAINAGE AREA MAP OVERVIEW 408381_DRN-DAOV1
      14+00 TO STA 18+00 408381_WBW03   292 DRAINAGE AREA MAP OVERVIEW 408381_DRN-DAOV2
  253 NOISE WALL NW-02-L PLAN AND PROFILE STA   293 DRAINAGE AREA MAP BEGIN TO STA. 21+00 
      18+00 TO STA 22+16 408381_WBW04       408381_DRN-DA01
  254 NOISE WALL NW-03-L PLAN AND PROFILE   294 DRAINAGE AREA MAP STA. 21+00 - STA. 32+00 
      408381_WBW05       408381_DRN-DA02
  255 NOISE WALL NW-01-R PLAN AND PROFILE   295 DRAINAGE AREA MAP STA. 32+00 - STA. 44+00 
      408381_EBW01       408381_DRN-DA03
  256 NOISE WALL NW-02-R PLAN AND PROFILE STA   296 DRAINAGE AREA MAP STA. 44+00 - STA. 56+00 
      10+00 TO STA 14+00 408381_EBW02       408381_DRN-DA04
  257 NOISE WALL NW-02-R PLAN AND PROFILE STA   297 DRAINAGE AREA MAP STA. 56+00 - STA. 68+00 
      14+00 TO STA 18+00 408381_EBW03       408381_DRN-DA05
  258 NOISE WALL NW-02-R PLAN AND PROFILE STA   298 DRAINAGE AREA MAP STA. 68+00 - STA. 80+00 
      18+00 TO 22+16 408381_EBW04       408381_DRN-DA06
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  299 DRAINAGE AREA MAP STA. 80+00 - STA. 92+00   337 CI2-02-BC1 DAL CI202BCDAL1 OF 2
      408381_DRN-DA07   338 CI2-02-BC2 DAL CI202BCDAL2 OF 2
  300 DRAINAGE AREA MAP STA. 92+00 - STA. 103+00   339 CI2-021 DAL CI202DAL1
      408381_DRN-DA08   340 CI2-022 DAL CI202DAL2
  301 DRAINAGE AREA MAP STA. 103+00 TO END   341 PB PRESTD01
      408381_DRN-DA09   342 PRM PRESTD02
  302 DRAINAGE AREA CALCULATIONS 408381_DRN-CALC01   343 PAZD PRESTD08
  303 DRAINAGE AREA CALCULATIONS 408381_DRN-CALC02   344 PDD PRESTD10
  304 DRAINAGE INLET CALCULATIONS 408381_DRN-CALC03   345 PSL-1 PRESTD05
  305 DRAINAGE INLET CALCULATIONS 408381_DRN-CALC04   346 PSL-2 PRESTD052
  306 DRAINAGE INLET CALCULATIONS 408381_DRN-CALC05   347 SCP-6 SCP06STE
  307 DRAINAGE STORMSEWER CALCULATIONS   348 MC-8-131 MC813STE1
      408381_DRN-CALC06   349 MC-8-132 MC813STE2
  308 DRAINAGE STORMSEWER CALCULATIONS   350 SCP-MD SCPMDSTE
      408381_DRN-CALC07   351 MC-MD MC-MDSTE
  309 DRAINAGE STORMSEWER CALCULATIONS   352 EXISTING UTILITIES MAP-1
      408381_DRN-CALC08   353 EXISTING UTILITIES MAP-2
  310 DRAINAGE STORMSEWER CALCULATIONS   354 EXISTING UTILITIES MAP-3
      408381_DRN-CALC09   355 EXISTING UTILITIES MAP-4
  311 DRAINAGE PLAN & PROFILE BEGIN TO STA 18+00   356 EXISTING UTILITIES MAP-5
      408381_DRNPP01   357 EXISTING UTILITIES MAP-6
  312 DRAINAGE PLAN & PROFILE STA 18+00 TO STA   358 EXISTING UTILTIES MAP-7
      29+00 408381_DRNPP02   359 EXISTING UTILITIES MAP-8
  313 DRAINAGE PLAN & PROFILE STA 29+00 TO STA   360 EXISTING UTILITIES MAP-9
      40+00 408381_DRNPP03   361 TRAFFIC SIGNAL SUMMARY TRAF_SIG_SUM_1
  314 DRAINAGE PLAN & PROFILE STA 40+00 TO STA   362 TRAFFIC SIGNAL SUMMARY TRAF_SIG_SUM_2
      51+00 408381_DRNPP04   363 TEMPORARY SIGNAL LAYOUT OVERVIEW AT JOHN 
  315 DRAINAGE PLAN & PROFILE STA 51+00 TO STA       KING BLVD SH276_JOHNKING_06_TCP
      61+00 408381_DRNPP05   364 TEMPORARY SIGNAL LAYOUT AT JOHN KING BLVD 
  316 DRAINAGE PLAN & PROFILE STA 61+00 TO STA       SH276_JOHNKING_07_TCP_DETAILS
      72+00 408381_DRNPP06   365 TEMPORARY SIGNAL LAYOUT AT JOHN KING BLVD
  317 DRAINAGE PLAN & PROFILE STA 72+00 TO STA   366 TEMPORARY SIGNAL LAYOUT OVERVIEW AT FM 549 
      83+00 408381_DRNPP07       SH276_FM549_06_TCP
  318 DRAINAGE PLAN & PROFILE STA 83+00 TO STA   367 TEMPORARY SIGNAL LAYOUT AT FM 549 
      94+00 408381_DRNPP08       SH276_FM549_07_TCP_DETAILS
  319 DRAINAGE PLAN & PROFILE STA 94+00 TO STA   368 TEMPORARY SIGNAL LAYOUT AT FM 549
      105+00 408381_DRNPP09   369 AT SH 205 SIGNAL LAYOUT 
  320 DRAINAGE PLAN & PROFILE STA 105+00 TO END       SH276_SH205_02_SIGLAYOUT
      408381_DRNPP10   370 AT SH 205 TRAFFIC SIGNING LAYOUT
  321 DRAINAGE PLAN & PROFILE FM 549 408381_DRNPP11   371 AT SH 205 SIGNAL DESIGN TABLES 
  322 DRAINAGE LATERAL PROFILES 408381_DRNLP01       SH276_SH205_04_SIGWIRING
  323 DRAINAGE LATERAL PROFILES 408381_DRNLP02   372 AT SH 205 SIGNAL DESIGN TABLES 
  324 DRAINAGE LATERAL PROFILES 408381_DRNLP03       SH276_SH205_05_SIGWIRING2
  325 CULVERT LAYOUT CULVERT #1 STA 19+04.76   373 AT JOHN KING BLVD EXISTING SIGNAL LAYOUT 
      408381_PP_CUL_19+04       SH276_JOHNKING_01_COND_REM
  326 CULVERT LAYOUT CULVERT #2 STA 50+35.43   374 AT JOHN KING BLVD SIGNAL LAYOUT 
      408381_PP_CUL_50+35       SH276_JOHNKING_02_SIGLAYOUT
  327 CULVERT LAYOUT CULVERT #3 STA 61+07.85   375 AT JOHN KING BLVD TRAFFIC SIGNING LAYOUT
      408381_PP_CUL_61+07   376 AT JOHN KING BLVD SIGNAL DESIGN TABLES 
  328 CULVERT LAYOUT CULVERT #4 STA 81+16.35       SH276_JOHNKING_04_SIGWIRING
      408381_PP_CUL_81+03   377 AT JOHN KING BLVD SIGNAL DESIGN TABLES 
  329 CULVERT LAYOUT CULVERT #5 STA 100+69.78       SH276_JOHNKING_05_SIGWIRING2
      408381_PP_CUL_100+69   378 AT FM 549 EXISTING SIGNAL LAYOUT 
  330 CULVERT COMPUTATIONS 408381_DRN-CULVCALC       SH276_FM549_01_COND_REM
  331 BCS EXSTDE01   379 AT FM 549 SIGNAL LAYOUT 
  332 PW PWSTDE01       SH276_FM549_02_SIGLAYOUT
  333 CH-PW-0 CHPW0STE   380 AT FM 549 TRAFFIC SIGNING LAYOUT
  334 SETP-PD SETPPDSE   381 AT FM 549 SIGNAL DESIGN TABLES 
  335 SETB-PD1 SETBPDSE1 OF 2       SH276_FM549_04_SIGWIRING
  336 SETB-PD2 SETBPDSE2 OF 2   382 AT FM 549 SIGNAL DESIGN TABLES 
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      SH276_FM549_05_SIGWIRING2       TRAFFIC SIGNALS3 DAL
  383 SIGNING & PAVEMENT MARKING BEGIN TO STA   427 SMDGEN-08 SMDGEN
      18+00 408381_SPM01   428 SMDSLIP-1-08 DAL SLIP-1 DAL
  384 SIGNING & PAVEMENT MARKING STA 18+00 TO STA   429 SMDSLIP-2-08 SMDS2
      29+00 408381_SPM02   430 SMD SLIP-3-08 SMDS3
  385 SIGNING & PAVEMENT MARKING STA 29+00 TO STA   431 TSR3-13 TSR3-13
      40+00 408381_SPM03   432 TSR4-13 TSR4-13
  386 SIGNING & PAVEMENT MARKING STA 40+00 TO STA   433 TSR5-13 TSR5-13
      51+00 408381_SPM04   434 PM1-12 PM1-12
  387 SIGNING & PAVEMENT MARKING STA 51+00 TO STA   435 PM2-12 PM2-12
      61+00 408381_SPM05   436 PM3-12 PM3-12
  388 SIGNING & PAVEMENT MARKING STA 61+00 TO STA   437 D&OM1-15 DOM1-15
      72+00 408381_SPM06   438 D&OM2-15 DOM2-15
  389 SIGNING & PAVEMENT MARKING STA 72+00 TO STA   439 D&OM3-15B DOM3-15B
      83+00 408381_SPM07   440 D&OM4-15 DOM4-15
  390 SIGNING & PAVEMENT MARKING STA 83+00 TO STA   441 RS 5-13 RS5-13
      94+00 408381_SPM08   442 EPIC 408381_EPIC
  391 SIGNING & PAVEMENT MARKING STA 94+00 TO STA   443 STORM WATER POLLUTION PREVENTION PLAN SW3P 
      105+00 408381_SPM09       408381_SW3P
  392 SIGNING & PAVEMENT MARKING STA 105+00 TO END   444 SW3P PHASE 1 BEGIN TO STA 18+00 
      408381_SPM10       408381_SW3P_P01_01
  393 SIGNING & PAVEMENT MARKING FM 549   445 SW3P PHASE 1 STA 18+00 TO STA 29+00 
      408381_SPM11       408381_SW3P_P01_02
  394 ROUTE SIGN RELOCATION PLAN 408381_ROUTEPLN01   446 SW3P PHASE 1 STA 29+00 TO STA 40+00 
  395 PAVEMENT MARKING DETAILS 408381_PMSD01       408381_SW3P_P01_03
  396 SIGN DETAILS 408381_SIGNDET01   447 SW3P PHASE 1 STA 40+00 TO STA 51+00 
  397 ED1-14 02_ED1-14       408381_SW3P_P01_04
  398 ED3-14 02_ED3-14   448 SW3P PHASE 1 STA 51+00 TO STA 61+00 
  399 ED4-14 02_ED4-14       408381_SW3P_P01_05
  400 ED5-14 02_ED5-14   449 SW3P PHASE 1 STA 61+00 TO STA 72+00 
  401 ED6-14 02_ED6-14       408381_SW3P_P01_06
  402 ED 8-14 ED8-14   450 SW3P PHASE 1 STA 72+00 TO STA 83+00 
  403 ED 9-14 ED9-14       408381_SW3P_P01_07
  404 LUM-A-12 03_LUM-A   451 SW3P PHASE 1 STA 83+00 TO STA 94+00 
  405 MA-C-12 04_MAC       408381_SW3P_P01_08
  406 MA-CILSN - 12   452 SW3P PHASE 1 STA 94+00 TO STA 105+00 
  407 MA-DPD-12 05_MA-DPD       408381_SW3P_P01_09
  408 SNS-95 06_SNS-95   453 SW3P PHASE 1 STA 105+00 TO STA 115+00 
  409 TSCF-04 07_TSCF04       408381_SW3P_P01_10
  410 TS-FD-12 DAL   454 SW3P PHASE 1 STA 115+00 TO END 
  411 TS-FD-12 DAL-2       408381_SW3P_P01_11
  412 INSTALLATION OF BBU-EVP DAL   455 SW3P PHASE 1 FM 549 STA 131+00 TO END 
 412A INSTALLATION OF BBU-EVP-2 DAL       408381_SW3P_P01_12
  413 INSTALLATION OF BBU-EVP DAL 2   456 SW3P PHASE 2 BEGIN TO STA 18+00 
  414 LMA1-12 DAL 11_LMA-12DAL-1       408381_SW3P_P02_01
  415 LMA2-12 DAL 11_LMA-12DAL-2   457 SW3P PHASE 2 STA 18+00 TO STA 29+00 
  416 LMA3-12 DAL 11_LMA-12DAL-3       408381_SW3P_P02_02
  417 LMA4-12 DAL 11_LMA-12DAL-4   458 SW3P PHASE 2 STA 29+00 TO 40+00 
  418 LMA 5 -12 DAL       408381_SW3P_P02_03
  419 MA-D-12 DAL 12_MAD-12DAL   459 SW3P PHASE 2 STA 40+00 TO 51+00 
  420 PEDESTRIAN SIGNAL HEAD IDENTIFICATION DAL       408381_SW3P_P02_04
  421 TRAFFIC SIGNAL HEAD IDENTIFICATION DAL   460 SW3P PHASE 2 STA 51+00 TO 61+00 
      14_SIGNAL HEAD ID TRAFFIC       408381_SW3P_P02_05
  422 SMA -80 1 -12 DAL   461 SW3P PHASE 2 STA 61+00 TO 72+00 
  423 SMA-802-12 DAL 15_SMA-80-12DAL-2       408381_SW3P_P02_06
  424 CONSTRUCTION DETAILS FOR SPAN WIRE MOUNTED   462 SW3P PHASE 2 STA 72+00 TO STA 83+00 
      TRAFFIC SIGNALS1 DAL       408381_SW3P_P02_07
  425 CONSTRUCTION DETAILS FOR SPAN WIRE MOUNTED   463 SW3P PHASE 2 STA 83+00 TO STA 94+00 
      TRAFFIC SIGNALS2 DAL       408381_SW3P_P02_08
  426 CONSTRUCTION DETAILS FOR SPAN WIRE MOUNTED   464 SW3P PHASE 2 STA 94+00 TO STA 105+00 
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      408381_SW3P_P02_09   497 VERTICAL TRACKING FOR EROSION CONTROL DAL 
  465 SW3P PHASE 2 STA 105+00 TO STA 115+00       VERTTRACK
      408381_SW3P_P02_10   498 EC9-16 EC916
  466 SW3P PHASE 2 STA 115+00 TO END   499 EC9-16-2 EC916-2
      408381_SW3P_P02_11   500 EC9-16-3 EC916-3
  467 SW3P PHASE 2 FM 549 STA 131+00 TO END   501 CURB INLET SEDIMENT PROTECTION CISEDPROT
      408381_SW3P_P02_12
  468 SW3P PHASE 3 BEGIN TO STA 18+00 
      408381_SW3P_P03_01
  469 SW3P PHASE 3 STA 18+00 TO STA 29+00 
      408381_SW3P_P03_02
  470 SW3P PHASE 3 STA 29+00 TO STA 40+00 
      408381_SW3P_P03_03
  471 SW3P PHASE 3 STA 40+00 TO STA 51+00 
      408381_SW3P_P03_04
  472 SW3P PHASE 3 STA 51+00 TO STA 61+00 
      408381_SW3P_P03_05
  473 SW3P PHASE 3 STA 61+00 TO STA 72+00 
      408381_SW3P_P03_06
  474 SW3P PHASE 3 STA 72+00 TO STA 83+00 
      408381_SW3P_P03_07
  475 SW3P PHASE 3 STA 83+00 TO STA 94+00 
      408381_SW3P_P03_08
  476 SW3P PHASE 3 STA 94+00 TO STA 105+00 
      408381_SW3P_P03_09
  477 SW3P PHASE 3 STA 105+00 TO STA 115+00 
      408381_SW3P_P03_10
  478 SW3P PHASE 3 STA 115+00 TO END 
      408381_SW3P_P03_11
  479 SW3P PHASE 3 FM 549 STA 131+00 TO END 
      408381_SW3P_P03_12
  480 SW3P PHASE 4 BEGIN TO STA 18+00 
      408381_SW3P_P04_01
  481 SW3P PHASE 4 STA 18+00 TO STA 29+00 
      408381_SW3P_P04_02
  482 SW3P PHASE 4 STA 29+00 TO 40+00 
      408381_SW3P_P04_03
  483 SW3P PHASE 4 STA 40+00 TO STA 51+00 
      408381_SW3P_P04_04
  484 SW3P PHASE 4 STA 51+00 TO STA 61+00 
      408381_SW3P_P04_05
  485 SW3P PHASE 4 STA 61+00 TO STA 72+00 
      408381_SW3P_P04_06
  486 SW3P PHASE 4 STA 72+00 TO 83+00 
      408381_SW3P_P04_07
  487 SW3P PHASE 4 STA 83+00 TO 94+00 
      408381_SW3P_P04_08
  488 SW3P PHASE 4 STA 94+00 TO 105+00 
      408381_SW3P_P04_09
  489 SW3P PHASE 4 STA 105+00 TO STA 115+00 
      408381_SW3P_P04_10
  490 SW3P PHASE 4 STA 115+00 TO END 
      408381_SW3P_P04_11
  491 SW3P PHASE 4 FM 549 STA 131+00 TO END 
      408381_SW3P_P04_12
  492 EC1-16 EC116
  493 EC2-16 EC216
  494 EC3-16 EC316
  495 VEGETATION ESTABLISHMENT SHEET DAL
  496 SW3P SIGN SHEET SW3P SIGN 4-2-13
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