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Sheet Title Sheet Title
1 TITLE SHEET O 39 SUMVARY OF SMALL SIGNS
2 | NDEX OF SHEETS O 40 SUMVARY OF SMALL SIGNS
3 EXI STI NG TYPI CAL SECTI ONS 036_TYPO1 O 41 SUMVARY OF SMALL SI GNS
4 PROPOSED TYPI CAL SECTI ONS 036_TYP02 O 42 EROSI ON CONTROL SUMMARY
5 PROPOSED TYPI CAL SECTI ONS 036_TYP03 O 43 TRAFFI C CONTROL GENERAL NOTES
6 PROPOSED CROSS ROAD TYPI CAL SECTI ONS 036US290_TCP_GENNOTES
036_TYPO4 Or 44 TRAFFI C CONTROL CONSTRUCTI ON SEQUENCE
7 PROPOSED CROSS ROADS TYPI CAL SECTI ONS 036US290_TCP_CONSTSEQ
036_TYPO5 O 45 TRAFFI C CONTROL ADVANCED WARNI NG SI GN LAYOUT
8 PROPOSED CROSS ROADS TYPI CAL SECTI ONS 036US290_TCP_AWS
036_TYPO6 O 46 TRAFFI C CONTROL PHASE 1 STEP 1 TYPI CAL
9 M SCELLANEOUS DETAILS 036- US290_DETO1 SECTI ONS 036US290_TCP_TYPSECO01
10 PROJECT LAYOUT BEGI N TO STA 229+00 O 47 TRAFFI C CONTROL PHASE 1 STEP 2 TYPI CAL
036- US290_PRO1 SECTI ONS 036US290_TCP_TYPSEC02
11 PROJECT LAYOUT STA 229+00 TO STA 273+00 O 48 TRAFFI C CONTROL PHASE 2 STEP 1 TYPI CAL
036- US290_PRO2 SECTI ONS 036US290_TCP_TYPSEC03
12 PROJECT LAYOUT STA 273+00 TO STA 317+00 O 49 TRAFFI C CONTROL PHASE 2 STEP 2 TYPI CAL
036- US290_PRO3 SECTI ONS 036US290_TCP_TYPSECO04
13 PROJECT LAYOUT STA 317+00 TO STA 361+00 || 50 TRAFFI C CONTROL PLAN
036- US290_PRO4 174+00 TO STA 185+00
14 PROJECT LAYOUT STA 361+00 TO STA 405+00 O 51 TRAFFI C CONTROL PLAN
036- US290_PRO5 185+00 TO STA 196+00
15 PROJECT LAYOUT STA 405+00 TO STA 449+00 O 52 TRAFFI C CONTROL PLAN
036- US290_PRO6 196+00 TO STA 207+00
16 PROJECT LAYOUT STA 449+00 TO STA 493+00 Or 53 TRAFFI C CONTROL PLAN
036- US290_PRO7 207+00 TO STA 218+00
17 PROJECT LAYOUT STA 493+00 TO STA 537+00 Or 54 TRAFFI C CONTROL PLAN
036- US290_PROS8 218+00 TO STA 229+00
18 PRQJECT LAYOUT STA 537+00 TO END O 55 TRAFFI C CONTROL PLAN
036- US290_PRO9 229+00 TO STA 240+00
19 GENERAL NOTES Or 56 TRAFFI C CONTROL PLAN
19A GENERAL NOTES 240+00 TO STA 251+00
19B GENERAL NOTES Or 57 TRAFFI C CONTROL PLAN
19C GENERAL NOTES 251+00 TO STA 262+00
19D GENERAL NOTES O 58 TRAFFI C CONTROL PLAN
19E GENERAL NOTES 262+00 TO STA 273+00
19F GENERAL NOTES O 59 TRAFFI C CONTROL PLAN
19G GENERAL NOTES 273+00 TO STA 284+00
20 ESTI MATE & QUANTI TI ES Or 60 TRAFFI C CONTROL PLAN
20A ESTI MATE & QUANTI TI ES 284+00 TO STA 295+00
20B ESTI MATE & QUANTI TI ES Or 61 TRAFFI C CONTROL PLAN
21 TRAFFI C CONTROL SUMMARY 036- US290 TCPSUMD1 295+00 TO STA 306+00
22 TRAFFI C CONTROL SUMMARY 036- US290 TCPSUMD2 O 62 TRAFFI C CONTROL PLAN
23 TRAFFI C CONTROL SUMMARY 036- US290 TCPSUMD3 306+00 TO STA 317+00
24 TRAFFI C CONTROL SUMMARY 036- US290 TCPSUMD4 Or 63 TRAFFI C CONTROL PLAN
25 REMOVAL SUMMARY 036- US290 RMVLSUMD1 317+00 TO STA 328+00
26 ROADWAY SUMMARY 036- US290 RDWYSUMD1 Or 64 TRAFFI C CONTROL PLAN
27 ROADWAY SUMMARY 036- US290_ RDWYSUMD2 328+00 TO STA 339+00
28 ROADWAY SUMMARY 036- US290_ RDWYSUMD3 Or 65 TRAFFI C CONTROL PLAN
29 EARTHWORK SUMMARY 036- US290 EWSUMD1 339+00 TO STA 350+00
30 EARTHWORK SUMMARY 036- US290 EWSUMD2 Or 66 TRAFFI C CONTROL PLAN
31 DRAI NAGE SUMMARY SHEET 1 OF 2 350+00 TO STA 361+00
32 DRAI NAGE SUMMARY SHEET 2 OF 2 Or 67 TRAFFI C CONTROL PLAN
33 SUMMARY OF SI GNI NG AND PAVEMENT MARKI NG 361+00 TO STA 372+00
QUANTI TI ES Or 68 TRAFFI C CONTROL PLAN
34 SUMVARY OF SMALL SI GNS 372+00 TO STA 383+00
35 SUMVARY OF SMALL SI GNS Or 69 TRAFFI C CONTROL PLAN
36 SUMVARY OF SMALL SI GNS 383+00 TO STA 394+00
37 SUMVARY OF SMALL SI GNS Or 70 TRAFFI C CONTROL PLAN
38 SUMVARY OF SMALL SI GNS 394+00 TO STA 405+00

r = Revised Sheet

Whitley & Siddons * (512)477-9491 * Fax (512)481-1983

Total Sheets in Plan Set: 595

PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2
PHASE 1 STEP 2 STA
036- US290_TCP_PH1S2


www.WhitleySiddons.com

Whitley & Siddons * (512)477-9491 * Fax (512)481-1983

F % www.WhitleySiddons.com
% i 3/6/2019 LEE 0114-07-036 US 290 $30,340,011|WIDEN GR STRS BS & SURF
\. g T *('
Sheet Title Sheet Title
Or 71 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 101 TRAFFIC CONTROL PLAN
405+00 TO STA 416+00 036- US290_TCP_PH1S2 328+00 TO STA 339+00
Or 72 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 102 TRAFFI C CONTROL PLAN
416+00 TO STA 427+00 036- US290_TCP_PH1S2 339+00 TO STA 350+00
O 73 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 103 TRAFFI C CONTROL PLAN
427+00 TO STA 438+00 036- US290_TCP_PH1S2 350+00 TO STA 361+00
O 74 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 104 TRAFFIC CONTROL PLAN
438+00 TO STA 449+00 036- US290_TCP_PH1S2 361+00 TO STA 372+00
O 75 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 105 TRAFFI C CONTROL PLAN
449+00 TO STA 460+00 036- US290_ TCP_PH1S2 372+00 TO STA 383+00
O 76 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 106 TRAFFIC CONTROL PLAN
460+00 TO STA 471+00 036- US290_TCP_PH1S2 383+00 TO STA 394+00
O 77 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 107 TRAFFI C CONTROL PLAN
471+00 TO STA 482+00 036- US290_TCP_PH1S2 394+00 TO STA 405+00
O 78 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 108 TRAFFI C CONTROL PLAN
482+00 TO STA 493+00 036- US290_TCP_PH1S2 405+00 TO STA 416+00
O 79 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 109 TRAFFI C CONTROL PLAN
493+00 TO STA 504+00 036- US290_TCP_PH1S2 416+00 TO STA 427+00
O 80 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 110 TRAFFI C CONTROL PLAN
504+00 TO STA 515+00 036- US290_ TCP_PH1S2 427+00 TO STA 438+00
O 81 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 111 TRAFFIC CONTROL PLAN
515+00 TO STA 526+00 036- US290_ TCP_PH1S2 438+00 TO STA 449+00
O 82 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 112 TRAFFIC CONTROL PLAN
526+00 TO STA 537+00 036- US290_ TCP_PH1S2 449+00 TO STA 460+00
O 83 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 113 TRAFFIC CONTROL PLAN
537+00 TO STA 548+00 036- US290_ TCP_PH1S2 460+00 TO STA 471+00
O 84 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 114 TRAFFIC CONTROL PLAN
548+00 TO STA 559+00 036- US290_ TCP_PH1S2 471+00 TO STA 482+00
O 85 TRAFFI C CONTROL PLAN PHASE 1 STEP 2 STA [0 115 TRAFFIC CONTROL PLAN
559+00 TO STA 570+00 036- US290_ TCP_PH1S2 482+00 TO STA 493+00
O 86 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 116 TRAFFIC CONTROL PLAN
163+00 TO STA 174+00 036- US290_TCP_PH2S1 493+00 TO STA 504+00
O 87 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 117 TRAFFIC CONTROL PLAN
174+00 TO STA 185+00 036- US290_TCP_PH2S1 504+00 TO STA 515+00
O 88 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 118 TRAFFIC CONTROL PLAN
185+00 TO STA 196+00 036- US290_TCP_PH2S1 515+00 TO STA 526+00
O 89 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 119 TRAFFIC CONTROL PLAN
196+00 TO STA 207+00 036- US290_TCP_PH2S1 526+00 TO STA 537+00
O 90 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 120 TRAFFIC CONTROL PLAN
207+00 TO STA 218+00 036- US290_TCP_PH2S1 537+00 TO STA 548+00
O 91 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 121 TRAFFIC CONTROL PLAN
218+00 TO STA 229+00 036- US290_ TCP_PH2S1 548+00 TO STA 559+00
O 92 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 122 TRAFFIC CONTROL PLAN
229+00 TO STA 240+00 036- US290_ TCP_PH2S1 559+00 TO STA 570+00
O 93 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 123 TRAFFI C CONTROL PLAN
240+00 TO STA 251+00 036- US290_ TCP_PH2S1 163+00 TO STA 174+00
O 94 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 124 TRAFFIC CONTROL PLAN
251+00 TO STA 262+00 036- US290_ TCP_PH2S1 174+00 TO STA 185+00
O 95 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 125 TRAFFI C CONTROL PLAN
262+00 TO STA 273+00 036- US290_ TCP_PH2S1 185+00 TO STA 196+00
O 96 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 126 TRAFFIC CONTROL PLAN
273+00 TO STA 284+00 036- US290_ TCP_PH2S1 196+00 TO STA 207+00
O 97 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 127 TRAFFI C CONTROL PLAN
284+00 TO STA 295+00 036- US290_ TCP_PH2S1 207+00 TO STA 218+00
O 98 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 128 TRAFFI C CONTROL PLAN
295+00 TO STA 306+00 036- US290_ TCP_PH2S1 218+00 TO STA 229+00
O 99 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 129 TRAFFIC CONTROL PLAN
306+00 TO STA 317+00 036- US290_TCP_PH2S1 229+00 TO STA 240+00
[0 100 TRAFFI C CONTROL PLAN PHASE 2 STEP 1 STA [0 130 TRAFFIC CONTROL PLAN
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131 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 162 BC6-14 036_BC6-14
251+00 TO STA 262+00 036- US290_ TCP_PH2S2 [0 163 BC7-14 036_BC7-14
132 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 164 BC8-14 036_BC8-14
262+00 TO STA 273+00 036- US290_TCP_PH2S2 [0 165 BC9-14 036_BC9- 14
133 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 166 BC10-14 036 _BCl10- 14
273+00 TO STA 284+00 036- US290_TCP_PH2S2 [0 167 BCl1-14 036 _BCl1-14
134 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 168 BCl12-14 036 _BCl2-14
284+00 TO STA 295+00 036- US290 TCP_PH2S2 [0 169 CSB1-101 036 _CSB1-10-1
135 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 170 CSB1-102 036 _CSB1-10-2
295+00 TO STA 306+00 036- US290 TCP_PH2S2 [0 171 CSB7-10 036_CSB7-10
136 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 172 TCP1-4-18
306+00 TO STA 317+00 036- US290_ TCP_PH2S2 [0 173 TCP2-1-18 036_TCP2-1-18
137 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 174 TCP2-5-18 036_TCP2-5-18
317+00 TO STA 328+00 036- US290_ TCP_PH2S2 [0 175 TCP3-1-13 036_TCP3-1-13
138 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 176 TCP3-2-13 036_TCP3-2-13
328+00 TO STA 339+00 036- US290_TCP_PH2S2 [0 177 TCP3-3-14 036_TCP3-3 -14
139 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 178 TCP3-4-13 036_TCP3-4 -13
339+00 TO STA 350+00 036- US290_ TCP_PH2S2 [0 179 WZTD-17 036 _WZTD- 17
140 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 180 WZSTPM 13 036_WZSTPM 13
350+00 TO STA 361+00 036- US290 TCP_PH2S2 [0 181 WrZUL-13 036 _WZUL - 13
141 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 182 WZBRK-13 036 WZBRK- 13
361+00 TO STA 372+00 036- US290_TCP_PH2S2 [0 183 WZBTS-1-13 036_WZBTS- 13
142 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 184 WZBTS-2-13 036_WZBTS-2-13
372+00 TO STA 383+00 036- US290_ TCP_PH2S2 [0 185 WZRCD-13 036 _WZRCD- 13
143 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 186 WZRS-16 036 _WZRS- 16
383+00 TO STA 394+00 036- US290_TCP_PH2S2 [0 187 ABSORB-16 036_ABSORB- 16
144 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 188 ACz350-16 036_ACZ350 - 16
394+00 TO STA 405+00 036- US290_ TCP_PH2S2 [0 189 SLED-14 036 _SLED-14
145 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 190 VI ASFPM 16 036_VI ASFPM - 16
405+00 TO STA 416+00 036- US290_ TCP_PH2S2 [0 192 SURVEY CONTROL
146 TRAFFI C CONTROL PLAN PHASE 2 STEP 2 STA [0 193 SURVEY CONTROL
416+00 TO STA 427+00 036- US290_ TCP_PH2S2 [0 194 SURVEY CONTROL
147 CRASH CUSHI ON SUMMARY SHEET 036-US290 TCP_CSS [ 195 SURVEY CONTROL
148 RAI LROAD SCOPE OF WORK 036_RAI LROAD SCOPE OF [] 196 SURVEY CONTROL
WORK- A [0 197 SURVEY CONTROL
149 RAI LROAD SCOPE OF WORK 036_RAI LROAD SCOPE OF [] 198 SURVEY CONTROL
WORK- B [0 199 SURVEY CONTROL
150 RAI LROAD SCOPE OF WORK 036_RAI LROAD SCOPE OF [ 200 SURVEY CONTROL
WORK- C [0 201 SURVEY CONTROL
151 RAI LROAD SCOPE OF WORK 036_RAI LROAD SCOPE OF [] 202 SURVEY CONTROL
WORK- D [0 203 SURVEY CONTROL
152 RAI LROAD SCOPE OF WORK 036_RAI LROAD SCOPE OF [] 204 SURVEY CONTROL
WORK- E [0 205 SURVEY CONTROL
153 RAI LROAD SCOPE OF WORK 036 _RAI LROAD SCOPE OF [] 206 SURVEY CONTROL
WORK- F [0 207 SURVEY CONTROL
154 RAI LROAD SCOPE OF WORK 036_RAI LROAD SCOPE OF [] 208 SURVEY CONTROL
WORK- G [0 209 SURVEY CONTROL
155 RAI LROAD SCOPE OF WORK 036 _RAI LROAD SCOPE OF [] 210 SURVEY CONTROL
WORK- H [ 211 SURVEY CONTROL
156 RAI LROAD SCOPE OF WORK 036 _RAILROAD SCOPE OF [] 212 REMOVAL PLAN STA 185+00 TO STA
WORK- J 036- US290_REMD2
156A RAI LROAD REQUI REMENTS FOR NON- BRI DGE [0 213 REMOVAL PLAN STA 207+00 TO STA
CONSTRUCTI ON REQUI REMENTS 036- US290_REMD3
156B RAI LROAD REQUI REMENTS FOR NON- BRI DGE [0 214 REMOVAL PLAN STA 229+00 TO STA
CONSTRUCTI ON PRQJECTS 036- US290_REMD4
157 BCl-14 036_BCl- 14 [0 215 REMOVAL PLAN STA 251+00 TO STA
158 BC2- 14 036_BC2- 14 036- US290_REMD5
159 BC3-14 036_BC3-14 [0 216 REMOVAL PLAN STA 273+00 TO STA
160 BC4-14 036_BC4- 14 036- US290_REMD6
161 BC5-14 036_BC5- 14 [0 217 REMOVAL PLAN STA 295+00 TO STA

r = Revised Sheet

Total Sheets in Plan Set: 595

207+00

229+00

251+00

273+00

295+00

317+00


www.WhitleySiddons.com

o 0oo0o0o0o0oo0oob0o0oQoo0ooooooooooob0onooQoooaoaoaoaoaod

Whitley & Siddons * (512)477-9491 * Fax (512)481-1983

F % www.WhitleySiddons.com
% i 3/6/2019 LEE 0114-07-036 US 290 $30,340,011|WIDEN GR STRS BS & SURF
\. g T *('
Sheet Title Sheet Title
036- US290_REMD7 [0 250 EASTBOUND PLAN AND PROFI LE STA
218 REMOVAL PLAN STA 317+00 TO STA 339+00 STA 2361+00 036- US290_EB_PP17
036- US290_REMO8 [0 251 EASTBOUND PLAN AND PROFILE STA
219 REMOVAL PLAN STA 339+00 TO STA 361+00 STA 2372+00 036- US290_EB_PP18
036- US290_REMD9 [0 252 EASTBOUND PLAN AND PROFI LE STA
220 REMOVAL PLAN STA 361+00 TO STA 383+00 STA 2383+00 036- US290_EB_PP19
036- US290_REMLO [0 253 EASTBOUND PLAN AND PROFI LE STA
221 REMOVAL PLAN STA 383+00 TO STA 405+00 STA 2394+00 036- US290_EB_PP20
036- US290_REM11 [0 254 EASTBOUND PLAN AND PROFILE STA
222 REMOVAL PLAN STA 405+00 TO STA 427+00 STA 2405+00 036- US290_EB_PP21
036- US290_REM12 [0 255 EASTBOUND PLAN AND PROFI LE STA
223 REMOVAL PLAN STA 427+00 TO STA 449+00 STA 2416+00 036- US290_EB_PP22
036- US290_REM13 [0 256 EASTBOUND PLAN AND PROFILE STA
224 REMOVAL PLAN STA 449+00 TO STA 471+00 STA 427+00 036-US290_EB_PP23
036- US290_REML 4 [0 257 WESTBOUND PLAN AND PROFI LE STA
225 REMOVAL PLAN STA 471+00 TO STA 493+00 STA 1196+00 036- US290_WB_PP02
036- US290_REML5 [0 258 WESTBOUND PLAN AND PROFI LE STA
226 REMOVAL PLAN STA 493+00 TO STA 515+00 STA 1207+00 036- US290_WB_PP03
036- US290_REML6 [0 259 WESTBOUND PLAN AND PROFILE STA
227 REMOVAL PLAN STA 515+00 TO STA 537+00 STA 1218+00 036- US290_WB_PP04
036- US290_REML7 [0 260 WESTBOUND PLAN AND PROFI LE STA
228 REMOVAL PLAN STA 537+00 TO STA 559+00 STA 1229+00 036- US290_WB_PP05
036- US290_REM18 [0 261 WESTBOUND PLAN AND PROFI LE STA
229 REMOVAL PLAN STA 559+00 TO END STA 1240+00 036- US290_WB_PP06
036- US290_REM1L9 [0 262 WESTBOUND PLAN AND PROFI LE STA
230 HORI ZONTAL ALI GNMENT DATA 036 HALNO1 STA 1251+00 036- US290_WB_PP07
231 HORI ZONTAL ALI GNMENT DATA 036 _HALNO2 [0 263 WESTBOUND PLAN AND PROFI LE STA
232 HORI ZONTAL ALI GNMENT DATA 036 _HALNO3 STA 1262+00 036- US290_WB_PP08
233 HORI ZONTAL ALI GNMENT DATA 036_HALNO4 [0 264 WESTBOUND PLAN AND PROFI LE STA
234 HORI ZONTAL ALI GNMENT DATA 036_HALNO5 STA 1273+00 036- US290_WB_PP09
235 EASTBOUND PLAN AND PROFI LE STA 2185+00 TO [0 265 WESTBOUND PLAN AND PROFI LE STA
STA 2196+00 036- US290_EB_PP02 STA 1284+00 036- US290_WB_PP10
236 EASTBOUND PLAN AND PROFILE STA 2196+00 TO [0 266 WESTBOUND PLAN AND PROFI LE STA
STA 2207+00 036- US290_EB_PP03 STA 1295+00 036- US290_WB_PP11
237 EASTBOUND PLAN AND PROFILE STA 2207+00 TO [0 267 WESTBOUND PLAN AND PROFI LE STA
STA 2218+00 036- US290_EB_PP04 STA 1306+00 036- US290_WB_PP12
238 EASTBOUND PLAN AND PROFI LE STA 2218+00 TO [0 268 WESTBOUND PLAN AND PROFI LE STA
STA 2229+00 036- US290_EB_PP05 STA 1317+00 036- US290_WB_PP13
239 EASTBOUND PLAN AND PROFI LE STA 2229+00 TO [0 269 WESTBOUND PLAN AND PROFI LE STA
STA 2240+00 036- US290_EB_PP06 STA 1328+00 036- US290_WB_PP14
240 EASTBOUND PLAN AND PROFI LE STA 2240+00 TO [0 270 WESTBOUND PLAN AND PROFI LE STA
STA 2251+00 036- US290_EB_PP07 STA 1339+00 036- US290_WB_PP15
241 EASTBOUND PLAN AND PROFILE STA 2251+00 TO [0 271 WESTBOUND PLAN AND PROFI LE STA
STA 2262+00 036- US290_EB_PP08 STA 1350+00 036- US290_WB_PP16
242 EASTBOUND PLAN AND PROFI LE STA 2262+00 TO [0 272 WESTBOUND PLAN AND PROFI LE STA
STA 2273+00 036- US290_EB_PP09 STA 1361+00 036- US290_WB_PP17
243 EASTBOUND PLAN AND PROFI LE STA 2273+00 TO [0 273 WESTBOUND PLAN AND PROFI LE STA
STA 2284+00 036- US290_EB_PP10 STA 1372+00 036- US290_WB_PP18
244 EASTBOUND PLAN AND PROFI LE STA 2284+00 TO [0 274 WESTBOUND PLAN AND PROFI LE STA
STA 2295+00 036- US290_EB_PP11 STA 1383+00 036- US290_WB_PP19
245 EASTBOUND PLAN AND PROFI LE STA 2295+00 TO [0 275 WESTBOUND PLAN AND PROFI LE STA
STA 2306+00 036- US290_EB_PP12 STA 1394+00 036- US290_WB_PP20
246 EASTBOUND PLAN AND PROFI LE STA 2306+00 TO [0 276 WESTBOUND PLAN AND PROFI LE STA
STA 2317+00 036- US290_EB_PP13 STA 1405+00 036- US290_WB_PP21
247 EASTBOUND PLAN AND PROFILE STA 2317+00 TO [0 277 WESTBOUND PLAN AND PROFI LE STA
STA 2328+00 036- US290_EB_PP14 STA 1416+00 036- US290_WB_PP22
248 EASTBOUND PLAN AND PROFI LE STA 2328+00 TO [0 278 WESTBOUND PLAN AND PROFI LE STA
STA 2339+00 036- US290_EB_PP15 STA 427+00 036-US290_WB_PP23
249 EASTBOUND PLAN AND PROFILE STA 2339+00 TO [0 279 PLAN AND PROFI LE STA 427+00 TO

STA 2350+00 036- US290_EB_PP16
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280 PLAN AND PROFI LE STA 438+00 TO STA 449+00 [0 319 DRI VEWAY PROFI LES 036- US290_EB_DWP12
036- US290_CL_PP24 [0 320 DRI VEWAY PROFI LES 036- US290_EB_DWP13
281 PLAN AND PROFI LE STA 449+00 TO STA 460+00 [0 321 DRIVEWAY PROFILES 036-US290_EB_DWP14
036- US290_CL_PP25 [0 322 DRIVEWAY PROFI LES 036-US290_EB_DWP15
282 PLAN AND PROFI LE STA 460+00 TO STA 471+00 [0 323 DRI VEWAY PROFI LES 036- US290_EB_DWP16
036- US290_CL_PP26 [0 324 DRI VEWAY PROFI LES 036- US290_EB_DWP17
283 PLAN AND PROFI LE STA 471+00 TO STA 482+00 [0 325 DRI VEWAY PROFI LES 036- US290_EB_DWP18
036- US290_CL_PP27 [0 326 DRIVEWAY PROFILES 036-US290_EB_DWP19
284 PLAN AND PROFI LE STA 482+00 TO STA 493+00 [0 327 DRIVEWAY PROFI LES 036-US290_EB_DWP20
036- US290_CL_PP28 [0 328 DRI VEWAY PROFI LES 036- US290_EB_DWP21
285 PLAN AND PROFI LE STA 493+00 TO STA 504+00 [0 329 DRI VEWAY PROFI LES 036- US290_EB_DWP22
036- US290_CL_PP29 [0 330 DRI VEWAY PROFI LES 036- US290_EB_DWP23
286 PLAN AND PROFI LE STA 504+00 TO STA 515+00 [0 331 DRIVEWAY PROFI LES 036-US290_EB_DWP24
036- US290_CL_PP30 [0 332 DRIVEWAY PROFILES 036-US290_WB_DWPO1
287 PLAN AND PROFI LE STA 515+00 TO STA 526+00 [0 333 DRI VEWAY PROFI LES 036- US290_WB_DWP02
036- US290_CL_PP31 [0 334 DRI VEWAY PROFI LES 036- US290_WB_DWP03
288 PLAN AND PROFI LE STA 526+00 TO STA 537+00 [0 335 DRI VEWAY PROFI LES 036- US290_WB_DWP04
036- US290_CL_PP32 [0 336 DRI VEWAY PROFI LES 036- US290_WB_DWP05
289 PLAN AND PROFI LE STA 537+00 TO STA 548+00 [0 337 DRIVEWAY PROFI LES 036-US290_WB_DWP06
036- US290_CL_PP33 [0 338 DRI VEWAY PROFI LES 036- US290_WB_DWPQ7
290 PLAN AND PROFI LE STA 548+00 TO STA 559+00 [0 339 PRUNI NG DETAIL 036-US290_TREE_TRI M _DET
036- US290_CL_PP34 [0 340 GF31-14 036_GF31 -14
291 PLAN AND PROFI LE STA 559+00 TO STA 570+00 [0 341 GF31DAT-14 036_GF31DAT-14
036- US290_CL_PP35 [0 342 GF31LS-17 036_GF31LS-17
292 PLAN AND PROFI LE STA 570+00 TO END [0 343 GF31TR-14 036_GF31TR- 14
036- US290_CL_PP36 [0 344 GF31Ms-17 036_GF31MS-17
293 PLAN AND PROFILE CR 203 036- US290_CR203_PP01 [] 345 SGT10S31-16 036_SGT10S3116
294 PLAN AND PROFILE CR 201 036-US290_CR201_PPO1 [] 346 SGT11S31-18 036_SGr11S3118
295 PLAN AND PROFI LE CR 200 AT STA 243+55. 95 [0 347 sSGr12S31-18 036_SGT12S3118
036- US290_CR200A_PPO1 [0 348 BRI FENTL4-141 036_BRI FENTL4-14-1
296 PLAN AND PROFI LE CR 200 AT STA 289+06. 42 [0 349 BRI FENTL4-142 036_BRI FENTL4- 14-2
036- US290_CR200B_PP01 [0 350 BRI FENTL4-143 036_BRI FENTL4- 14-3
297 PLAN AND PROFI LE CR 200 AT STA 408+56. 79 [0 351 CASSTL3-14 036_CASSTL3-14
036- US290_CR200C_PP01 [0 352 CASSTL4-14 036_CASSTL4-14
298 PLAN AND PROFILE CR 205 036-US290_CR205_PPO01 [ 353 GBRLTRTL3-14 036_GBRLTRTL3- 14
299 PLAN AND PROFI LE SHADY OAKS ST [0 354 GBRLTRTL4-14 036 _GBRLTRTL4-14
036- US290_SHADYOAKS_PPO1 [0 355 NU-CABLETL3-141 036_NU- CABLETL3-14-1
300 PLAN AND PROFI LE MAYER LN [0 356 NU-CABLETL3-142 036_NU- CABLETL3-14-2
036- US290_MAYER _PPO1 [0 357 NU-CABLETL4-141 036_NU- CABLETL4-14-1
301 PLAN AND PROFI LE ROLLI NG OAKS DR [0 358 NU-CABLETL4-142 036_NU- CABLETL4-14-2
036- US290_ROLLI NGOAKS_PPO1 [0 359 PED-181 036_PED18
302 PLAN AND PROFI LE NORTH DALLAS ST [0 360 PED-182 036_PED18-2
036- US290_NDALLAS_PPO1 [0 361 PED-183 036_PED18-3
303 PLAN AND PROFI LE SOUTH DALLAS ST [0 362 PED-184 036_PED18-4
036- US290_SDALLAS_PPO1 [0 363 CCCG 12 036_CCCGl2
304 DRI VEWAY DETAI LS 036- US290 DWY_DET [0 364 Mr-03AUS 036_MT- 03AUS
305 SUMMARY OF DRI VEWAYS 036- US290_DWY_SUM [0 365 VC-12AUS 036_VC- 12AUS
306 DRI VEWAY PROFI LES 036-US290_EB_DWPO1 [0 366 DRAINAGE AREA MAP SHEET 1 OF 8
307 DRI VEWAY PROFI LES 036- US290_EB_DWPO1A [0 367 DRAINAGE AREA MAP SHEET 2 OF 8
308 DRI VEWAY PROFI LES 036- US290_EB_DWP02 [0 368 DRAINAGE AREA MAP SHEET 3 OF 8
309 DRI VEWAY PROFI LES 036- US290_EB_DWP03 [0 369 DRAI NAGE AREA MAP SHEET 4 OF 8
310 DRI VEWAY PROFI LES 036- US290_EB_DWP04 [0 370 DRAI NAGE AREA MAP SHEET 5 OF 8
311 DRI VEWAY PROFI LES 036- US290_EB_DWP04A [0 371 DRAINAGE AREA MAP SHEET 6 OF 8
312 DRI VEWAY PROFI LES 036- US290_EB_DWP05 [0 372 DRAINAGE AREA MAP SHEET 7 OF 8
313 DRI VEWAY PROFI LES 036- US290_EB_DWP06 [0 373 DRAINAGE AREA MAP SHEET 8 OF 8
314 DRI VEWAY PROFI LES 036- US290_EB_DWPO7 [0 374 INTERNAL DRAI NAGE AREA MAP SHEET 1 OF
315 DRI VEWAY PROFI LES 036- US290_EB_DWP08 [0 375 I NTERNAL DRAI NAGE AREA MAP SHEET 2 OF
316 DRI VEWAY PROFI LES 036- US290_EB_DWP09 [0 376 | NTERNAL DRAI NAGE AREA MAP SHEET 3 OF
317 DRI VEWAY PROFI LES 036- US290_EB_DWP10 [0 377 INTERNAL DRAI NAGE AREA MAP SHEET 4 OF
318 DRI VEWAY PROFI LES 036- US290_EB_DWP11 [0 378 I NTERNAL DRAI NAGE AREA MAP SHEET 5 OF
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379 | NTERNAL DRAI NAGE AREA MAP SHEET 6 OF 23 [0 439 HYDRAULI C DATA LI NKS SHEET 2 OF 2
380 | NTERNAL DRAI NAGE AREA MAP SHEET 7 OF 23 [0 440 DI TCH CALCULATI ONS SHEET 1 OF 31
381 | NTERNAL DRAI NAGE AREA MAP SHEET 8 OF 23 [0 441 DI TCH CALCULATI ONS SHEET 2 OF 31
382 | NTERNAL DRAI NAGE AREA MAP SHEET 9 OF 23 [0 442 DI TCH CALCULATI ONS SHEET 3 OF 31
383 | NTERNAL DRAI NAGE AREA MAP SHEET 10 OF 23 [0 443 DI TCH CALCULATI ONS SHEET 4 OF 31
384 | NTERNAL DRAI NAGE AREA MAP SHEET 11 OF 23 [0 444 DI TCH CALCULATI ONS SHEET 5 OF 31
385 | NTERNAL DRAI NAGE AREA MAP SHEET 12 OF 23 [0 445 DI TCH CALCULATI ONS SHEET 6 OF 31
386 | NTERNAL DRAI NAGE AREA MAP SHEET 13 OF 23 [0 446 DI TCH CALCULATI ONS SHEET 7 OF 31
387 | NTERNAL DRAI NAGE AREA MAP SHEET 14 OF 23 [0 447 DI TCH CALCULATI ONS SHEET 8 OF 31
388 | NTERNAL DRAI NAGE AREA MAP SHEET 15 OF 23 [0 448 DI TCH CALCULATI ONS SHEET 9 OF 31
389 | NTERNAL DRAI NAGE AREA MAP SHEET 16 OF 23 [0 449 DI TCH CALCULATI ONS SHEET 10 OF 31
390 | NTERNAL DRAI NAGE AREA MAP SHEET 17 OF 23 [0 450 DI TCH CALCULATI ONS SHEET 11 OF 31
391 | NTERNAL DRAI NAGE AREA MAP SHEET 18 OF 23 [0 451 DI TCH CALCULATI ONS SHEET 12 OF 31
392 | NTERNAL DRAI NAGE AREA MAP SHEET 19 OF 23 [0 452 DI TCH CALCULATI ONS SHEET 13 OF 31
393 | NTERNAL DRAI NAGE AREA MAP SHEET 20 OF 23 [0 453 DI TCH CALCULATI ONS SHEET 14 OF 31
394 | NTERNAL DRAI NAGE AREA MAP SHEET 21 OF 23 [0 454 DI TCH CALCULATI ONS SHEET 15 OF 31
395 | NTERNAL DRAI NAGE AREA MAP SHEET 22 OF 23 [0 455 DI TCH CALCULATI ONS SHEET 16 OF 31
396 | NTERNAL DRAI NAGE AREA MAP SHEET 23 OF 23 [0 456 DI TCH CALCULATI ONS SHEET 17 OF 31
397 HYDROLOGI C DATA [0 457 DI TCH CALCULATI ONS SHEET 18 OF 31
398 DRAI NAGE PLAN SHEET 1 OF 36 [0 458 DI TCH CALCULATI ONS SHEET 19 OF 31
399 DRAI NAGE PLAN SHEET 2 OF 36 [0 459 DI TCH CALCULATI ONS SHEET 20 OF 31
400 DRAI NAGE PLAN SHEET 3 OF 36 [0 460 DI TCH CALCULATI ONS SHEET 21 OF 31
401 DRAI NAGE PLAN SHEET 4 OF 36 [0 461 DI TCH CALCULATI ONS SHEET 22 OF 31
402 DRAI NAGE PLAN SHEET 5 OF 36 [0 462 DI TCH CALCULATI ONS SHEET 23 OF 31
403 DRAI NAGE PLAN SHEET 6 OF 36 [0 463 DI TCH CALCULATI ONS SHEET 24 OF 31
404 DRAI NAGE PLAN SHEET 7 OF 36 [0 464 DI TCH CALCULATI ONS SHEET 25 OF 31
405 DRAI NAGE PLAN SHEET 8 OF 36 [0 465 DI TCH CALCULATI ONS SHEET 26 OF 31
406 DRAI NAGE PLAN SHEET 9 OF 36 [0 466 DI TCH CALCULATI ONS SHEET 27 OF 31
407 DRAI NAGE PLAN SHEET 10 OF 36 [0 467 DI TCH CALCULATI ONS SHEET 28 OF 31
408 DRAI NAGE PLAN SHEET 11 OF 36 [0 468 DI TCH CALCULATI ONS SHEET 29 OF 31
409 DRAI NAGE PLAN SHEET 12 OF 36 [0 469 DI TCH CALCULATI ONS SHEET 30 OF 31
410 DRAI NAGE PLAN SHEET 13 OF 36 [0 470 DI TCH CALCULATI ONS SHEET 31 OF 31
411 DRAI NAGE PLAN SHEET 14 OF 36 [0 471 DRI VEWAY AND MEDI AN CULVERT SUMVARI ES SHEET
412 DRAI NAGE PLAN SHEET 15 OF 36 1 OF 2
413 DRAI NAGE PLAN SHEET 16 OF 36 [0 472 DRI VEWAY AND MEDI AN CULVERT SUMVARI ES SHEET
414 DRAI NAGE PLAN SHEET 17 OF 36 2 OF 2
415 DRAI NAGE PLAN SHEET 18 OF 36 [0 473 CULVERT LAYOUTS SHEET 1 OF 17
416 DRAI NAGE PLAN SHEET 19 OF 36 [0 474 CULVERT LAYOUTS SHEET 2 OF 17
417 DRAI NAGE PLAN SHEET 20 OF 36 [0 475 CULVERT LAYOUTS SHEET 3 OF 17
418 DRAI NAGE PLAN SHEET 21 OF 36 [0 476 CULVERT LAYOUTS SHEET 4 OF 17
419 DRAI NAGE PLAN SHEET 22 OF 36 [0 477 CULVERT LAYOUTS SHEET 5 OF 17
420 DRAI NAGE PLAN SHEET 23 OF 36 [0 478 CULVERT LAYOUTS SHEET 6 OF 17
421 DRAI NAGE PLAN SHEET 24 OF 36 [0 479 CULVERT LAYOUTS SHEET 7 OF 17
422 DRAI NAGE PLAN SHEET 25 OF 36 [0 480 CULVERT LAYOUTS SHEET 8 OF 17
423 DRAI NAGE PLAN SHEET 26 OF 36 [0 481 CULVERT LAYOUTS SHEET 9 OF 17
424 DRAI NAGE PLAN SHEET 27 OF 36 [0 482 CULVERT LAYOUTS SHEET 10 OF 17
425 DRAI NAGE PLAN SHEET 28 OF 36 [0 483 CULVERT LAYOUTS SHEET 11 OF 17
426 DRAI NAGE PLAN SHEET 29 OF 36 [0 484 CULVERT LAYOUTS SHEET 12 OF 17
427 DRAI NAGE PLAN SHEET 30 OF 36 [0 485 CULVERT LAYOUTS SHEET 13 OF 17
428 DRAI NAGE PLAN SHEET 31 OF 36 [0 486 CULVERT LAYOUTS SHEET 14 OF 17
429 DRAI NAGE PLAN SHEET 32 OF 36 [0 487 CULVERT LAYOUTS SHEET 15 OF 17
430 DRAI NAGE PLAN SHEET 33 OF 36 [0 488 CULVERT LAYOUTS SHEET 16 OF 17
431 DRAI NAGE PLAN SHEET 34 OF 36 [0 489 CULVERT LAYOUTS SHEET 17 OF 17
432 DRAI NAGE PLAN SHEET 35 OF 36 [0 490 CH-FwWoO
433 DRAI NAGE PLAN SHEET 36 OF 36 [0 491 CH-Fw15
434 DRAI NAGE PROFI LES SHEET 1 OF 3 [0 492 cH-PWO
435 DRAI NAGE PROFI LES SHEET 2 OF 3 [0 493 SETP-CD SHEET 1 OF 2
436 DRAI NAGE PROFI LES SHEET 3 OF 3 [0 494 SETP-CD SHEET 2 OF 2
437 HYDRAULI C DATA | NLETS [0 495 SETP-PD
438 HYDRAULI C DATA LI NKS SHEET 1 OF 2 [0 496 PSET-RC
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Sheet Title Sheet Title
497 PSET-RP [0 556 EROSI ON CONTROL PLAN SHEET
498 PSET- RR [0 557 EROSI ON CONTROL PLAN SHEET
499 PB [0 558 EROSI ON CONTROL PLAN SHEET
500 PDD [0 559 EROSI ON CONTROL PLAN SHEET
501 PSL SHEET 1 OF 2 [0 560 EROSI ON CONTROL PLAN SHEET
502 PSL SHEET 2 OF 2 [0 561 EROSI ON CONTROL PLAN SHEET
503 ECD [0 562 EROSI ON CONTROL PLAN SHEET
504 MC- MD [0 563 EROSION CONTROL PLAN SHEET
505 SCC- MD [0 564 EROSI ON CONTROL PLAN SHEET
506 SCP- MD [0 565 EROSI ON CONTROL PLAN SHEET
507 M SCELLANEOUS Pl PE DETAILS COLLAR [0 566 EROSI ON CONTROL PLAN SHEET
508 SI GNI NG AND PAVEMENT MARKI NGS [0 567 EROSI ON CONTROL PLAN SHEET
509 SI GNI NG AND PAVEMENT MARKI NGS [0 568 EROSION CONTROL PLAN SHEET
510 SI GNI NG AND PAVEMENT MARKI NGS [0 569 EROSI ON CONTROL PLAN SHEET
511 SI GNI NG AND PAVEMENT MARKI NGS [0 570 EROSI ON CONTROL PLAN SHEET
512 SI GNI NG AND PAVEMENT MARKI NGS [0 571 EROSI ON CONTROL PLAN SHEET
513 SI GNI NG AND PAVEMENT MARKI NGS [0 572 EROSI ON CONTROL PLAN SHEET
514 SI GNI NG AND PAVEMENT MARKI NGS [0 573 EROSI ON CONTROL PLAN SHEET
515 SI GNI NG AND PAVEMENT MARKI NGS [0 574 EROSION CONTROL PLAN SHEET
516 SI GNI NG AND PAVEMENT MARKI NGS [0 575 EROSI ON CONTROL PLAN SHEET
517 SI GNI NG AND PAVEMENT MARKI NGS [0 576 EROSI ON CONTROL PLAN SHEET
518 SI GNI NG AND PAVEMENT MARKI NGS [0 577 EROSI ON CONTROL PLAN SHEET
519 SI GNI NG AND PAVEMENT MARKI NGS [0 578 EROSI ON CONTROL PLAN SHEET
520 SI GNI NG AND PAVEMENT MARKI NGS [0 579 EROSI ON CONTROL PLAN SHEET
521 SI GNI NG AND PAVEMENT MARKI NGS [0 580 EROSI ON CONTROL PLAN SHEET
522 SI GNI NG AND PAVEMENT MARKI NGS [0 581 EROSI ON CONTROL PLAN SHEET
523 SI GNI NG AND PAVEMENT MARKI NGS [0 582 EROSI ON CONTROL PLAN SHEET
524 SI GNI NG AND PAVEMENT MARKI NGS [0 583 EC1-16 THRU EC3-16 SHEET 1
525 SI GNI NG AND PAVEMENT MARKI NGS [0 584 EC1-16 THRU EC3-16 SHEET 2
526 SI GN DETAILS [0 585 EC1-16 THRU EC3-16 SHEET 3
527 PML-12
528 PM2-12
529 PM3-12
530 D & OML- 15
531 D & OM2- 15
532 D & OMB3-15B
533 D & OM4- 15
534 D & OMB- 15
535 SMDGEN- 08
536 SMDSLI P-1-08
537 SMDSLI P-2-08
538 SMDSLI P- 3- 08
539 SMDTWI- 08
540 TSR3-13
541 TSR4-13
542 TSR5-13
543 EPIC
544 SUMMARY TABLE OF SI NGLE AND COMPLETE

CROSSI NGS 036- US290_SCCO01

545 SWBP NARRATI VE
546 EROSI ON CONTROL PLAN SHEET 1 OF 37
547 EROSI ON CONTROL PLAN SHEET 2 OF 37
548 EROSI ON CONTROL PLAN SHEET 3 OF 37
549 EROSI ON CONTROL PLAN SHEET 4 OF 37
550 EROSI ON CONTROL PLAN SHEET 5 OF 37
551 EROSI ON CONTROL PLAN SHEET 6 OF 37
552 EROSI ON CONTROL PLAN SHEET 7 OF 37
553 EROSI ON CONTROL PLAN SHEET 8 OF 37
554 EROSI ON CONTROL PLAN SHEET 9 OF 37
555 EROSI ON CONTROL PLAN SHEET 10 OF 37
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