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Sheet Title Sheet Title

1 TITLE SHEET 52 TCP 7-1-13

2 | NDEX OF SHEETS 53 WZSTPM 13

3 I NDEX OF SHEETS 54 WzUL- 13

4 TYPI CAL SECTI ONS 55 WZBRK- 13

5 TYPI CAL SECTI ONS 56 TREATMENT FOR VARI OUS EDGE CONDI Tl ONS
6 GENERAL NOTES 57 CSB1-10

6A GENERAL NOTES 58 CSB1-10

6B GENERAL NOTES 59 CSB2-13

6C GENERAL NOTES 60 CSB3-16

6D GENERAL NOTES

6E GENERAL NOTES

6F GENERAL NOTES

6G GENERAL NOTES

7 ESTI MATE & QUANTI TY

7A ESTI MATE & QUANTI TY

7B ESTI MATE & QUANTI TY

8 QUANTI TY SUMMARY QSUML

9 QUANTI TY SUMMARY

10 QUANTI TY SUMMARY

11 QUANTITY SUMMARY

12 QUANTITY SUMMARY

13 SUMMARY OF SMALL SI GNS
14 SEQUENCE OF WORK

15 TYPI CAL SECTI ONS PHASE 1
16 TCP PHASE 1

17 TCP PHASE 1

18 TCP PHASE 1

19 TCP PHASE 1

20 TCP PHASE 1

21 TYPI CAL SECTI ONS PHASE 2
22 TCP PHASE 2

23 TCP PHASE
24 TCP PHASE
25 TCP PHASE
26 TCP PHASE
27 TCP PHASE 2

28 TYPI CAL SECTI ONS PHASE 3
29 TCP PHASE 3

61 REACTN-16

62 TAU-11 RN-16

63 ABSORB- 16

64 ACZ350-16

65 SLED- 14

66 SSCC-16

67 TAU-11N-16

68 CRASH CUSHI ON SUMMARY SHEET
69 SURVEY CONTROL SHEET
70 SURVEY CONTROL SHEET
71 SURVEY CONTROL SHEET
72 ALI GNMENT DATA

73 PLAN AND PROFI LE

74 PLAN AND PROFI LE

75 PLAN AND PROFI LE

76 PLAN AND PROFI LE

77 PLAN AND PROFI LE

78 PLAN AND PROFI LE

79 PLAN AND PROFI LE

80 PLAN AND PROFI LE

81 PLAN AND PROFI LE

82 PLAN AND PROFI LE

83 DRI VEWAY DETAI LS

84 M SCELLANEOUS DETAILS
85 SEAL COAT MATERI AL SELECTI ON TABLE
86 GF31-14

87 GF31TR-14

88 GF31Ms-17

89 BED- 14

NN NN

30 TCP PHASE 3 90 SGT10S31-16

31 TCP PHASE 3 91 SGT11S31-18

32 TCP PHASE 3 92 SGT12S31-18

33 TCP PHASE 3 93 TEHMAC-11

34 TCP PHASE 3 94 CRCP1-17

35 BC 1-14 95 CRCP1-17

36 BC 2-14 96 JS-14

37 BC 3-14 97 AJCA ATL DI ST STD

38 BC 4-14 98 SH 8 JOI NT DETAILS

39 BC 5-14 99 ROADWAY CULVERT LAYOUT
40 BC 6-14 100 CH-FWO

41 BC 7-14 101 PSET-SC

42 BC 8-14 102 BRI DGE TYPI CAL SECTI ONS
43 BC 9-14 103 BRI DGE TYPI CAL SECTI ONS
44 BC 10-14 104 BRI DGE LAYOUT

45 BC 11-14 105 BRI DGE LAYOUT

46 BC 12-14 106 BRI DGE LAYOUT

47 TCP 2-1-18
48 TCP 2-2-18
49 TCP 2-3-18
50 TCP 3-1-13
51 TCP 3-3-14

107 BRI DGE LAYOUT
108 BRI DGE LAYOUT
109 BRI DGE LAYOUT
110 BRI DGE LAYOUT
111 BRI DGE LAYOUT
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112 BRI DGE LAYOUT
113 BRI DGE LAYOUT
114 BRI DGE LAYOUT

171 TEMPORARY SPECI AL SHORI NG DETAI LS COFFERDAM
172 Gl RDER LAYOUT SPANS 1-3
173 315. 00" PRESTRESSED CONCRETE GI RDER UNI T

115 BRI DGE LAYOUT SPANS 1-3
116 BRI DGE LAYOUT 174 315. 00" PRESTRESSED CONCRETE GI RDER UNI T
117 BRI DGE LAYOUT SPANS 1-3

118 BRI DGE LAYOUT
119 BRI DGE LAYOUT

175 Gl RDER LAYOUT SPANS 4-6
176 315. 00" PRESTRESSED CONCRETE GI RDER UNI T

120 BRI DGE LAYOUT SPANS 4-6
121 TEMPORARY CONSTRUCTI ON ACCESS LIM TS 177 315. 00" PRESTRESSED CONCRETE GI RDER UNI T
122 TEMPORARY CONSTRUCTI ON ACCESS LIM TS SPANS 4-6

123 TEMPORARY CONSTRUCTI ON ACCESS LIM TS
124 TEMPORARY CONSTRUCTI ON ACCESS LIM TS
125 TEMPORARY CONSTRUCTI ON ACCESS LIM TS
126 TEMPORARY CONSTRUCTI ON ACCESS LIM TS
127 ESTI MATED QUANTI Tl ES

128 BEARI NG SEAT ELEVATI ONS

129 BEARI NG SEAT ELEVATI ONS

130 SO L BORI NG LOGS

178 Gl RDER LAYOUT SPANS 7-9

179 315. 00" PRESTRESSED CONCRETE GI RDER UNI T
SPANS 7-9

180 Gl RDER LAYOUT SPANS 10-12

181 315. 00" PRESTRESSED CONCRETE GI RDER UNI T
SPANS 10-12

182 Gl RDER LAYOUT SPANS 13-15

183 315. 00" PRESTRESSED CONCRETE GI RDER UNI T

131 SO L BORI NG LOGS SPANS 13-15

132 SO L BORI NG LOGS 184 Gl RDER LAYOUT SPANS 16-18

133 SO L BORI NG LOGS 185 315. 00" PRESTRESSED CONCRETE GI RDER UNI T
134 SO L BORI NG LOGS SPANS 16-18

135 SO L BORI NG LOGS 186 Gl RDER LAYOUT SPANS 19-21

136 SO L BORI NG LOGS 187 315. 00" PRESTRESSED CONCRETE GI RDER UNI T
137 SO L BORI NG LOGS SPANS 19-21

138 SO L BORI NG LOGS 188 Gl RDER LAYOUT SPANS 22-24

139 SO L BORI NG LOGS 189 315. 00" PRESTRESSED CONCRETE GI RDER UNI T
140 SO L BORI NG LOGS SPANS 22-24

141 SO L BORI NG LOGS 190 Gl RDER LAYOUT SPANS 25-27

142 SO L BORI NG LOGS 191 315. 00" PRESTRESSED CONCRETE GI RDER UNI T
143 SO L BORI NG LOGS SPANS 25-27

144 SO L BORI NG LOGS 192 Gl RDER LAYOUT SPANS 28-30

145 SO L BORI NG LOGS 193 405. 00" PRESTRESSED CONCRETE GI RDER UNI T
146 SO L BORI NG LOGS SPANS 28-30

147 SO L BORI NG LOGS 194 Gl RDER LAYOUT SPANS 31-33

148 SO L BORI NG LOGS 195 405. 00" PRESTRESSED CONCRETE GI RDER UNI T
149 SO L BORI NG LOGS SPANS 31-33

150 SO L BORI NG LOGS 196 Gl RDER LAYOUT SPANS 34-36

151 SO L BORI NG LOGS 197 315. 00" PRESTRESSED CONCRETE GI RDER UNI T
152 SO L BORI NG LOGS SPANS 34-36

153 SO L BORI NG LOGS 198 Gl RDER LAYOUT SPANS 37-39

154 SO L BORI NG LOGS 199 315. 00" PRESTRESSED CONCRETE GI RDER UNI T
155 SO L BORI NG LOGS SPANS 37-39

156 SO L BORI NG LOGS 200 Gl RDER LAYOUT SPANS 40-42

157 SO L BORI NG LOGS 201 315. 00" PRESTRESSED CONCRETE Gl RDER UNI T
158 SO L BORI NG LOGS SPANS 40-42

159 SO L BORI NG LOGS 202 Gl RDER LAYOUT SPANS 43-45

160 SO L BORI NG LOGS 203 315. 00" PRESTRESSED CONCRETE Gl RDER UNI T

161 SO L BORI NG LOGS

162 ABUTMENT NOS. 1 & 67

163 ABUTMENT NOS. 1 & 67

164 | NTERI OR BENT NOS. 2-9,13-27 & 36-66

165 | NTERI OR BENT NOS. 2-9,13-27 & 36-66

166 | NTERI OR BENT NOS. 10-12,29-33 & 35

167 | NTERI OR BENT NOS. 10-12,29-33 & 35

168 TRANSI TI ON BENT NOS. 28 & 34

169 TRANSI TI ON BENT NOS. 28 & 34

170 TEMPORARY SPECI AL SHORI NG DETAI LS EXI SI TNG
ROADWAY EMBANKMENT

SPANS 43-45

204 Gl RDER LAYOUT SPANS 46-48

205 315. 00" PRESTRESSED CONCRETE Gl RDER UNI T
SPANS 46-48

206 Gl RDER LAYOUT SPANS 49-51

207 315. 00" PRESTRESSED CONCRETE Gl RDER UNI T
SPANS 49-51

208 Gl RDER LAYOUT SPANS 52-54

209 315. 00" PRESTRESSED CONCRETE Gl RDER UNI T
SPANS 52-54

210 Gl RDER LAYOUT SPANS 55-57
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211 315.00' PRESTRESSED CONCRETE Gl RDER UNI T 261 SMDSLI P-1-08
SPANS 55-57 262 SMDSLI P-2-08
212 315.00' PRESTRESSED CONCRETE Gl RDER UNI T 263 SMDSLI P- 3- 08
SPANS 55-57 264 SMDTWI- 08

213 Gl RDER LAYOUT SPANS 58-60
214 315. 00" PRESTRESSED CONCRETE Gl RDER UNI T

265 SMD BR-1-14
266 SMD BR- 2- 14

SPANS 58-60 267 SMD BR-3-14
215 315. 00" PRESTRESSED CONCRETE Gl RDER UNI T 268 CM 1-12 ATL DI ST STD
SPANS 58-60 269 RPM- OPM ATL DI ST STD
216 Gl RDER LAYOUT SPANS 61-63 270 PML-12
217 315. 00" PRESTRESSED CONCRETE Gl RDER UNI T 271 PMR2-12
SPANS 61-63 272 PM3-12
218 315. 00" PRESTRESSED CONCRETE Gl RDER UNI T 273 D&OML- 15
SPANS 61-63 273A D&OM2- 15

219 Gl RDER LAYOUT SPANS 64-66
220 315. 00" PRESTRESSED CONCRETE Gl RDER UNI T

274 D&OM3-15B
275 D&OMB- 15

SPANS 64-66 276 D&OWI A-15
221 315. 00" PRESTRESSED CONCRETE Gl RDER UNI T 277 STORMWATER POLLUTI ON PREVENTI ON PLAN SWP3
SPANS 64-66 278 ENVI RONMENTAL PERM TS, | SSUES AND COVMM TMENTS

222 A-BAS-C
223 A-BAS-C
224 CSAB- ATL

2
279 SWP3 LAYOUTS
280 SWP3 LAYOUTS
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225 PCP 281 SWP3 LAYOUTS
226 PCP 282 SWP3 LAYOUTS
227 PCP 283 SWP3 LAYOUTS
228 PCP 284A WETLAND | MPACTS
229 PCP- FAB 284B WETLAND | MPACTS
230 PMDF 284C WETLAND | MPACTS
231 PMDF 284D WETLAND | MPACTS
232 SEJ-A 284E WETLAND | MPACTS
233 SEJ-A 284F WETLAND | MPACTS
234 CP 285 EC1-16

235 FD 286 EC2-16

236 FD 287 EC3-16

237 MEBRC

238 MEBRC

239 1GD

240 1 GD

241 | GVsS

242 | GVsS

243 |1 GTS

244 | GEB

245 | GEB

246 | GEB

247 |1 GND

248 TYPE SSTR

249 TYPE SSTR

249A PBC-RC

249B PBC- RC

250 SI GNI NG AND PAVEMENT MARKI NG LAYOUTS
251 SI GNI NG AND PAVEMENT MARKI NG LAYOUTS
252 SI GNI NG AND PAVEMENT MARKI NG LAYOUTS
253 SI GNI NG AND PAVEMENT MARKI NG LAYOUTS
254 S| GNI NG AND PAVEMENT MARKI NG LAYOUTS
255 SI GNI NG AND PAVEMENT MARKI NG LAYOUTS
256 SI GN DETAILS

257 TSR3-13

258 TSR4-13

259 TSR5-13

260 SMDGEN- 08
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