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NDEX OF SHEET 1 OF 3
NDEX OF SHEET 2 OF 3
NDEX OF SHEET 3 OF 3
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|

| H-10 TYPI CAL SECTI ONS SHEET 1 OF 5

| H-10 TYPI CAL SECTI ONS SHEET 2 OF 5

| H-10 TYPI CAL SECTI ONS SHEET 3 OF 5

| H-10 TYPI CAL SECTI ONS SHEET 4 OF 5

| H-10 TYPI CAL SECTI ONS SHEET 5 OF 5
GENERAL NOTES & SPEC DATA SHEET 1 OF 20
GENERAL NOTES & SPEC DATA SHEET 2 OF 20
GENERAL NOTES & SPEC DATA SHEET 3 OF 20
GENERAL NOTES & SPEC DATA SHEET 4 OF 20
GENERAL NOTES & SPEC DATA SHEET 5 OF 20
GENERAL NOTES & SPEC DATA SHEET 6 OF 20
GENERAL NOTES & SPEC DATA SHEET 7 OF 20
GENERAL NOTES & SPEC DATA SHEET 8 OF 20
GENERAL NOTES & SPEC DATA SHEET 9 OF 20
GENERAL NOTES & SPEC DATA SHEET 10 OF 20
GENERAL NOTES & SPEC DATA SHEET 11 OF 20
GENERAL NOTES & SPEC DATA SHEET 12 OF 20
GENERAL NOTES & SPEC DATA SHEET 13 OF 20
GENERAL NOTES & SPEC DATA SHEET 14 OF 20
GENERAL NOTES & SPEC DATA SHEET 15 OF 20
GENERAL NOTES & SPEC DATA SHEET 16 OF 20
GENERAL NOTES & SPEC DATA SHEET 17 OF 20
GENERAL NOTES & SPEC DATA SHEET 18 OF 20
GENERAL NOTES & SPEC DATA SHEET 19 OF 20
GENERAL NOTES & SPEC DATA SHEET 20 OF 20

ESTI MATE & QUANTI TY SHEETS 1 OF 5
ESTI MATE & QUANTI TY SHEETS 2 OF 5

ESTI MATE & QUANTI TY SHEETS 3 OF 5

ESTI MATE & QUANTI TY SHEETS 4 OF 5

ESTI MATE & QUANTI TY SHEETS 5 OF 5

SUMVARY OF M SCELLANEOUS QUANTI TI ES SUMMARY
OF ONTY

COMPUTERI ZED TRANSPORTATI ON MANAGEMENT
SYSTEM LAYOUT QUANTI TI ES SUMVARY

SUMMARY OF PAVEMENT MARKI NGS QUANTI TI ES
SUMMARY OF TRAFFI C CONTROL QUANTI TI ES
SUMMARY OF TRAFFI C SI GNAL QUANTI TI ES SHEET 1
OF 2

SUMMARY OF TRAFFI C SI GNAL QUANTI TI ES SHEET 2
OF 2

SUMVARY OF SMALL SIGNS SHEET 1 OF 2

SUMMARY OF SMALL SI GNS SHEET 2 OF 2

| H-10 AT WACO ST. TRAFFI C CONTROL AND
SEQUENCE OF WORK NARRATI VE SHEET 1 OF 2

| H-10 AT WACO ST. TRAFFI C CONTROL AND
SEQUENCE OF WORK NARRATI VE SHEET 2 OF 2

| H- 10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H- 10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H- 10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H- 10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H-10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
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| H-10 MAI NLANES TOTAL CLOSURE TRAFFIC

CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H-10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H-10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H-10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H-10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H-10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H-10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H-10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
| H-10 MAI NLANES TOTAL CLOSURE TRAFFI C
CONTROL AND DETOUR PLAN, PHASES 1 & 4 SHEE
WACO STREET TOTAL CLOSURE NORTH OF | H-10
TRAFFI C CONTROL PLAN, PHASES 1-4 & 6

WACO STREET TOTAL CLOSURE SOUTH OF | H-10
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63 WACO STREET SOUTH OF | H-10 TRAFFI C CONTROL WZSTPM 13
PLAN PHASE 6- STEP 1 SHEET 3 OF 4 O 94 WORK ZONE Gl VE US A BRAKE SI GNS; WZ BRK- 13
64 WACO STREET SOUTH OF | H-10 TRAFFI C CONTROL O 95 TRAFFI C SI GNAL WORK TYPI CAL DETAI LS
PLAN PHASE 6- STEP 1 SHEET 4 OF 4 WZBTS-1-13 & WZBTS-2-13 SHEET 1 OF 2
65 WACO STREET SOUTH OF | H-10 DETOUR PLAN PHASE [] 96 TRAFFI C SI GNAL WORK TYPI CAL DETAILS
6- STEP 1 SHEET 1 OF 2 WZBTS-1- 13 & WZBTS-2-13 SHEET 2 OF 2
66 WACO STREET SOUTH OF | H-10 DETOUR PLAN PHASE [] 97 WORK ZONE ROAD CLOSURE DETAILS; WZRCD- 13
6- STEP 1 SHEET 2 OF 2 O 98 TRAFFI C CONTROL PLAN TYPI CAL DETAILS; WZTD-17
67 WACO STREET SOUTH OF | H-10 TRAFFI C CONTROL O 99 PRECAST SI NGLE SLOPE CONCRETE BARRI ER J-J
PLAN PHASE 6- STEP 2 HOOK CONNECTI ON; PSSCB-JJ SHEET 1 OF 2
68 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 [0 100 PRECAST SINGLE SLOPE CONCRETE BARRI ER J-J
THRU BC12-14 SHEET 1 OF 12 HOOK CONNECTI ON; PSSCB-JJ SHEET 2 OF 2
69 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 [0 101 WORK AREA PROTECTI ON CORP SMART- NARROW
THRU BC12-14 SHEET 2 OF 12 SMTCN- 16
70 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 [0 101A TRINITY HI GHWAY ENERGY ABSORPTI ON QUADGUARD
THRU BC12-14 SHEET 3 OF 12 MLO MASH TL-3 NARROW 241 N ONLY; QUAD
71 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 [0 102 SURVEY CONTROL | NDEX SHEET SHEET 1 OF 11
THRU BC12-14 SHEET 4 OF 12 [0 103 SURVEY CONTROL | NDEX SHEET SHEET 2 OF 11
72 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 [0 104 SURVEY CONTROL | NDEX SHEET SHEET 3 OF 11
THRU BC12-14 SHEET 5 OF 12 [0 105 SURVEY CONTROL | NDEX SHEET SHEET 4 OF 11
73 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 [0 106 SURVEY CONTROL | NDEX SHEET SHEET 5 OF 11
THRU BC12-14 SHEET 6 OF 12 [0 107 SURVEY CONTROL | NDEX SHEET SHEET 6 OF 11
74 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 [0 108 SURVEY CONTROL | NDEX SHEET SHEET 7 OF 11
THRU BC12-14 SHEET 7 OF 12 [0 109 SURVEY CONTROL | NDEX SHEET SHEET 8 OF 11
75 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 [0 110 SURVEY CONTROL | NDEX SHEET SHEET 9 OF 11
THRU BC12-14 SHEET 8 OF 12 [0 111 SURVEY CONTROL | NDEX SHEET SHEET 10 OF 11
76 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 [0 112 SURVEY CONTROL | NDEX SHEET SHEET 11 OF 11
THRU BC12-14 SHEET 9 OF 12 [0 113 HORI ZONTAL ALI GNMENT DATA- |IH 10 AT WACO ST
77 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 SHEET 1 OF 6
THRU BC12- 14 SHEET 10 OF 12 [0 114 HORI ZONTAL ALI GNMENT DATA- |IH 10 AT WACO ST
78 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 SHEET 2 OF 6
THRU BC12- 14 SHEET 11 OF 12 [0 115 HORI ZONTAL ALI GNMENT DATA- |IH 10 AT WACO ST
79 BARRI CADE & CONSTRUCTI ON STANDARDS; BC1- 14 SHEET 3 OF 6
THRU BC12-14 SHEET 12 OF 12 [0 116 HORI ZONTAL ALI GNMENT DATA- |IH 10 AT WACO ST
80 TRAFFI C CONTROL PLAN CONVENTI ONAL ROAD SHEET 4 OF 6
SHOULDER WORK; TCP1-1-18 [0 117 HORI ZONTAL ALI GNMENT DATA- | H 10 AT WACO ST
81 TRAFFI C CONTROL PLAN LANE CLOSURES FOR SHEET 5 OF 6
DI VI DED HI GHWAYS; TCP1-5-18 [0 118 HORI ZONTAL ALI GNMENT DATA- |H 10 AT WACO ST
82 TRAFFI C CONTROL PLAN TRAFFI C SHI FTS ON SHEET 6 OF 6
TWO- LANE ROADS; TCP2-3-18 [0 119 DEMOLI TION PLAN LAYOUT IH 10 AT WACO ST
83 TRAFFI C CONTROL PLAN LANE CLOSURES ON [0 120 IH-10 EASTBOUND FRONTAGE STREET PLAN &
MULTI LANE CONVENTI ONAL ROADS; TCP2-4-18 PROFI LE
84 TRAFFI C CONTROL PLAN MOBI LE OPERATI ONS [0 121 IH-10 WESTBOUND RAMP & FRONTAGE ROAD PLAN &
DI VI DED HI GHWAYS; TCP3-2-13 PROFI LE
85 TRAFFI C CONTROL PLAN MOBI LE OPERATI ONS [0 122 IH-10 WACO ST | NTERSECTI ON PLAN LAYOUT SHEET
RAI SED PAVEMENT MARKER | NSTALLATI ON REMOV 1 0F 2
86 TRAFFI C CONTROL PLAN FREEWAY LANE CLOSURES; [0 123 IH 10 WACO ST | NTERSECTI ON PLAN LAYOUT SHEET
TCP6-1-12 2 OF 2
87 TRAFFI C CONTROL PLAN WORK AREA NEAR RAMP; [0 124 1H 10 MAI NLANE ROADWAY PLAN LAYOUT
TCP6-2-12 [0 125 CONCRETE PAVEMENT; CRCP2-17 SHEET 1 OF 2
88 TRAFFI C CONTROL PLAN WORK AREA BEYOND RAMP; [0 126 CONCRETE PAVEMENT; CRCP2-17 SHEET 2 OF 2
TCP6- 3-12 [0 127 CONTI NUOUSLY REI NFORCED CONCRETE PAVEMENT
89 TRAFFI C CONTROL PLAN WORK AREA AT EXI T RAMP; CRCP1-17 SHEET 1 OF 2
TCP6- 4-12 [0 128 CONTI NUOUSLY REI NFORCED CONCRETE PAVEMENT
90 TRAFFI C CONTROL PLAN FREEWAY CLOSURE; CRCP1-17 SHEET 2 OF 2
TCP6- 6-12 [0 129 CONCRETE CURB AND CURB AND GUTTER; CCCG- 12
91 TRAFFI C CONTROL PLAN SHORT DURATI ON FREEWAY [] 130 METAL BEAM GUARD FENCE TRANSI TI ON THRI E- BEAM
CLOSURE SEQUENCE; TCP6-7-12 TRANSI TI ON; GF31 TR- 14
92 BOULEVARD CLOSURES; TCPTC 3050- 96 [0 131 SINGLE GUARDRAI L TERM NAL MSKT- MASH- TL-3

93

WORK ZONE SHORT TERM PAVEMENT MARKI NGS;
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131A MAX- TENSI ON END TERM NAL MASH- TL- 3; SHEET 1 OF 4
SGT11S31- 18 [0 158 ABUTMENT 5 I H 10 UNDERPASS AT WACO STREET
131B TRINI TY HI GHWAY SOFTSTOP END TERM NAL SHEET 2 OF 4
MASH- TL- 3; SGT10S31- 16 [0 159 ABUTMENT 5 |H 10 UNDERPASS AT WACO STREET
132 SINGLE SLOPE CONCRETE BARRI ER SHEET 3 OF 4
CAST- I N- PLACETYPE 1BRI DGE DECK OR CRCP; SSCB1-[6 160 ABUTMENT 5 |H 10 UNDERPASS AT WACO STREET
133 CONCRETE PAVI NG DETAILS JOI NT SEALS; JS-14 SHEET 4 OF 4
134 FAST TRACK CONTI NUOUSLY REI NFORCED CONCRETE [] 161 BENT 2 IH 10 UNDERPASS AT WACO STREET SHEET
PAVEMENT DETAILS; CRCP-FT 1 OF 3
135 CEMENT STABI LI ZED BACKFI LL EMBANKMENT; [0 162 BENT 2 IH 10 UNDERPASS AT WACO STREET SHEET
CSBE- RW 2 OF 3
135A METAL BEAM GUARD FENCE MOW STRIP; GF31Ms-17 [J 163 BENT 2 IH 10 UNDERPASS AT WACO STREET SHEET
135B TRAFFIC RAIL SINGLE SLOPE; TYPE SSTR SHEET 1 3 OF 3
OF 2 164 BENT 3 |H 10 UNDERPASS AT WACO STREET SHEET
135C TRAFFIC RAIL SINGLE SLOPE; TYPE SSTR SHEET 2 1 OF 3
OF 2 165 BENT 3 | H 10 UNDERPASS AT WACO STREET SHEET
136 | H-10 EASTBOUND FRONTAGE ROAD STORM SEWER 2 OF 3
PLAN & PROFI LE 166 BENT 3 |H 10 UNDERPASS AT WACO STREET SHEET
137 | H 10 WESTBOUND FRONTAGE ROAD STORM SEWER 3 OF 3
PLAN & PROFI LE 167 BENT 4 |H 10 UNDERPASS AT WACO STREET SHEET
138 EXCAVATI ON AND BACKFILL DI AGRAMS, E&BD SHEET 1 OF 3
1 OF 2 168 BENT 4 |H 10 UNDERPASS AT WACO STREET SHEET
139 EXCAVATI ON AND BACKFILL DI AGRAMS, E&BD SHEET 2 OF 3
2 OF 2 169 BENT 4 |H 10 UNDERPASS AT WACO STREET SHEET
140 PI PE AND BOX GROUTED CONNECTI ONS FOR PRECAST 3 OF 3

STRUCTURES, PBGC

141 PRECAST CURB | NLET OUTSI DE ROADWAY, PCO
SHEET 1 OF 2

142 PRECAST CURB | NLET OUTSI DE ROADWAY, PCO
SHEET 2 OF 2

143 M SCELLANEOUS SEWER DETAI LS, MsSD

144 CURB | NLET TYPE C WTH OR W THOUT EXTENSI ON
HI L-C

145 | H-10 WACO STREET UNDERPASS BRI DGE LAYOUT
SHEET 1 OF 2

146 | H-10 WACO STREET UNDERPASS BRI DGE LAYOUT
SHEET 2 OF 2

146A ESTI MATED QUANTI TI ES- | H 10 UNDERPASS AT
WACO STREET

147 BEARI NG SEAT ELEVATIONS | H 10 UNDERPASS AT
WACO STREET

148 FOUNDATI ON LAYOUT | H 10 UNDERPASS AT WACO
STREET

149 FOUNDATI ON QUANTI TIES I H 10 UNDERPASS AT
WACO STREET

150 FOOTI NG DETAILS I H 10 UNDERPASS AT WACO
STREET SHEET 1 OF 3

151 FOOTI NG DETAILS I H 10 UNDERPASS AT WACO
STREET SHEET 2 OF 3

152 FOOTI NG DETAILS I H 10 UNDERPASS AT WACO
STREET SHEET 3 OF 3

153 ABUTMENT 1 IH 10 UNDERPASS AT WACO STREET
SHEET 1 OF 4

154 ABUTMENT 1 IH 10 UNDERPASS AT WACO STREET
SHEET 2 OF 4

155 ABUTMENT 1 IH 10 UNDERPASS AT WACO STREET
SHEET 3 OF 4

170 COLUMN DETAILS IH 10 UNDERPASS AT WACO
STREET SHEET 1 OF 3

171 COLUMN DETAILS IH 10 UNDERPASS AT WACO
STREET SHEET 2 OF 3

172 COLUMN DETAILS IH 10 UNDERPASS AT WACO
STREET SHEET 3 OF 3

173 FRAM NG PLAN I H 10 UNDERPASS AT WACO STREET
SHEET 1 OF 3

174 FRAM NG PLAN I H 10 UNDERPASS AT WACO STREET
SHEET 2 OF 3

175 FRAM NG PLAN I H 10 UNDERPASS AT WACO STREET
SHEET 3 OF 3

176 PRESTRESSED CONCRETE | - Gl RDER DESI GNS
NON- STANDARD SPANS; | GND

177 SLAB PLAN I H 10 UNDERPASS AT WACO STREET

178 SLAB DETAIL |IH 10 UNDERPASS AT WACO STREET
SHEET 1 OF 2

179 SLAB DETAIL |IH 10 UNDERPASS AT WACO STREET
SHEET 2 OF 2

180 ORNAMENTAL STEEL FENCE | H 10 UNDERPASS AT
WACO STREET SHEET 1 OF 2

181 ORNAMENTAL STEEL FENCE | H 10 UNDERPASS AT
WACO STREET SHEET 2 OF 2

182 SI NGLE SLOPE CONCRETE BARRI ER
CAST- | N- PLACETYPE 3 AT FI XED OBJECTS; SSCB3-10 |

183 BRI DGE APPROACH SLAB CONCRETE PAVEMENT;
BAS- C MOD

184 CONTI NUOUS SLAB DETAILS PRESTR CONC | - Gl RDER
SPANS; | GCS MOD

185 SURFACE FI NI SHES FOR CONCRETE HORI ZONTAL
SCHEME; SFC-HS MOD

186 BRI DGE MOUNTED CLEARANCE SI GN ASSEMBLY; BMCS

156 ABUTMENT 1 IH 10 UNDERPASS AT WACO STREET SHEET 1 OF 3
SHEET 4 OF 4 187 BRI DGE MOUNTED CLEARANCE SI GN ASSEMBLY; BMCS

157 ABUTMENT 5 IH 10 UNDERPASS AT WACO STREET SHEET 2 OF 3
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188 BRI DGE MOUNTED CLEARANCE SI GN ASSEMBLY; BMCS [ 221 SIGNAL DETAILS STANDARDS CONDUI T DETAI LS AT
SHEET 3 OF 3 BRI DGE | NSTALLATI ON; CDBI SHEET 1 OF
189 BRI DGE RAI SE SI DEWALK AND MEDI AN DETAI LS; [0 222 SIGNAL DETAILS STANDARDS CONDUI T DETAILS AT
BRSM SHEET 1 OF 2 BRI DGE | NSTALLATI ON; CDBI SHEET 2 OF
190 BRI DGE RAI SE SI DEWALK AND MEDI AN DETAI LS; [0 223 SIGNAL DETAILS STANDARDS LOOP DETECTOR
BRSM SHEET 2 OF 2 DETAILS; LDD
191 BRI DGE S| DEWALK EXPANSI ON JOI NT COVER PLATE [ 224 SIGNAL DETAILS STANDARDS S| GNAL HEAD SPAN
ALL SKEWS; BS-EJCP W RE MOUNT DETAILS; SHSWD
192 CONCRETE RI PRAP AND SHOULDER DRAI NS [0 225 SIGNAL DETAILS STANDARDS CONSTRUCTI ON
EMBANKMENTS AT BRI DGE ENDS TYPES RR8 & RR9; DETAI LS FOR TRAFFI C SI GNALSWOOD POLE; CDTS
193 PRESTRESSED CONCRETE |- Gl RDER DETAILS; | GD [0 226 SIGNAL DETAILS STANDARDS VI VDS CAMERA
SHEET 1 OF 2 MOUNTI NG DETAI LS; VCMD
194 PRESTRESSED CONCRETE |- Gl RDER DETAILS; |GD [0 227 SIGNAL DETAILS STANDARDS CONSTRUCTI ON
SHEET 2 OF 2 DETAI LS FOR POLE MOUNTEDAPS PEDESTRI AN SI G
195 ELASTOMERI C BEARI NG AND Gl RDER END DETAI LS [0 228 ROADSI DE FLASHI NG BEACON ASSEMBLY; RFBA-13
PRESTR CONCRETE | - Gl RDERS; | GEB SHEET [0 229 SIGNAL DETAILS STANDARDS OVERHEAD STREET
196 ELASTOMERI C BEARI NG AND Gl RDER END DETAI LS NAME SI GN MOUNTI NG DETAI LS; OSNS- MD
PRESTR CONCRETE | - Gl RDERS; | GEB SHEET [0 230 SIGNAL DETAILS STANDARDS 340 | TS CONTROLLER
197 ELASTOMERI C BEARI NG AND Gl RDER END DETAI LS CABI NET FOUNDATI ON DETAI LS
PRESTR CONCRETE | - Gl RDERS; | GEB SHEET [0 230A SIGNAL DETAILS STANDARDS CONTROLLER
198 M SCELLANEOUS SLAB DETAI LS PRESTR CONCRETE FOUNDATI ON DETAI L SD- SCFD
| - Gl RDERS; | GMS SHEET 1 OF 2 [0 231 SIGNAL DETAILS STANDARDS | NSTALLATI ON OF BBU
199 M SCELLANEOUS SLAB DETAI LS PRESTR CONCRETE EXTERNAL BATTERY CABI NETSI DE MOUNT
| - Gl RDERS; | GMS SHEET 2 OF 2 [0 232 ELECTRI CAL DETAILS CONDUI TS & NOTES; ED1-14
200 THI CKENED SLAB END DETAI LS PRESTRESSED [0 233 ELECTRI CAL DETAILS CONDUI T SUPPORTS; ED2-14
CONCRETE | - Gl RDER SPANS; | GTS [0 234 ELECTRI CAL DETAILS CONDUCTORS; ED3-14
201 M NI MUM ERECTI ON AND BRACI NG REQUI REMENTS [0 235 ELECTRI CAL DETAI LS GROUND BOXES; ED4-14
PRESTRESSED CONCRETE |- Gl RDERS AND | -B [0 236 ELECTRI CAL DETAILS SERVI CE NOTES & DATA,;
202 M NI MUM ERECTI ON AND BRACI NG REQUI REMENTS ED5- 14
PRESTRESSED CONCRETE |- Gl RDERS AND | -B [0 237 ELECTRI CAL DETAI LS SERVI CE ENCLOSURE AND
203 PRESTRESSED CONCRETE PANELS DECK DETAILS; NOTES; ED6- 14
PCP SHEET 1 OF 4 [0 238 ELECTRI CAL DETAILS SERVI CE SUPPORT TYPES SF
204 PRESTRESSED CONCRETE PANELS DECK DETAILS; & SP; ED7-14
PCP SHEET 2 OF 4 [0 239 ELECTRI CAL DETAILS TYPI CAL TRAFFI C SI GNAL
205 PRESTRESSED CONCRETE PANELS DECK DETAILS; SYSTEM DETAILS; ED 8-14
PCP SHEET 3 OF 4 [0 240 TRAFFIC SIGNAL WORK TYPI CAL DETAILS
206 PRESTRESSED CONCRETE PANELS DECK DETAILS; WZBTS- 1- 13 SHEET 1 OF 2
PCP SHEET 4 OF 4 [0 241 TRAFFIC SIGNAL WORK TYPI CAL DETAILS
207 PRESTRESSED CONCRETE PANEL FABRI CATI ON WZBTS- 1- 13 SHEET 2 OF 2
DETAILS; PCP- FAB [0 242 CLAMP ON FITTI NG ASSEMBLY FOR LUM NAI RE MAST
208 PERMANENT METAL DECK FORMS; PMDF SHEET 1 OF 2 ARM CFA- 12
209 PERMANENT METAL DECK FORMS; PMDF SHEET 2 OF 2 [ 243 STANDARD ASSEMBLY FOR TRAFFI C SI GNAL SUPPORT
210 SEALED EXPANSI ON JOI NT TYPE B W THOUT STRUCTURES MAST ARM CONNECTI ONS MA-
OVERLAY; SEJ-B [0 244 TRAFFIC SI GNAL SUPPORT STRUCTURES MAST ARM
211 COMBI NATI ON RAIL TYPE C221 SHEET 1 OF 3 POLE DETAILS; MA-D-12
212 COMBI NATI ON RAIL TYPE C221 SHEET 2 OF 3 [0 245 MAST ARM DAMPI NG PLATE DETAILS; MA-DPD-12
212A COMBI NATI ON RAIL TYPE C221 SHEET 3 OF 3 [0 246 TRAFFIC SIGNAL POLE FOUNDATION; TS-FD-12
213 IH 10 AT WACO ST NOTES FOR TEMPORARY TRAFFIC [J] 247 TRAFFI C SI GNAL SUPPORT STRUCTURES SI NGLE
SI GNAL MAST ARM ASSEMBLY SMA-1001-12
214 1H 10 AT WACO NOTES FOR PLAN LAYOUTS [0 248 TRAFFIC SI GNAL SUPPORT STRUCTURES SI NGLE
215 IH 10 AT WACO ST TRAFFI C SI GNAL CONDI TI ON MAST ARM ASSEMBLY SMA-1002-12
DI AGRAM [0 249 TRAFFIC SI GNAL SUPPORT STRUCTURES LONG MAST
216 |H 10 AT WACO ST TEMPORARY TRAFFI C SI GNAL ARM ASSEMBLY 50 TO 65 FT80 AND 100 M
217 IH 10 AT WACO ST LEGEND FOR TEMPORARY [0 250 TRAFFIC SI GNAL SUPPORT STRUCTURES LONG MAST
TRAFFI C SI GNAL ARM ASSEMBLY 50 TO 65 FT80 AND 100 M
218 |H 10 AT WACO ST TRAFFIC SIGNAL PLAN LAYOUT [0 251 TRAFFIC SI GNAL SUPPORT STRUCTURES LONG MAST
219 IH 10 AT WACO ST TRAFFI C SI GNAL LEGEND FOR ARM ASSEMBLY 50 TO 65 FT80 AND 100 M
PLAN LAYOUT SHEET 1 OF 2 [0 252 TRAFFIC SI GNAL SUPPORT STRUCTURES LONG MAST
220 IH 10 AT WACO ST LEGEND FOR TRAFFI C SI GNAL ARM ASSEMBLY 50 TO 65 FT80 AND 100 M
PLAN LAYOUT SHEET 2 OF 2 [0 253 LONG MAST ARM ASSEMBLY PARTS LI ST; LMA5-12
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PEDESTRI AN FACI LTI ES CURB RAMPS PED- 18 SHEET

1 OF 4

PEDESTRI AN FACI LTI ES CURB RAMPS PED- 18 SHEET
2 OF 4

PEDESTRI AN FACI LTI ES CURB RAMPS PED- 18 SHEET
3 OF 4

PEDESTRI AN FACI LTI ES CURB RAMPS PED- 18 SHEET
4 OF 4

| H-10 AT WACO STREET SI GNI NG LAYOUT

SI GN MOUNTI NG DETAI LS SMALL ROADSI DE SI GNS
UNI VERSAL ANCHOR SYSTEM W TH FRP POST

SI GN MOUNTI NG DETAI LS SMALL ROADSI DE SI GNS
GENERAL NOTES & DETAILS; SMD GEN-08

SI GN MOUNTI NG DETAI LS SMALL ROADSI DE SI GNS
TRI ANGULAR SLI PBASE SYSTEM SMD SLI P-

SI GN MOUNTI NG DETAI LS SMALL ROADSI DE SI GNS
TRI ANGULAR SLI PBASE SYSTEM SMD SLI P-

SI GN MOUNTI NG DETAI LS SMALL ROADSI DE SI GNS
TRI ANGULAR SLI PBASE SYSTEM SMD SLI P-

SI GN MOUNTI NG DETAI LS SMALL ROADSI DE SI GNS
WEDGE & UNI VERSAL ANCHOR W TH THI N WA

| H-10 MAI NLANES & FRONTAGE ROAD PAVEMENT
MARKI NG LAYOUT SHEET 1 OF 4

| H-10 MAI NLANES & FRONTAGE ROAD PAVEMENT
MARKI NG LAYOUT SHEET 2 OF 4

| H-10 MAI NLANES & FRONTAGE ROAD PAVEMENT
MARKI NG LAYOUT SHEET 3 OF 4

| H-10 MAI NLANES & FRONTAGE ROAD PAVEMENT
MARKI NG LAYOUT SHEET 4 OF 4

WACO STREET PAVEMENT MARKI NG LAYOUT SHEET 1
OF 3

WACO STREET PAVEMENT MARKI NG LAYOUT SHEET 2
OF 3

WACO STREET PAVEMENT MARKI NG LAYOUT SHEET 3
OF 3

TYPI CAL STANDARD FREEWAY PAVEMENT MARKI NGS
W TH RAI SED PAVEMENT MARKERS; FPML-12

TYPI CAL STANDARD FREEWAY PAVEMENT MARKI NGS
ENTRANCE AND EXI T RAMPS; FPM2-12

TYPI CAL STANDARD FREEWAY PAVEMENT MARKI NGS
LANE DROP EXI T ONLY EXI T RAMPS; FPM3-

TYPI CAL STANDARD FREEWAY PAVEMENT MARKI NGS
LANE DROP EXI T ONLY DETAILS; FPM4-12
POSI TI ON GUI DANCE USI NG RAI SED MARKERS
REFLECTORI ZED PROFI LE MARKI NGS; PM2-12
PAVEMENT MARKI NGS FOR TWO- WAY LEFT TURN
LANES DI VI DED HI GHWAYS AND RURAL LEFT TU

SI GNI NG AND PAVEMENT MARKI NG DETAILS EXI T
RAMPS- FRONTAGE ROAD; ER- FR1-09

PAVEMENT MARKI NGS DOTTED EXTENSI ON DETAI LS
PMDOT- 11

CONTRAST AND SHADOW PAVEMENT MARKI NGS

CPML- 14

TYPI CAL STANDARD PAVEMENT MARKI NGS RAMP AND
GORE DETAILS; PMR&G 10 HOU

TYPI CAL STANDARD PAVEMENT MARKI NGS; PM 16 HOU
BYCYCLE LANE PAVEMENT MARKI NGS; BLPM 10
PAVEMENT MARKI NGS WORDS, ARROWS & SYMBOLS
PMWAS- 07 HOU

COVPUTERI ZED TRANSPORTATI ON MANAGEMENT
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321

SYSTEM LAYOUT PHASE | SHEET
COMPUTERI ZED TRANSPORTATI ON
SYSTEM LAYOUT PHASE | SHEET
COMPUTERI ZED TRANSPORTATI ON
SYSTEM LAYOUT PHASE | SHEET
COMPUTERI ZED TRANSPORTATI ON
SYSTEM LAYOUT PHASE | SHEET
COMPUTERI ZED TRANSPORTATI ON
SYSTEM LAYOUT PHASE | SHEET
COMPUTERI ZED TRANSPORTATI ON
SYSTEM LAYOUT PHASE | SHEET
COMPUTERI ZED TRANSPORTATI ON
SYSTEM LAYOUT PHASE | SHEET
COMPUTERI ZED TRANSPORTATI ON
SYSTEM LAYOUT PHASE | SHEET
COMPUTERI ZED TRANSPORTATI ON
SYSTEM LAYOUT PHASE | SHEET
COMPUTERI ZED TRANSPORTATI ON
SYSTEM LAYOUT PHASE | SHEET
COVMPUTERI ZED TRANSPORTATI ON

1 OF 10
MANAGEMENT
2 OF 10
MANAGEMENT
3 OF 10
MANAGEMENT
4 OF 10
MANAGEMENT
5 OF 10
MANAGEMENT
6 OF 10
MANAGEMENT
7 OF 10
MANAGEMENT
8 OF 10
MANAGEMENT
9 OF 10
MANAGEMENT
10 OF 10
MANAGEMENT

SYSTEM LAYOUT PHASE |
COMMUNI CATI ON HUB BUI LDI NG
FI BER CABLE HUB TERM NATI ON
SI NGLE MODE
ELECTRI CAL
ELECTRI CAL
ELECTRI CAL
ELECTRI CAL
ELECTRI CAL
5-14
ELECTRI CAL DETAILS
NOTES; ED 6- 14

FI BER CABLE HUB TERM NATI ON ASSI GNMENTS

SI NGLE MODE

I TS CONDUI T TRENCH DETAILS; ITS 27-16

I TS CONDUI T BORE AND STEEL CASI NG DETAI LS
I TS 28-16

I TS CONDUI T HANGER DETAILS; ITS 29-16
STRUCTURE MOUNTED I TS CONDUIT; I TS 30-16
PARAPET MOUNTED | TS CONDUI T AND TRANSI TI ON
BOX DETAIL; ITS 31-16

EXPANSI ONDEFLECTI ON JOI NT; | TS 32-16
| TS CONDUI T TRANSI TI ON AT ABUTMENT;

I TS CONDUI T RI SER; | TS 34-16

I TS CONDUI T OBSTRUCTI ON CROSSI NG, | TS 35-16
TYPICAL | TS DEVI CE SI TE LAYOUT; |ITS 36-16

I TS GROUND BOX DETAILS TYPE 1 W TH STEEL
COVER; I TS 37-16

I TS GROUND BOX DETAILS TYPE 1 W TH STEEL
COVER; | TS 38-17

TXDOT STORM WATER POLLUTI ON PREVENTI ON PLAN
SWP3

ENVI RONMENTAL PERM TS
COMM TMENTS EPI C

SWP3 LAYOUT SHEET WACO STREET BRI DGE
TEMPORARY EROSI ON SI DEMENT AND WATER
POLLUTI ON CONTROL MEASURES FENCE AND VERTI C
TEMPORARY EROSI ON SI DEMENT AND WATER
POLLUTI ON CONTROL MEASURES CONSTRUCTI ON EX
EROSI ON CONTROL LOG ECL-12 HOU

ASSI GNMENTS

DETAI LS
DETAI LS
DETAI LS
DETAI LS
DETAI LS

CONDUI TS & NOTES; ED 1-14
CONDUI TS SUPPORTS; ED 2-14
CONDUCTORS; ED 3-14
GROUND BOXES; ED 4-14
SERVI CE NOTES & DATA; ED

SERVI CE ENCLOSURE AND

I TS 33-16

| SSUES AND
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[0 322 FERTILIZER, SEED, SOD, STRAW COMPOST, AND

O

WATER
323 SO L BORI NG DATA SHEETS
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