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Sheet  Title Sheet  Title
      1_TITLESHEET 33_SU SMALL SIGNS SOSS 05
2_IND SHEETS 01 34_SU SMALL SIGNS SOSS 06
      3_INDEX02 35_SU LARGE SIGNS SOLS 01
4_PRO 01 36_SU LARGE SIGNS SOLS 02
5_PRO 02 36A_I SUMMARY SHEET
6_PRO 03 36B_Q SHEETS
7_PRO 04 36C_Q SHEETS
8_EXI SECTIONS 36D_T SUMMARY SHEET
9_EXI SECTIONS 02    37 SH 199_TCP_ADVANCE SIGN SH 1
10_PR SECTIONS 01    38 SH 199_TCP_ADVANCE SIGN SH 2
11_PR SECTIONS 02    39 SH 199_TCP_ GENERALNOTES
12_PR SECTIONS 03    40 SH 199_TCP_ SEQUENCE OF WORKTCP_SH 1
13_PR SECTIONS 04    41 SH 199_TCP_ SEQUENCE OF WORKTCP_SH 2
14_GE 01    42 SH 199_TCP_ SEQUENCE OF WORKTCP_SH 3
14A_G 02    43 SH 199_OVERALL LAYOUT SH 1
14B_G 03    44 SH 199_OVERALL LAYOUT SH 2
14C_G 04    45 SH 199_OVERALL LAYOUT SH 3
14D_G 05    46 SH 199_TCP_ PHASE I_STAGE 1_TYPICAL SECTION
14E_G 06    47 SH 199_TCP_ PHASE I_STAGE 1_SH 1
14F_G 07 48_SH 199_TCP_ PHASE I_STAGE 1_SH 2
14G_G 08    49 SH 199_TCP_ PHASE I_STAGE 2_TYPICAL SECTION
14H_G 09 50_SH 199_TCP_ PHASE I_STAGE 2_SH 1
14I_G 10    51 SH 199_TCP_ PHASE I_STAGE 2_SH 2
14J_G 11    52 SH 199_TCP_ PHASE I_STAGE 2_SH 3
14K_G 12    53 SH199_TEMP_PVMT_CROSSOVER_SH 1
14L_G 13    54 SH199_TEMP_PVMT_CROSSOVER_SH 2
14M_G 14    55 SH 199_TCP_ PHASE II_STAGE 1A_SH 1
14N_G 15    56 SH 199_TCP_ PHASE II_STAGE 1A_SH 2
14O_G 16    57 SH 199_TCP_ PHASE II_STAGE 1B_ TYPICAL 
14P_G 17       SECTIONS
14Q_G 18 58_SH 199_TCP_ PHASE II_STAGE 1B_SH 1
14R_G 19 59_SH 199_TCP_ PHASE II_STAGE 1B_SH 2
14S_G 20 60_SH 199_TCP_ PHASE II_STAGE 1B_SH 3
14T_G 21 61_SH 199_TCP_ PHASE II_STAGE 1B_SH 4
14U_G 22    62 SH 199_TCP_ PHASE II_STAGE 1B_SH 5
   15 ESTIMATE AND QUANTITY SHEETS 01    63 SH 199_TCP_ PHASE II_STAGE 1B_SH 6
  15A ESTIMATE AND QUANTITY SHEETS 02    64 SH 199_DETOUR PHASE II_LOVE CIRCLE_STAGE 1
  15B ESTIMATE AND QUANTITY SHEETS 03    65 SH 199_DETOUR PHASE II_LAKE WORTH_STAGE 1
  15C ESTIMATE AND QUANTITY SHEETS 04 66_SH 199_TCP_ PHASE II_STAGE 2_SH 1
  15D ESTIMATE AND QUANTITY SHEETS 05    67 SH 199_TCP_ PHASE II_STAGE 2_SH 2
  15E ESTIMATE AND QUANTITY SHEETS 06    68 SH 199_TCP_ PHASE III_STAGE 1A_SH 1
  15F ESTIMATE AND QUANTITY SHEETS 07    69 SH 199_DETOUR PHASE III_SURFSIDE_STAGE 1A
  15G ESTIMATE AND QUANTITY SHEETS 08    70 SH 199_TCP_ PHASE III_STAGE 1B_SH 1
16_QU SHEETS 01    71 SH 199_DETOUR PHASE III_LOVE CIRCLE_STAGE 1B
17_QU SHEETS 02    72 SH 199_TCP_PHASE III TYPICAL SECTIONS_STAGE2
18_QU SHEETS 03    73 SH 199_TCP_ PHASE III_STAGE 2_SH 1
19_QU SHEETS 04    74 SH 199_TCP_ PHASE III_STAGE 2_SH 2
20_QU SHEETS 05    75 SH 199_TCP_ PHASE III_STAGE 2_SH 3
21_QU SHEETS 06    76 SH 199_TCP_ PHASE III_STAGE 2_SH 4
22_RE SUMMARY OF QUANTITIES    77 SH 199_TCP_ PHASE III_STAGE 2_SH 5
23_DR OF QUANTITIES_DRN 01    78 SH 199_TCP_ PHASE III_STAGE 2_SH 6
24_DR OF QUANTITIES_DRN 02    79 SH 199_TCP_PHASE III TYPICAL SECTIONS_STAGE3A
25_DR OF QUANTITIES_DRN 03    80 SH 199_TCP_ PHASE III_STAGE 3A_SH 1
26_DR OF QUANTITIES_DRN 04    81 SH 199_TCP_ PHASE III_STAGE 3A_SH 2
27_SU BRIDGES    82 SH 199_TCP_ PHASE III_STAGE 3A_SH 3
28_IL SHEET    83 SH 199_TCP_ PHASE III_STAGE 3A_SH 4
29_SU SMALL SIGNS SOSS 01    84 SH 199_TCP_ PHASE III_STAGE 3A_SH 5
30_SU SMALL SIGNS SOSS 02    85 SH 199_TCP_ PHASE III_STAGE 3A_SH 6
31_SU SMALL SIGNS SOSS 03    86 SH 199_TCP_ PHASE III_STAGE 3A_SH 7
32_SU SMALL SIGNS SOSS 04    87 SH 199_TCP_ PHASE III_STAGE 3A_SH 8
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88_SH 199_TCP_ PHASE III_STAGE 3A_SH 9   145 SH 199_TCP_ PHASE VI_STAGE 1_SH 1
   89 SH 199_TCP_ PHASE III_STAGE 3A_SH 10   146 SH 199_TCP_ PHASE VI_STAGE 1_SH 2
   90 SH 199_TCP_ PHASE III_STAGE 3B_SH 1   147 SH 199_TCP_ PHASE VI_STAGE 1_SH 3
   91 SH 199_TCP_ PHASE III_STAGE 3C_SH 1   148 SH 199_TCP_ PHASE VI_STAGE 1_SH 4
   92 SH 199_TCP_ PHASE III_STAGE 4_SH 1   149 SH 199_TCP_ PHASE VI_STAGE 1_SH 5
   93 SH 199_TCP_ PHASE III_STAGE 4_SH 2   150 SH 199_TCP_ PHASE VI_STAGE 1_SH 6
   94 SH 199_TCP_ PHASE III_STAGE 4_SH 3   151 SH 199_TCP_ PHASE VI_STAGE 1_SH 7
   95 SH 199_TCP_ PHASE III_STAGE 4_SH 4   152 SH 199_TCP_ PHASE VI_STAGE 1_SH 8
   96 SH 199_TCP_ PHASE III_STAGE 4_SH 5   153 SH 199_TCP_ PHASE VI_STAGE 1_SH 9
   97 SH 199_TCP_ PHASE III_STAGE 4_SH 6   154 SH 199_TCP_ PHASE VI_STAGE 1_SH 10
   98 SH 199_TCP_ PHASE III_STAGE 4_SH 7   155 SH 199_TCP_ PHASE VI_STAGE 1_SH 11
   99 SH 199_TCP_ PHASE III_STAGE 4_SH 8   156 SH 199_TCP_ PHASE VI_STAGE 1_SH 12
100_S 199_TCP_ PHASE III_STAGE 4_SH 9   157 SH 199_TCP_ PHASE VI_STAGE 1_SH 13
  101 SH 199_TCP_ PHASE III_STAGE 4_SH 10 158_S 199_TCP_ PHASE VI_STAGE 1_SH 14
  102 SH 199_TCP_ PHASE IV_STAGE 1_SH 1   159 SH 199_TCP_ PHASE VI_STAGE 1_SH 15
  103 SH 199_DETOUR PHASE IV_SURFSIDE DR_STAGE 1   160 SH 199_TCP_ PHASE VI_STAGE 2_SH 1
  104 SH 199_TCP_PHASE IV_STAGE 2A&2B TYPICAL   161 SH 199_TCP_ PHASE VI_STAGE 2_SH 2
      SECTIONS   162 SH 199_TCP_ PHASE VI_STAGE 2_SH 3
  105 SH 199_TCP_ PHASE IV_STAGE 2A_SH 1   163 SH 199_TCP_ PHASE VI_STAGE 2_SH 4
  106 SH 199_TCP_ PHASE IV_STAGE 2A_SH 2   164 SH 199_TCP_ PHASE VI_STAGE 2_SH 5
  107 SH 199_TCP_ PHASE IV_STAGE 2A_SH 3   165 SH 199_TCP_ PHASE VI_STAGE 3_SH 1
  108 SH 199_TCP_ PHASE IV_STAGE 2A_SH 4   166 SH 199_TCP_ PHASE VI_STAGE 3_SH 2
  109 SH 199_TCP_ PHASE IV_STAGE 2A_SH 5   167 SH 199_TCP_ PHASE VI_STAGE 3_SH 3
  110 SH 199_TCP_ PHASE IV_STAGE 2A_SH 6   168 SH 199_TCP_ PHASE VI_STAGE 3_SH 4
  111 SH 199_TCP_ PHASE IV_STAGE 2A_SH 7   169 SH 199_TCP_ PHASE VI_STAGE 3_SH 5
  112 SH 199_TCP_ PHASE IV_STAGE 2B_SH 1   170 SH 199_TCP_ PHASE VI_STAGE 3_SH 6
  113 SH 199_TCP_ PHASE IV_STAGE 2B_SH 2   171 SH 199_TCP_ PHASE VI_STAGE 3_SH 7
  114 SH 199_TCP_ PHASE IV_STAGE 2B_SH 3   172 SH 199_TCP_ PHASE VI_STAGE 3_SH 8
  115 SH 199_TCP_ PHASE IV_STAGE 2B_SH 4   173 SH 199_TCP_PHASE VII_TYPICAL SECTIONS
  116 SH 199_TCP_ PHASE IV_STAGE 2B_SH 5   174 SH 199_TCP_PHASE VII_SH 1
  117 SH 199_TCP_ PHASE IV_STAGE 2B_SH 6   175 SH 199_TCP_PHASE VII_SH 2
  118 SH 199_TCP_ PHASE IV_STAGE 2B_SH 7   176 SH 199_TCP_ PHASE VIII_ TYPICAL SECTIONS
  119 SH 199_TCP_ PHASE IV_STAGE 2B_SH 8   177 SH 199_TCP_ PHASE VIII_SH 1
  120 SH 199_TCP_ PHASE IV_STAGE 2B_SH 9   178 SH 199_TCP_ PHASE VIII_SH 2
  121 SH 199_DETOUR_ PHASE IV_ROADRUNNER_STAGE 2B   179 SH 199_TCP_ PHASE VIII_SH 3
  122 SH 199_TCP_ PHASE IV_STAGE 2C_SH 1   180 SH 199_TCP_ PHASE VIII_SH 4
  123 SH 199_TCP_ PHASE IV_STAGE 2D_SH 1   181 SH 199_TCP_ PHASE VIII_SH 5
  124 SH 199_TCP_ PHASE IV_STAGE 2D_SH 2   182 SH 199_TCP_ PHASE VIII_SH 6
  125 SH 199_TCP_ PHASE IV_STAGE 2D_SH 3   183 SH 199_TCP_ PHASE VIII_SH 7
  126 SH 199_TCP_ PHASE IV_STAGE 2D_SH 4 184_S 199_TCP_ PHASE VIII_SH 8
  127 SH 199_TCP_ PHASE IV_STAGE 2D_SH 5   185 SH 199_TCP_ PHASE VIII_SH 9
  128 SH 199_TCP_ PHASE IV_STAGE 2D_SH 6   186 SH 199_TCP_ PHASE VIII_SH 10
  129 SH 199_TCP_ PHASE IV_STAGE 2D_SH 7   187 SH 199_TCP_ PHASE VIII_SH 11
  130 SH 199_TCP_ PHASE IV_STAGE 3A_SH 1   188 SH 199_TCP_ PHASE VIII_SH 12
  131 SH 199_DETOUR_ PHASE IV_RANKIN RD_STAGE 3A   189 EDGECON
  132 SH 199_TCP_ PHASE IV_STAGE 3B_SH 1   190 BC 1-14
  133 SH 199_DETOUR PHASE IV_ LOGAN LN_STAGE 3B   191 BC 2-14
  134 SH 199_TCP_ PHASE IV_STAGE 3C_SH 1   192 BC 3-14
  135 SH 199_DETOUR PHASE IV_MIDLAND DR_STAGE 3C   193 BC 4-14
  136 SH 199_TCP_ PHASE IV_STAGE 4_TYPICAL SECTION   194 BC 5-14
  137 SH 199_TCP_ PHASE IV_STAGE 4_SH 1   195 BC 6-14
  138 SH 199_TCP_ PHASE IV_STAGE 4_SH 2   196 BC 7-14
  139 SH 199_TCP_ PHASE V_TYPICAL SECTION   197 BC 8-14
  140 SH 199_TCP_ PHASE V_STAGE 1_SH 1   198 BC 9-14
  141 SH 199_TCP_ PHASE V_STAGE 1_SH 2   199 BC 10-14
  142 SH 199_TCP_ PHASE V_STAGE 2_SH 1   200 BC 11-14
  143 SH 199_TCP_ PHASE VI_STAGE 1_ TYPICAL   201 BC 12-14
      SECTIONS1   202 TCP1-2-18
  144 SH 199_TCP_ PHASE VI_STAGE 1_ TYPICAL   203 TCP2-3-18
      SECTIONS2   204 TCP2-4-18
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  205 TCP2-5-18 256_P 02
  206 TCP2-6-18 257_P 03
  207 TCP3-3-14 258_P 04
  208 TCP5-1-18 259_P 05
  209 TCP6-1-12 260_P 06
  210 TCP6-6-12 261_P 07
  211 TCP6-8-14 262_P 08
  212 LPCB13 263_P 09
  213 LPCB13 264_P 10
  214 SSCB210 265_P EASTBOUND FRONTAGE ROAD 01
  215 SSCB210 266_P EASTBOUND FRONTAGE ROAD 02
  217 ABSORBM19 267_P EASTBOUND FRONTAGE ROAD 03
  221 SLED19 268_P EASTBOUND FRONTAGE ROAD 04
  222 WZBRK-13 269_P EASTBOUND FRONTAGE ROAD 05
  223 WZRCD-13 270_P EASTBOUND FRONTAGE ROAD 06
  224 WZRS16 271_P EASTBOUND FRONTAGE ROAD 07
  225 WZSTPM-13 272_P EASTBOUND FRONTAGE ROAD 08
226_S INDEX SHEET 01 273_W RD PLAN & PROFILE 01
227_S INDEX SHEET 02 274_W RD PLAN & PROFILE 02
228_H DATA 01 275_W RD PLAN & PROFILE 03
229_H DATA 02 276_W RD PLAN & PROFILE 04
230_H DATA 03 277_W RD PLAN & PROFILE 05
231_H DATA 04 278_W RD PLAN & PROFILE 06
232_H DATA 05 279_W RD PLAN & PROFILE 07
233_H DATA 06 280_W RD PLAN & PROFILE 08
234_H DATA 07 281_M & PROFILE 01
235_H DATA 08 282_M & PROFILE 02
236_H DATA 09 283_M & PROFILE 03
237_H DATA 10 284_M & PROFILE 04
238_V DATA 01 285_M & PROFILE 05
239_V DATA 02 286_M & PROFILE 06
240_V DATA 03 287_M & PROFILE 07
241_V DATA 04 288_M & PROFILE 08
242_V DATA 05 289_M & PROFILE 09
243_R 01 290_M & PROFILE 10
244_R 02 291_R PLAN & PROFILE 01
245_R 03 292_R PLAN & PROFILE 02
246_R 04  293_ RAMP 882L PLAN & PROFILE 01
247_R 05 294_R PLAN & PROFILE 02
248_R 06 295_R PLAN & PROFILE 01
249_R 07 296_R PLAN & PROFILE 02
250_R 08 297_R PLAN & PROFILE 03
251_R 09 298_R PLAN & PROFILE 01
252_R 10 299_R PLAN & PROFILE 02
253_S 1 OF 15 300_R PLAN & PROFILE 01
254_S 2 OF 15 301_R PLAN & PROFILE 02
254A_ 3 OF 15 302_R PLAN & PROFILE 01
254B_ 4 OF 15 303_R PLAN & PROFILE 01
254C_ 5 OF 15 304_R PLAN & PROFILE 02
254D_ 6 OF 15 305_R PLAN & PROFILE 01
254E_ 7 OF 15 306_R EASTBOUND TURNAROUND PLAN & PROFILE01
254F_ 8 OF 15 307_R EASTBOUND TURNAROUND PLAN & PROFILE 02
254G_ 9 OF 15 308_R WESTBOUND TURNAROUND 01
254H_ 10 OF 15 309_R WESTBOUND TURNAROUND PLAN & PROFILE 02
254I_ 11 OF 15 310_R & PROFILE 01
254J_ 12 OF 15 311_S EASTBOUND TURNAROUND PLAN & PROFILE 01
254K_ 13 OF 15 312_S WESTBOUND TURNAROUND 01
254L_ 14 OF 15 313_S & PROFILE 01
254M_ 15 OF 15 314_S PLAN & PROFILE 02
255_P 01 315_L DR PLAN & PROFILE 01
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316_L DR PLAN & PROFILE 02       31-16
317_L PLAN & PROFILE 01 364_S TERMINAL MSKT -MASH-TL-3 SGT 12S 31-18
318_M PLAN & PROFILE 01 365_S CONCRETE BARRIER SSCB 1-16
319_R EAST 01       365A_TA19
320_R WEST 01 366_K LAYOUT
321_H PLAN & PROFILE 01 367_K LAYOUT
322_S PLAN & PROFILE 01 368_K LAYOUT
323_E RD DRIVEWAY 2886EB & 2887EB PLAN & PROFILE 01       369_TYPSECTIONS
324_E RD DRIVEWAY 2888EB & 2890EB PLAN & PROFILE 02 370_H DATA
325_E RD DRIVEWAY 2892EB & 2894EB PLAN & PROFILE 03 371_H DATA
326_E RD DRIVEWAY 2898EB & 2899EB PLAN & PROFILE 04 372_H DATA
327_E RD DRIVEWAY 2903EB & 2905EB PLAN & PROFILE 05       373_RW8LAYOUT
328_E RD DRIVEWAY 2911EB PLAN & PROFILE 06       374_RW8LAYOUT
329_E RD DRIVEWAY 2913EB & 2914EB PLAN & PROFILE 07       375_RW8LAYOUT
330_E RD DRIVEWAY 2915EB & 2917EB PLAN & PROFILE 08       376_RW9LAYOUT
331_E RD DRIVEWAY 2918A EB & 2918B EB PLAN &       377_RW9LAYOUT
      PROFILE 09       378_RW9LAYOUT
332_E RD DRIVEWAY 2919EB & 2920 EB PLAN & PROFILE       379_RW9LAYOUT
      10       380_RW9LAYOUT
333_E RD DRIVEWAY 2922EB & 2937 EB PLAN & PROFILE       381_RW9LAYOUT
      11       382_RW9LAYOUT
334_E RD DRIVEWAY 2939EB & 2941 EB PLAN & PROFILE       383_RW9LAYOUT
      12       384_RW9LAYOUT
335_E RD DRIVEWAY 2942EB & 2943 EB PLAN & PROFILE       385_RW9LAYOUT
      13       386_RW9LAYOUT
336_E RD DRIVEWAY 2945EB & 2948 EB PLAN & PROFILE       387_RW9LAYOUT
      14       388_RW9LAYOUT
337_E RD DRIVEWAY 2960EB PLAN & PROFILE 15       389_RW9LAYOUT
338_W DRIVEWAY 1906 WB &1908 WB PLAN & PROFILE 01       390_RW9LAYOUT
339_W DRIVEWAY 1910 WB &1911 WB PLAN & PROFILE 02       391_RW9LAYOUT
340_W DRIVEWAY 1912 WB &1914 WB PLAN & PROFILE 03       392_RW9LAYOUT
341_W DRIVEWAY 1916 WB &1928 WB PLAN & PROFILE 04       393_RW9LAYOUT
342_W DRIVEWAY 1930 WB &1931 WB PLAN & PROFILE 05       394_RW9LAYOUT
343_W DRIVEWAY 1934 WB &1937 WB PLAN & PROFILE 06       395_RW9LAYOUT
344_W DRIVEWAY 1939 WB &1942 WB PLAN & PROFILE 07       396_RW9LAYOUT
345_W DRIVEWAY 1943 WB &1945 WB PLAN & PROFILE 08       397_RW9LAYOUT
346_W DRIVEWAY 1919 WB &1949 WB PLAN & PROFILE 09       398_RW9LAYOUT
347_C AND CURB AND GUTTER DETAILS CCCG FTW       399_RW9LAYOUT
348_C DETAILS CDD FTW       400_RW9LAYOUT
349_C TERMINUS DETAILS CPTD FTW       401_RW9LAYOUT
350_C TIES TO EXISTING PAVEMENT CP-TEP FTW       402_RW9LAYOUT
351_C CONCRETE PAVEMENT ONE LAYER STEEL BAR       403_RW9LAYOUT
      PLACEMENT CRCP 1-17 01       404_RW9LAYOUT
352_C CONCRETE PAVEMENT ONE LAYER STEEL BAR       405_RW9LAYOUT
      PLACEMENT CRCP 1-17 02       406_RW9LAYOUT
353_C CONCRETE PAVEMENT TWO LAYER STEEL BAR       407_MISDETAILS
      PLACEMENT CRCP 2-17 01       408_MISDETAILS
354_C CONCRETE PAVEMENT TWO LAYER STEEL BAR       409_BORLOGS
      PLACEMENT CRCP 2-17 02       410_BORLOGS
 355_ CONCRETE SIDEWALK DETAILS CSWD FTW       411_BORLOGS
356_M GUARD FENCE DOWNSTREAM ANCHOR TERMINAL TL-3       412_BORLOGS
      MASH COMPLIANT GF 31 DAT-19       413_BORLOGS
357_M GUARD FENCE TL-3 MASH COMPLIANT GF 31 -19       414_BORLOGS
358_C DETAILS JOINT SEAL JS FTW       415_BORLOGS
359_P CURB RAMPS PED-18 01       416_BORLOGS
360_P CURB RAMPS PED-18 02 418_M PIPE BACKFILL DETAILS
361_P CURB RAMPS PED-18 03 426_O AREA MAP
362_P CURB RAMPS PED-18 04 427_D MAP
      362A_QG20 428_D MAP
363_T SOFTSTOP END TERMINAL MASH -TL-3 SGT 10S 429_D MAP
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430_D MAP 491_D & PROFILE EASTBOUND FRONTAGE RD
431_D MAP 492_D & PROFILE EASTBOUND FRONTAGE RD
432_D MAP 493_D & PROFILE WESTBOUND FRONTAGE RD
433_D MAP 494_D & PROFILE WESTBOUND FRONTAGE RD
434_D MAP 495_D & PROFILE WESTBOUND FRONTAGE RD
435_D MAP ULTIMATE CONDITION 2 496_D & PROFILE WESTBOUND FRONTAGE RD
436_D MAP ULTIMATE CONDITION 1 497_D & PROFILE WESTBOUND FRONTAGE RD
437_D MAP ULTIMATE CONDITION 3 498_D & PROFILE WESTBOUND FRONTAGE RD
438_D MAP ULTIMATE CONDITION 4   499 DRAINAGE PLAN & PROFILE WESTBOUND FRONTAGE RD
439_D MAP ULTIMATE CONDITION 5 500_D & PROFILE WESTBOUND FRONTAGE RD
440_D MAP ULTIMATE CONDITION 6 501_D & PROFILE RAMP 882L
441_D MAP ULTIMATE CONDITION 7 502_D & PROFILE RAMP 882R
442_D MAP ULTIMATE CONDITION 8 503_D & PROFILE RAMP 917L
      443_RUNCOMPUTATIONS 504_D & PROFILE RAMP 917L
      444_RUNCOMPUTATIONS 505_D & PROFILE RAMP 994L
      445_RUNCOMPUTATIONS 506_D STORM SEWER LATERALS
      446_RUNCOMPUTATIONS 507_D STORM SEWER LATERALS
      447_INLCOMPUTATIONS 508_D STORM SEWER LATERALS
      448_INLCOMPUTATIONS 509_D STORM SEWER LATERALS
      449_INLCOMPUTATIONS 510_D STORM SEWER LATERALS
      450_INLCOMPUTATIONS 511_D STORM SEWER LATERALS
      451_INLCOMPUTATIONS   512 DRAINAGE PROFILE STORM SEWER LATERALS
      452_INLCOMPUTATIONS 513_D STORM SEWER LATERALS
      453_INLCOMPUTATIONS 514_D STORM SEWER LATERALS
      454_INLCOMPUTATIONS 515_D STORM SEWER LATERALS
      455_INLCOMPUTATIONS 516_D STORM SEWER LATERALS
      456_INLCOMPUTATIONS 517_D STORM SEWER LATERALS
      457_INLCOMPUTATIONS 518_D STORM SEWER LATERALS
      458_INLCOMPUTATIONS 519_D STORM SEWER LATERALS
459_S COMPUTATIONS 520_D STORM SEWER LATERALS
460_S COMPUTATIONS 521_D STORM SEWER LATERALS
461_S COMPUTATIONS 522_D STORM SEWER LATERALS
462_S COMPUTATIONS 523_D STORM SEWER LATERALS
463_S COMPUTATIONS 524_D STORM SEWER LATERALS
464_S COMPUTATIONS 525_D STORM SEWER LATERALS
465_S COMPUTATIONS 526_D STORM SEWER LATERALS
466_S COMPUTATIONS 527_D STORM SEWER LATERALS
467_S COMPUTATIONS 528_P PROFILE - CULVERT B-926
468_S COMPUTATIONS 528A_ CULVERT B-926
469_S COMPUTATIONS 529_P - CULVERT C-956
470_D DATA 530_P - CULVERT D-993
471_R ULTIMATE CONDITION 531_P PROFILE - CULVERT E-11005
472_R ULTIMATE CONDITION 532_H - CULVERT B-926 SEG 1
474_M DETAILS 533_H - CULVERT B-926 SEG 2
475_D & PROFILE MAINLANES 534_H - CULVERT C-956
476_D & PROFILE MAINLANES 535_H - CULVERT D-993 SEG 1
477_D & PROFILE MAINLANES 536_H - CULVERT D-993 SEG 2
478_D & PROFILE MAINLANES 538_I AD FTW
479_D & PROFILE MAINLANES 539_I AD FTW
480_D & PROFILE MAINLANES 540_I AD-2 FTW
481_D & PROFILE MAINLANES 541_I CO FTW
482_D & PROFILE MAINLANES 542_I CO FTW
483_D & PROFILE MAINLANES 543_I CO-C FTW
484_D & PROFILE MAINLANES 544_I CO-C FTW
485_D & PROFILE EASTBOUND FRONTAGE RD 545_I CU FTW
486_D & PROFILE EASTBOUND FRONTAGE RD 546_I CU FTW
487_D & PROFILE EASTBOUND FRONTAGE RD 547_I FG FTW
488_D & PROFILE EASTBOUND FRONTAGE RD 548_I FG-2 FTW
489_D & PROFILE EASTBOUND FRONTAGE RD 549_I FG-R FTW
490_D & PROFILE EASTBOUND FRONTAGE RD 550_I FG-R FTW
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551_I RWF FTWMOD
552_I RWF FTWMOD
553_J FTW
554_J FTW
555_M 6-16
556_M 6-16
557_M B&R FTW
558_M B&R FTW
559_M SD FTW
560_M SD FTW
565_F S
566_B DRAIN DETAILS
567_B DRAIN DETAILS
568_B DRAIN DETAILS
      569_SCP3
      570_SCP4
      571_SCP5
      572_SCP6
      573_SETCD
      574_SETCD
      575_SCPMD
577_B ECD FTW
580_M CBC FTW
581_M CBC FTW
582_M CBC FTW
583_M CBC FTW
584_M CBC FTW
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
    ? ???
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