Whitley & Siddons * (512)477-9491 * Fax (512)481-1983
www.WhitleySiddons.com

6/4/2020 BEXAR 0915-12-687 VA $3,755,554|CONST CURB RAMPS, SIDEWALKS, PED FY 20 PROJ1

Sheet	Title
1	TITLE SHEET
2	INDEX OF SHEETS
3	INDEX OF SHEETS
4	PROJECT LAYOUT MAPS 1113508_PROJLAYOUT
5	TYPICAL SECTIONS
6	GENERAL NOTES
6A	GENERAL NOTES
6B	GENERAL NOTES
6C	GENERAL NOTES
6D	GENERAL NOTES
6E	GENERAL NOTES
6F	GENERAL NOTES
6G	GENERAL NOTES
6H	GENERAL NOTES
6I	GENERAL NOTES
7	ESTIMATE & QUANTITIES
7A	ESTIMATE & QUANTITIES
7B	ESTIMATE & QUANTITIES
8	SUMMARY OF ROADWAY QUANTITIES
9	SUMMARY OF ROADWAY QUANTITIES
10	SUMMARY OF ROADWAY QUANTITIES
11	SUMMARY OF ROADWAY QUANTITIES
12	SUMMARY OF ROADWAY QUANTITIES
13	SUMMARY OF ROADWAY QUANTITIES
14	SUMMARY OF ROADWAY QUANTITIES
15	SUMMARY OF ROADWAY QUANTITIES
16	SUMMARY OF ROADWAY QUANTITIES
17	SUMMARY OF ROADWAY QUANTITIES
18	SUMMARY OF SIGNING AND PAVEMENT MARKINGS QUANTITIES
19	SUMMARY OF SIGNING AND PAVEMENT MARKINGS QUANTITIES
20	SUMMARY OF DRAINAGE QUANTITIES
21	SUMMARY OF TCP & SW3P QUANTITIES
22	SUMMARY OF UTILITY QUANTITIES
23	SUMMARY OF INDEFINITE QUANTITIES
24	TRAFFIC CONTROL PLAN ADVANCE WARNING DEVICES
25	TRAFFIC CONTROL PLAN NARRATIVE
26	TCP SCHEDULE OF BARRICADES AND ADVANCED WARNING DEVICES
27	TMA SUMMARY SHEET
28	TCP TYPICAL SECTION BANDERA RD
29	BANDERA ROAD TRAFFIC CONTROL LAYOUT STA 1744+00 TO STA 1754+00
30	BC1-14
31	BC2-14
32	BC3-14
33	BC4-14
34	BC5-14
35	BC6-14
36	BC7-14
37	BC8-14
38	BC9-14
39	BC10-14
40	BC11-14
41	BC12-14
42	TCP1-1-18
43	TCP1-4-18
44	TCP2-6-18
45	WZTD-17

Sheet	Title
46	WZSTPM-13
47	WZUL-13
48	WZRCD-13
49	WZBTS-1-13
50	WZBTS-2-13
51	WZBRK-13
53	HORIZONTAL AND VERTICAL CONTROL SHEETS
54	HORIZONTAL AND VERTICAL CONTROL SHEETS
55	HORIZONTAL AND VERTICAL CONTROL SHEETS
56	HORIZONTAL AND VERTICAL CONTROL SHEETS
57	HORIZONTAL AND VERTICAL CONTROL SHEETS
58	HORIZONTAL AND VERTICAL CONTROL SHEETS
59	HORIZONTAL ALIGNMENT DATA SHEET
60	HORIZONTAL ALIGNMENT DATA SHEET
61	HORIZONTAL ALIGNMENT DATA SHEET
62	HORIZONTAL ALIGNMENT DATA SHEET
63	HORIZONTAL ALIGNMENT DATA SHEET
64	SAMPLE PLAN LAYOUT AND LEGEND OF SYMBOLS
65	BUILDING WALL DETAIL
66	SPECIAL DETAILS
67	SPECIAL DETAILS
68	SPECIAL DETAILS
69	SPECIAL DETAILS
70	SPECIAL DETAILS
71	SPECIAL DETAILS
72	SPECIAL DETAILS
73	SPECIAL DETAILS
74	SPECIAL DETAILS
75	SPECIAL DETAILS
76	VIA TRANSIT STOP DETAILS
77	VIA TRANSIT STOP DETAILS
78	WB SIDEWALK CONSTRUCTION PLAN STA 1320+00 TO 1322+00 STA 1329+00 TO STA 1331+00
79	WB SIDEWALK CONSTRUCTION PLAN STA 1335+00 TO STA 1339+00
80	WB SIDEWALK CONSTRUCTION PLAN STA 1337+00 TO STA 1339+00 DETAILS
81	WB SIDEWALK CONSTRUCTION PLAN STA 1344+00 TO STA 1346+00
82	WB SIDEWALK CONSTRUCTION PLAN STA 1353+00 TO 1355+00 STA 1753+00 TO STA 1755+00
83	WB SIDEWALK CONSTRUCTION PLAN STA 1373+00 TO STA 1376+50
84	WB SIDEWALK CONSTRUCTION PLAN STA 1376+50 TO 1378+50 STA 1776+00 TO STA 1778+00
85	WB SIDEWALK CONSTRUCTION PLAN STA 1382+50 TO 1384+50 STA 1782+50 TO STA 1784+50
86	WB SIDEWALK CONSTRUCTION PLAN STA 1390+00 TO STA 1394+00
87	WB SIDEWALK CONSTRUCTION PLAN STA 1390+00 TO STA 1394+00 DETAILS
88	WB SIDEWALK CONSTRUCTION PLAN STA 1402+00 TO STA 1404+00
89	WB SIDEWALK CONSTRUCTION PLAN STA 1404+00 TO STA 1406+00
90	WB SIDEWALK CONSTRUCTION PLAN STA 1404+00 TO STA 1406+00 DETAILS
91	WB SIDEWALK CONSTRUCTION PLAN STA 1406+00 TO STA 1408+00
92	WB SIDEWALK CONSTRUCTION PLAN STA 1406+00 TO

r = Revised Sheet

Total Sheets in Plan Set: 273

Whitley & Siddons * (512)477-9491 * Fax (512)481-1983
www.WhitleySiddons.com

6/4/2020 BEXAR 0915-12-687 VA $3,755,554|CONST CURB RAMPS, SIDEWALKS, PED FY 20 PROJ1

Sheet	Title
	STA 1408+00 DETAILS
☐ 93	WB SIDEWALK CONSTRUCTION PLAN STA 1408+00 TO STA 1410+00
☐ 94	WB SIDEWALK CONSTRUCTION PLAN STA 1410+00 TO STA 1412+00
☐ 95	WB SIDEWALK CONSTRUCTION PLAN STA 1412+00 TO STA 1414+00
☐ 96	WB SIDEWALK CONSTRUCTION PLAN STA 1414+00 TO 1416+00 STA 1814+00 TO STA 1816+00
☐ 97	WB SIDEWALK CONSTRUCTION PLAN STA 1414+00 TO 1416+00
☐ 98	WB SIDEWALK CONSTRUCTION PLAN STA 1416+00 TO STA 1418+00
☐ 99	WB SIDEWALK CONSTRUCTION PLAN STA 1421+00 TO STA 1423+00
☐ 100	WB SIDEWALK CONSTRUCTION PLAN STA 1421+00 TO STA 1423+00 DETAILS
☐ 101	WB SIDEWALK CONSTRUCTION PLAN STA 1423+00 TO STA 1425+00
☐ 102	WB SIDEWALK CONSTRUCTION PLAN STA 1425+00 TO STA 1427+00
☐ 103	WB SIDEWALK CONSTRUCTION PLAN STA 1427+00 TO STA 1429+00
☐ 104	WB SIDEWALK CONSTRUCTION PLAN STA 1429+00 TO STA 1430+40
☐ 105	WB SIDEWALK CONSTRUCTION PLAN STA 1427+00 TO STA 1430+00 DETAILS
☐ 106	WB SIDEWALK CONSTRUCTION PLAN STA 1430+40 TO 1432+00 STA 1830+00 TO STA 1832+00
☐ 107	WB SIDEWALK CONSTRUCTION PLAN STA 1432+00 TO STA 1436+00
☐ 108	WB SIDEWALK CONSTRUCTION PLAN STA 1432+00 TO STA 1436+00 DETAILS
☐ 109	WB SIDEWALK CONSTRUCTION PLAN STA 1432+00 TO STA 1436+00 DETAILS I
☐ 110	WB SIDEWALK CONSTRUCTION PLAN STA 1436+00 TO STA 1440+00
☐ 111	WB SIDEWALK CONSTRUCTION PLAN STA 1436+00 TO STA 1440+00 DETAILS
☐ 112	WB SIDEWALK CONSTRUCTION PLAN STA 1440+00 TO STA 1444+00
☐ 113	WB SIDEWALK CONSTRUCTION PLAN STA 1440+00 TO STA 1444+00 DETAILS
☐ 114	WB SIDEWALK CONSTRUCTION PLAN STA 1444+00 TO STA 1448+00
☐ 115	WB SIDEWALK CONSTRUCTION PLAN STA 1444+00 TO STA 1448+00 DETAILS
☐ 116	WB SIDEWALK CONSTRUCTION PLAN STA 1448+00 TO STA 1452+00
☐ 117	WB SIDEWALK CONSTRUCTION PLAN STA 1448+00 TO STA 1452+00 DETAILS
☐ 118	WB SIDEWALK CONSTRUCTION PLAN STA 1452+00 TO STA 1456+00
☐ 119	WB SIDEWALK CONSTRUCTION PLAN STA 1465+50 TO 1467+50 STA 1865+50 TO STA 1867+50
☐ 120	WB SIDEWALK CONSTRUCTION PLAN STA 1465+50 TO 1467+50 STA 1865+50 TO STA 1867+50
☐ 121	WB SIDEWALK CONSTRUCTION PLAN STA 1467+50 TO 1469+50 STA 1473+00 TO STA 1475+00
☐ 122	WB SIDEWALK CONSTRUCTION PLAN STA 1467+50 TO
	1469+50 STA 1473+00 TO STA 1475+00
☐ 123	WB SIDEWALK CONSTRUCTION PLAN STA 1475+00 TO STA 1477+00
☐ 124	WB SIDEWALK CONSTRUCTION PLAN STA 1477+00 TO STA 1479+00
☐ 125	WB SIDEWALK CONSTRUCTION PLAN STA 1479+00 TO STA 1483+00
☐ 126	WB SIDEWALK CONSTRUCTION PLAN STA 1479+00 TO STA 1483+00 DETAILS
☐ 127	WB SIDEWALK CONSTRUCTION PLAN STA 1479+00 TO STA 1483+00 DETAILS II
☐ 128	WB SIDEWALK CONSTRUCTION PLAN STA 1483+00 TO 1485+00 STA 1883+00 TO STA 1885+00
☐ 129	WB SIDEWALK CONSTRUCTION PLAN STA 1485+00 TO STA 1489+00
☐ 130	WB SIDEWALK CONSTRUCTION PLAN STA 1489+00 TO STA 1493+00
☐ 131	WB SIDEWALK CONSTRUCTION PLAN STA 1489+00 TO STA 1493+00 DETAILS
☐ 132	WB SIDEWALK CONSTRUCTION PLAN STA 1493+00 TO STA 1497+00
☐ 133	WB SIDEWALK CONSTRUCTION PLAN STA 1497+00 TO STA 1500+00
☐ 134	WB SIDEWALK CONSTRUCTION PLAN STA 1500+00 TO STA 1504+00
☐ 135	WB SIDEWALK CONSTRUCTION PLAN STA 1504+00 TO STA 1508+00
☐ 136	WB SIDEWALK CONSTRUCTION PLAN STA 1510+50 TO 1512+00 STA 1910+50 TO STA 1912+50
☐ 137	WB SIDEWALK CONSTRUCTION PLAN STA 1512+00 TO STA 1516+00
☐ 138	WB SIDEWALK CONSTRUCTION PLAN STA 1512+00 TO STA 1516+00 DETAILS
☐ 139	WB SIDEWALK CONSTRUCTION PLAN STA 1526+00 TO STA 1528+00 STA 1530+00 TO STA 1532
☐ 140	WB SIDEWALK CONSTRUCTION PLAN STA 1532+00 TO STA 1536+00
☐ 141	WB SIDEWALK CONSTRUCTION PLAN STA 1532+00 TO STA 1536+00 DETAILS
☐ 142	WB SIDEWALK CONSTRUCTION PLAN STA 1536+00 TO STA 1538+00 STA 1936+00 TO STA 1938
☐ 143	WB SIDEWALK CONSTRUCTION PLAN STA 1536+00 TO STA 1538+00 STA 1936+00 TO STA 1938
☐ 144	EB SIDEWALK CONSTRUCTION PLAN STA 1722+00 TO 1724+00 STA 1730+00 TO STA 1732+00
☐ 145	EB SIDEWALK CONSTRUCTION PLAN STA 1741+00 TO STA 1745+00
☐ 146	EB SIDEWALK CONSTRUCTION PLAN STA 1745+00 TO STA 1749+00
☐ 147	EB SIDEWALK CONSTRUCTION PLAN STA 1745+00 TO STA 1749+00 DETAILS
☐ 148	EB SIDEWALK CONSTRUCTION PLAN STA 1749+00 TO STA 1753+00
☐ 149	EB SIDEWALK CONSTRUCTION PLAN STA 1749+00 TO STA 1753+00 DETAILS
☐ 150	EB SIDEWALK CONSTRUCTION PLAN STA 1755+00 TO STA 1758+50
☐ 151	EB SIDEWALK CONSTRUCTION PLAN STA 1760+50 TO STA 1762+00
☐ 152	EB SIDEWALK CONSTRUCTION PLAN STA 1762+00 TO

r = Revised Sheet

Total Sheets in Plan Set: 273

Whitley & Siddons * (512)477-9491 * Fax (512)481-1983
www.WhitleySiddons.com

6/4/2020 BEXAR 0915-12-687 VA $3,755,554|CONST CURB RAMPS, SIDEWALKS, PED FY 20 PROJ1

Sheet	Title
153	EB SIDEWALK CONSTRUCTION PLAN STA 1764+00 TO STA 1765+00
154	EB SIDEWALK CONSTRUCTION PLAN STA 1765+00 TO STA 1767+00
155	EB SIDEWALK CONSTRUCTION PLAN STA 1767+00 TO STA 1769+00
156	EB SIDEWALK CONSTRUCTION PLAN STA 1769+00 TO STA 1771+00
157	EB SIDEWALK CONSTRUCTION PLAN STA 1771+00 TO STA 1773+00
158	EB SIDEWALK CONSTRUCTION PLAN STA 1773+00 TO STA 1775+00
159	EB SIDEWALK CONSTRUCTION PLAN STA 1775+00 TO STA 1776+00
160	EB SIDEWALK CONSTRUCTION PLAN STA 1778+00 TO STA 1782+00
161	EB SIDEWALK CONSTRUCTION PLAN STA 1784+50 TO STA 1788+50
162	EB SIDEWALK CONSTRUCTION PLAN STA 1788+50 TO STA 1792+50
163	EB SIDEWALK CONSTRUCTION PLAN STA 1792+50 TO STA 1796+00
164	EB SIDEWALK CONSTRUCTION PLAN STA 1796+00 TO STA 1799+00
165	EB SIDEWALK CONSTRUCTION PLAN STA 1799+00 TO STA 1801+00
166	EB SIDEWALK CONSTRUCTION PLAN STA 1801+00 TO STA 1803+00
167	EB SIDEWALK CONSTRUCTION PLAN STA 1803+00 TO STA 1805+00
168	EB SIDEWALK CONSTRUCTION PLAN STA 1805+00 TO STA 1807+00
169	EB SIDEWALK CONSTRUCTION PLAN STA 1807+00 TO STA 1808+00
170	EB SIDEWALK CONSTRUCTION PLAN STA 1808+00 TO STA 1810+00
171	EB SIDEWALK CONSTRUCTION PLAN STA 1810+00 TO STA 1811+00
172	EB SIDEWALK CONSTRUCTION PLAN STA 1811+00 TO STA 1813+00
173	EB SIDEWALK CONSTRUCTION PLAN STA 1816+00 TO STA 1820+00
174	EB SIDEWALK CONSTRUCTION PLAN STA 1816+00 TO STA 1820+00 DETAILS
175	EB SIDEWALK CONSTRUCTION PLAN STA 1820+00 TO STA 1824+00
176	EB SIDEWALK CONSTRUCTION PLAN STA 1828+00 TO STA 1830+00
177	EB SIDEWALK CONSTRUCTION PLAN STA 1836+00 TO STA 1838+00
178	EB SIDEWALK CONSTRUCTION PLAN STA 1838+00 TO STA 1840+00
179	EB SIDEWALK CONSTRUCTION PLAN STA 1840+00 TO STA 1842+00
180	EB SIDEWALK CONSTRUCTION PLAN STA 1848+00 TO STA 1850+00
181	EB SIDEWALK CONSTRUCTION PLAN STA 1850+00 TO STA 1852+00
182	EB SIDEWALK CONSTRUCTION PLAN STA 1854+00 TO STA 1855+00
183	EB SIDEWALK CONSTRUCTION PLAN STA 1852+00 TO STA 1854+00
184	EB SIDEWALK CONSTRUCTION PLAN STA 1858+00 TO STA 1860+00
185	EB SIDEWALK CONSTRUCTION PLAN STA 1860+00 TO STA 1862+00
186	EB SIDEWALK CONSTRUCTION PLAN STA 1862+00 TO STA 1864+00
187	EB SIDEWALK CONSTRUCTION PLAN STA 1864+00 TO STA 1865+50
188	EB SIDEWALK CONSTRUCTION PLAN STA 1862+00 TO STA 1865+50 DETAILS
189	EB SIDEWALK CONSTRUCTION PLAN STA 1865+50 TO STA 1867+50
190	EB SIDEWALK CONSTRUCTION PLAN STA 1867+50 TO STA 1869+50
191	EB SIDEWALK CONSTRUCTION PLAN STA 1869+50 TO STA 1871+50
192	EB SIDEWALK CONSTRUCTION PLAN STA 1871+50 TO STA 1873+50
193	EB SIDEWALK CONSTRUCTION PLAN STA 1873+50 TO STA 1875+00
194	EB SIDEWALK CONSTRUCTION PLAN STA 1875+00 TO STA 1877+00
195	EB SIDEWALK CONSTRUCTION PLAN STA 1879+00 TO STA 1883+00
196	EB SIDEWALK CONSTRUCTION PLAN STA 1885+00 TO STA 1889+00
197	EB SIDEWALK CONSTRUCTION PLAN STA 1889+00 TO STA 1893+00
198	EB SIDEWALK CONSTRUCTION PLAN STA 1889+00 TO STA 1893+00 DETAILS
199	EB SIDEWALK CONSTRUCTION PLAN STA 1893+00 TO STA 1897+00
200	EB SIDEWALK CONSTRUCTION PLAN STA 1902+00 TO 1904+00 STA 1907+00 TO STA 1909+00
201	EB SIDEWALK CONSTRUCTION PLAN STA 1928+00 TO 1930+00 STA 1938+00 TO STA 1940+00
202	WB SIDEWALK CONSTRUCTION PLAN STA 2026+00 TO STA 2028+00
203	ARMOR CURB SLOT WITH CONCRETE FOUNDATION SAT DIST STANDARDS
204	CCCG-12
205	MB-142
206	MB-142A
207	MB-142B
208	MB-151
209	MB-151
210	MB-151
211	MB-151
212	MC-5-20
213	MC-5-20
214	PED-18
215	PED-18
216	PED-18
217	PED-18
218	PRD-13
219	PRD-13
220	PRD-13

r = Revised Sheet

Total Sheets in Plan Set: 273

Whitley & Siddons * (512)477-9491 * Fax (512)481-1983
www.WhitleySiddons.com

6/4/2020 BEXAR 0915-12-687 VA $3,755,554|CONST CURB RAMPS, SIDEWALKS, PED FY 20 PROJ1

Sheet	Title
221	RW1LA
222	RW1LB
223	RW1LC
224	RW2
225	SETB-PD
226	SETB-PD
227	SW-0
228	SCP-6
229	BCS
230	LPCB-13
231	LPCB-13
232	TREE PROTECTION
233	TREE PRUNING AND REMOVAL
234	ED1-14
235	ED3-14
236	ED4-14
237	SMDGEN-08
238	SMDSLIP-1-08
239	SMDSLIP-2-08
240	SMDSLIP-3-08
241	D & OM1-15
242	D & OM2-15
243	PM1-12
244	PM2-12
245	PM3-12
246	LD1-03
247	LD2-03
248	DRAINAGE AREA MAP - BANDERA RD
249	DRAINAGE DETAILS - BANDERA RD
250	PRECAST BASE
251	PRECAST CURB INLET OUTSIDE ROADWAY
252	PRECAST CURB INLET OUTSIDE ROADWAY
253	PRECAST JUNCTION BOX
254	DESIGN DATA FOR PRECAST BASE AND JUNCTION BOX
255	EPIC
256	SW3P EXAMPLE INTERSECTION
257	BANDERA RD SW3P LAYOUT
258	SW3P
259	EC2-16
260	EC3-16
261	EC9-16
262	EC9-16
263	EC9-16

r = Revised Sheet

Total Sheets in Plan Set: 273