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Sheet  Title Sheet  Title
    1 TITLE SHEET    62 OVERALL CONSTRUCTION SEQUENCE LAYOUT
    2 INDEX OF SHEETS    63 OVERALL CONSTRUCTION SEQUENCE LAYOUT
    3 INDEX OF SHEETS    64 OVERALL CONSTRUCTION SEQUENCE LAYOUT
    4 PROJECT LAYOUT    65 OVERALL CONSTRUCTION SEQUENCE LAYOUT
    5 EXISTING TYPICAL SECTIONS 0005 EXISTING    66 OVERALL CONSTRUCTION SEQUENCE LAYOUT
      TYPICAL SECTIONS    67 OVERALL CONSTRUCTION SEQUENCE NARRATIVE
    6 EXISTING TYPICAL SECTIONS 0006 EXISTING    68 OVERALL CONSTRUCTION SEQUENCE NARRATIVE
      TYPICAL SECTIONS    69 OVERALL CONSTRUCTION SEQUENCE NARRATIVE
    7 PROPOSED TYPICAL SECTIONS    70 OVERALL CONSTRUCTION SEQUENCE NARRATIVE
    8 PROPOSED TYPICAL SECTIONS    71 OVERALL CONSTRUCTION SEQUENCE NARRATIVE
    9 PROPOSED TYPICAL SECTIONS    72 OVERALL TRAFFIC CONTROL GENERAL NOTES
   10 PROPOSED TYPICAL SECTIONS    73 OVERALL TRAFFIC CONTROL GENERAL NOTES
   11 PROPOSED TYPICAL SECTIONS    74 TEMPORARY HORIZONTAL ALIGNMENT DATA 
   12 PROPOSED TYPICAL SECTIONS       0201TCPHAD01
   13 GENERAL NOTES    75 PHASE 2 CONSTRUCTION SEQUENCE LAYOUT
  13A GENERAL NOTES    76 PHASE 2 CONSTRUCTION SEQUENCE LAYOUT 
  13B GENERAL NOTES       0201TCS01B_P2
  13C GENERAL NOTES    77 TRAFFIC CONTROL PLAN PHASE 2 STEP 1 BEGIN TO 
  13D GENERAL NOTES       STA 310+00.00 I-35 TCP P2 S1 - 00
  13E GENERAL NOTES    78 TRAFFIC CONTROL PLAN PHASE 2 STEP 1 STA 
  13F GENERAL NOTES       310+00.00 TO STA 321+00.00 I-35 TCP P2 S
  13G GENERAL NOTES    79 TRAFFIC CONTROL PLAN PHASE 2 STEP 1 STA 
  13H GENERAL NOTES       321+00.00 TO STA 332+00.00 I-35 TCP P2 S
  13I GENERAL NOTES    80 TRAFFIC CONTROL PLAN PHASE 2 STEP 1 STA 
  13J GENERAL NOTES       332+00.00 TO STA 343+00.00 I-35 TCP P2 S
  13K GENERAL NOTES    81 TRAFFIC CONTROL PLAN PHASE 2 STEP 1 STA 
   14 ESTIMATE AND QUANTITY SHEET       343+00.00 TO STA 354+00.00 I-35 TCP P2 S
  14A ESTIMATE AND QUANTITY SHEET    82 TRAFFIC CONTROL PLAN PHASE 2 STEP 1 STA 
  14B ESTIMATE AND QUANTITY SHEET       354+00.00 TO STA 365+00.00 I-35 TCP P2 S
  14C ESTIMATE AND QUANTITY SHEET    83 TRAFFIC CONTROL PLAN PHASE 2 STEP 1 STA 
  14D ESTIMATE AND QUANTITY SHEET       365+00.00 TO STA 96+00.00
  14E ESTIMATE AND QUANTITY SHEET    84 TRAFFIC CONTROL PLAN PHASE 2 STEP 1 STA 
  14F ESTIMATE AND QUANTITY SHEET       96+00.00 TO STA 107+00.00
  14G ESTIMATE AND QUANTITY SHEET    85 TRAFFIC CONTROL PLAN PHASE 2 STEP 1 STA 
  14H ESTIMATE AND QUANTITY SHEET       107+00.00 TO STA 118+00.00
  14I ESTIMATE AND QUANTITY SHEET    86 TRAFFIC CONTROL PLAN PHASE 2 STEP 1 STA 
   44 SUMMARY OF TCP QUANTITIES       118+00.00 TO END
   45 SUMMARY OF TCP QUANTITIES    87 TEMPORARY SHILOH NB ENT RAMP PLAN & PROFILE 
   46 SUMMARY OF TCP QUANTITIES       STA 104+65.24 TO STA 106+00.00
   47 SUMMARY OF TCP QUANTITIES    88 TEMPORARY NBML PLAN AND PROFILE STA 
   48 SUMMARY OF TCP QUANTITIES       108+16.98 TO STA 115+60.00
   49 SUMMARY OF TCP QUANTITIES    89 TEMPORARY RAMP NB DC 7 PLAN AND PROFILE STA 
   50 SUMMARY OF REMOVAL QUANTITIES       105+65.78 TO STA 107+00.00
   51 SUMMARY OF ROADWAY QUANTITIES MAINLANES   89A TEMPORARY WALL RW06 NB DC7 TEMP RAMP PLAN & 
   52 SUMMARY OF ROADWAY QUANTITIES       PROFILE
   53 SUMMARY OF ROADWAY QUANTITIES 0053    90 TRAFFIC CONTROL PLAN PHASE 2 STEP 2 BEGIN TO 
      QUANTITIES SUMMARY OF ROADWAY       STA 310+00.00
   54 SUMMARY OF RETAINING WALL QUANTITIES    91 TRAFFIC CONTROL PLAN PHASE 2 STEP 2 STA 
   55 SUMMARY OF DRAINAGE QUANTITIES       310+00.00 TO STA 321+00.00
   56 SUMMARY OF ILLUMINATION QUANTITIES    92 TRAFFIC CONTROL PLAN PHASE 2 STEP 2 STA 
   57 SUMMARY OF ITS QUANTITIES       321+00.00 TO STA 332+00.00
   58 SIGNING AND PAVEMENT MARKING QUANTITIES 0058    93 TRAFFIC CONTROL PLAN PHASE 2 STEP 2 STA 
      MARKING QUANTITIES SIGNING AND PAVE       332+00.00 TO STA 343+00.00
   59 QUANTITY SUMMARY SW3P    94 TRAFFIC CONTROL PLAN PHASE 2 STEP 2 STA 
  59A SOUTHBOUND BRIDGE SUMMARY OF ESTIMATED       343+00.00 TO STA 354+00.00
      QUANTITIES    95 TRAFFIC CONTROL PLAN PHASE 2 STEP 2 STA 
  59B NORTHBOUND BRIDGE SUMMARY OF ESTIMATED       354+00.00 TO STA 365+00.00
      QUANTITIES    96 TRAFFIC CONTROL PLAN PHASE 2 STEP 2 STA 
   60 OVERALL ADVANCED WARNING SIGNS       365+00.00 TO STA 96+00.00
   61 OVERALL ADVANCED WARNING SIGNS    97 TRAFFIC CONTROL PLAN PHASE 2 STEP 2 STA 
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      96+00.00 TO STA 107+00.00       PROFILE
   98 TRAFFIC CONTROL PLAN PHASE 2 STEP 2 STA  123B TEMPORARY WALL RW04 PHASE 2 STEP 5 PLAN & 
      107+00.00 TO STA 118+00.00       PROFILE
   99 TRAFFIC CONTROL PLAN PHASE 2 STEP 2 STA   124 PHASE 3 CONSTRUCTION SEQUENCE LAYOUT
      118+00.00 TO END   125 PHASE 3 CONSTRUCTION SEQUENCE LAYOUT
  99A TEMPORARY WALL RW02 PHASE 2 STEP 2 PLAN &   126 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 BEGIN TO 
      PROFILE       STA 321+00.00
  100 TRAFFIC CONTROL PLAN PHASE 2 STEP 2A STA   127 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA 
      95+70.00 TO STA 107+00.00       321+00.00 TO STA 332+00.00
  101 TRAFFIC CONTROL PLAN PHASE 2 STEP 2A STA   128 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA 
      107+00.00 TO STA 118+00.00       332+00.00 TO STA 343+00.00
 101A TEMPORARY WALL RW03 PHASE 2 STEP 2A PLAN &   129 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA 
      PROFILE       343+00.00 TO STA 354+00.00
  102 TRAFFIC CONTROL PLAN PHASE 2 STEP 3 STA   130 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA 
      332+00.00 TO STA 343+00.00       354+00.00 TO STA 365+00.00
  103 TRAFFIC CONTROL PLAN PHASE 2 STEP 3 STA   131 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA 
      343+00.00 TO STA 354+00.00       365+00.00 TO STA 96+00.00
  104 TRAFFIC CONTROL PLAN PHASE 2 STEP 3 STA   132 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA 
      354+00.00 TO STA 365+00.00       96+00.00 TO STA 107+00.00
  105 TRAFFIC CONTROL PLAN PHASE 2 STEP 4 STA   133 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA 
      310+00.00 TO STA 321+00.00       107+00.00 TO STA 118+00.00
  106 TRAFFIC CONTROL PLAN PHASE 2 STEP 4 STA   134 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA 
      321+00.00 TO STA 332+00.00       118+00.00 TO END
  107 TRAFFIC CONTROL PLAN PHASE 2 STEP 4 STA   135 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      332+00.00 TO STA 343+00.00       332+00.00 TO STA 343+00.00
  108 TRAFFIC CONTROL PLAN PHASE 2 STEP 4 STA   136 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      343+00.00 TO STA 354+00.00       343+00.00 TO STA 354+00.00
  109 TRAFFIC CONTROL PLAN PHASE 2 STEP 4 STA   137 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      354+00.00 TO STA 365+00.00       354+00.00 TO STA 365+00.00
  110 TRAFFIC CONTROL PLAN PHASE 2 STEP 4 STA   138 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      365+00.00 TO STA 96+00.00       365+00.00 TO STA 96+00.00
  111 TRAFFIC CONTROL PLAN PHASE 2 STEP 4 STA   139 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      96+00.00 TO STA 107+00.00       96+00.00 TO STA 107+00.00
  112 TRAFFIC CONTROL PLAN PHASE 2 STEP 4 STA   140 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      107+00.00 TO END       107+00.00 TO STA 118+00.00
 112A TEMPORARY WALL RW05 PHASE 2 STEP 4 PLAN &   141 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      PROFILE       118+00.00 TO END
  113 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 BEGIN TO   142 PHASE 4 CONSTRUCTION SEQUENCE LAYOUT
      STA 310+00.00   143 PHASE 4 CONSTRUCTION SEQUENCE LAYOUT
  114 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 STA   144 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 BEGIN TO 
      310+00.00 TO STA 321+00.00       STA 310+00.00
  115 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 STA   145 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 STA 
      321+00.00 TO STA 332+00.00       310+00.00 TO STA 321+00.00
  116 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 STA   146 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 STA 
      332+00.00 TO STA 343+00.00       321+00.00 TO STA 332+00.00
  117 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 STA   147 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 STA 
      343+00.00 TO STA 354+00.00       332+00.00 TO STA 343+00.00
  118 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 STA   148 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 STA 
      354+00.00 TO STA 365+00.00       343+00.00 TO STA 354+00.005
  119 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 STA   149 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 STA 
      365+00.00 TO STA 96+00.00       354+00.00 TO STA 365+00.00
  120 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 STA   150 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 STA 
      96+00.00 TO STA 107+00.00       365+00.00 TO STA 96+00.00
  121 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 STA   151 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 STA 
      107+00.00 TO STA 118+00.00       96+00.00 TO STA 107+00.00
  122 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 STA   152 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 STA 
      118+00.00 TO END       107+00.00 TO STA 118+00.00
  123 TEMPORARY SB RAMP PLAN AND PROFILE STA   153 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 STA 
      108+81.32 TO STA 114+02.37       118+00.00 TO END
 123A TEMPORARY WALL RW01 PHASE 2 STEP 5 PLAN &   154 IH 35 NB TO DC 7 DETOUR
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  155 IH 35 NB SHILOH ON RAMP DETOUR       1376+00 TO STA. 1387+00 0197 SOUTHBOUND
  156 IH 35 NB SAN ISIDRO OFF RAMP DETOUR   198 SOUTHBOUND MAINLANES PLAN & PROFILE STA. 
  157 IH 35 DC 7 NB SHILOH ON RAMP DETOUR       1387+00 TO STA. 1390+04.13 0198 SOUTHBO
  158 SAN ISIDRO PKWY DETOUR   199 NORTHBOUND MAINLANES PLAN & PROFILE STA. 
  159 SAN LORENZO DR INGRESS DETOUR       2333+50 TO STA. 2343+00 0199 NORTHBOUND
  160 IH 35 SB SHILOH OFF RAMP DETOUR   200 NORTHBOUND MAINLANES PLAN & PROFILE STA. 
  161 SAN MATEO DR INGRESS DETOUR       2343+00 TO STA. 2354+00 0200 NORTHBOUND
  162 MISCELLANEOUS SEWER DETAILS   201 NORTHBOUND MAINLANES PLAN & PROFILE STA. 
  163 MISCELLANEOUS SEWER DETAILS       2354+00 TO STA. 2365+00 0201 PLAN & PRO
  164 MISCELLANEOUS TCP DETAILS   202 NORTHBOUND MAINLANES PLAN STA. 2365+00 TO 
  165 WORKZONE SPECIAL SIGN DETAIL       STA. 2376+00 0202 NORTHBOUND MAINLANES
  166 WORKZONE SPECIAL SIGN DETAIL   203 NORTHBOUND MAINLANES PROFILE STA. 2365+00 TO 
  167 WORKZONE SPECIAL SIGN DETAIL       STA. 2376+00 0203 NORTHBOUND MAINLA
  168 WORKZONE SPECIAL SIGN DETAIL   204 NORTHBOUND MAINLANES PLAN STA. 2376+00 TO 
  169 TWO WAY ROADWAY INTERSECTION PHASING DETAIL       STA. 2387+00 0204 NORTHBOUND MAINLANES
  170 TWO WAY ROADWAY INTERSECTION PHASING DETAIL   205 NORTHBOUND MAINLANES PROFILE STA. 2376+00 TO 
  171 TEMPORARY EXIT GORE SIGN DETAIL       STA. 2387+00 0205 NORTHBOUND MAINLA
  172 CONSTRUCTION SEQUENCE FOR MISCELLANEOUS   206 NORTHBOUND MAINLANES PLAN & PROFILE STA. 
      DRIVES DETAIL       2387+00 TO STA. 2390+10.27 0206 NORTHBO
  173 INLET TYPE A HIL-A   207 NB EXIT TO SAN ISIDRO PLAN & PROFILE STA 
  174 TCP CRASH CUSHION SUMMARY SHEET       10+00 TO STA 21+03.93 0207 STA 10+00 TO
  175 REMOVAL LAYOUTS STA. 333+50 TO STA. 354+00   208 NB EXIT TO US 59 PLAN & PROFILE STA 
      0175 STA. 333+50 TO STA. 354+00 REMOV       320+39.37 TO STA 331+00 0208 STA 320+39.37 T
  176 REMOVAL LAYOUTS   209 SB FRTG RD S OF UPRR PLAN AND PROFILE BEGIN 
  177 REMOVAL LAYOUTS STA. 97+00R2 TO STA. 119+00       TO STA 3336+00.00 0209 PLAN AND PROF
      0177 REMOVAL LAYOUTS STA 97+00R2 TO   210 SB FRTG RD S OF UPRR PLAN AND PROFILE 
  178 REMOVAL LAYOUTS STA. 119+00 TO STA. 130+00       STA3336+00.00 TO STA3347+00.00 0210 PLAN A
      0178 STA. 119+00 TO STA. 130+00 REMOV   211 SB FRTG RD S OF UPRR PLAN AND PROFILE STA 
  179 IH 35 HORIZONTAL & VERTICAL CONTROL INDEX       3347+00.00 TO END 0211 PLAN AND PROFIL
  180 IH 35 HORIZONTAL & VERTICAL CONTROL INDEX   212 SB FRTG RD S OF UPRR PLAN AND PROFILE BEGIN 
  181 IH 35 HORIZONTAL & VERTICAL CONTROL INDEX       TO STA 3358+00.00 0212 PLAN AND PROF
  182 HORIZONTAL AND VERTICAL CONTROL SHEETS   213 SB FRTG RD S OF UPRR PLAN AND PROFILE STA 
  183 HORIZONTAL AND VERTICAL CONTROL SHEETS       3358+00.00 TO STA 3368+00.0 0213 PLAN
  184 HORIZONTAL ALIGNMENT DATA 0184 HORIZONTAL   214 SB FRTG RD S OF UPRR PLAN AND PROFILE STA 
      ALIGNMENT DATA       3368+00.00 TO END 0214 PLAN AND PROFIL
  185 HORIZONTAL ALIGNMENT DATA 0185 HORIZONTAL   215 SB FRTG RD N OF UPRR PLAN AND PROFILE BEGIN 
      ALIGNMENT DATA       TO STA 1111+00.00 0215 PLAN AND PROF
  186 HORIZONTAL ALIGNMENT DATA 0186 HORIZONTAL   216 SB FRTG RD N OF UPRR PLAN AND PROFILE STA 
      ALIGNMENT DATA       1110+00.00 TO STA 1122+00.0 0216 PLAN
  187 HORIZONTAL ALIGNMENT DATA 0187 HORIZONTAL   217 SB FRTG RD N OF UPRR PLAN AND PROFILE STA 
      ALIGNMENT DATA       1122+00.00 TO END 0217 PLAN AND PROFIL
  188 HORIZONTAL ALIGNMENT DATA 0188 HORIZONTAL   218 NB FRTG RD S OF UPRR PLAN AND PROFILE BEGIN 
      ALIGNMENT DATA       PROJECT TO STA 337+00.00 0218 PLAN A
  189 HORIZONTAL ALIGNMENT DATA 0189 HORIZONTAL   219 NB FRTG RD S OF UPRR PLAN AND PROFILE STA 
      ALIGNMENT DATA       337+00.00 TO STA 347+00.00 0219 PLAN A
  190 HORIZONTAL ALIGNMENT DATA 0190 DATA   220 NB FRTG RD S OF UPRR PLAN AND PROFILE STA 
      HORIZONTAL ALIGNMENT       347+00.00 TO STA 357+00.00 0220 PLAN A
  191 HORIZONTAL ALIGNMENT DATA 0191 DATA   221 NB FRTG RD S OF UPRR PLAN AND PROFILE STA 
      HORIZONTAL ALIGNMENT       357+00.00 TO STA 368+00.00 0221 PLAN A
  192 SOUTHBOUND MAINLANES PLAN & PROFILE STA.   222 NB FRTG RD S OF UPRR PLAN AND PROFILE STA 
      1333+50 TO STA. 1343+00 0192 SOUTHBOUND       368+00.00 TO END 0222 PLAN AND PROFILE
  193 SOUTHBOUND MAINLANES PLAN & PROFILE STA.   223 NB FRTG RD N OF UPRRPLAN AND PROFILE STA 
      1343+00 TO STA. 1354+00 0193 SOUTHBOUND       100+00.00 TO STA 106+09.41 0223 PLAN AN
  194 SOUTHBOUND MAINLANES PLAN & PROFILE STA.   224 NB FRTG RD N OF UPRRPLAN AND PROFILE BEGIN 
      1354+00 TO STA. 1365+00 0194 SOUTHBOUND       TO STA 114+00.00 0224 PLAN AND PROFIL
  195 SOUTHBOUND MAINLANES PLAN STA. 1365+00 TO   225 NB FRTG RD N OF UPRRPLAN AND PROFILE STA 
      STA. 1376+00 0195 SOUTHBOUND MAINLANES       114+00.00 TO END 0225 PLAN AND PROFILE
  196 SOUTHBOUND MAINLANES PROFILE STA. 1365+00 TO   226 NB FRTG RD N OF UPRRPLAN AND PROFILE BEGIN 
      STA. 1376+00 0196 SOUTHBOUND MAINLA       TO STA 3397+00.00 0226 PLAN AND PROFI
  197 SOUTHBOUND MAINLANES PLAN & PROFILE STA.   227 NB FRTG RD N OF UPRRPLAN AND PROFILE STA 
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      3397+00.00 TO END 0227 PLAN AND PROFILE   259 RETAINING WALL HORIZONTAL ALIGNMENT DATA 
  228 SB SHILOH EXIT RAMP PLAN AND PROFILE BEGIN       0259 RETAINING WALL HORIZONTAL ALIGNMEN
      TO STA 1011+00.00 0228 PLAN AND PROFI   260 RETAINING WALL HORIZONTAL ALIGNMENT DATA 
  229 SB SHILOH EXIT RAMP PLAN AND PROFILE STA       0260 RETAINING WALL HORIZONTAL ALIGNMEN
      1011+00.00 TO END 0229 PLAN AND PROFILE   261 RETAINING WALL HORIZONTAL ALIGNMENT DATA 
  230 SAN LORENZO DR PLAN AND PROFILE STA 10+00.00       0261 RETAINING WALL HORIZONTAL ALIGNMEN
      TO STA 11+00.00 0230 PLAN AND PROFI   262 RETAINING WALL T80SS FOUNDATION 0262 
  231 SAN MATEO DR PLAN AND PROFILE STA 10+00.00       RETAINING WALL T80SS FOUNDATION
      TO STA 12+00.00 0231 PLAN AND PROFILE   263 MECHANICALLY STABILIZED EARTH RETAINING WALL 
  232 DRIVEWAY 1 PLAN AND PROFILE 0232 PLAN AND       DESIGN DATA 0263 MECHANICALLY STABI
      PROFILE DRIVEWAY 1   264 RUNOFF COMPUTATIONS 0264 RUNOFF COMPUTATIONS
  233 CROSS SLOPE TABLES 0233 CROSS SLOPE TABLES   265 INLET COMPUTATIONS 0265 INLET COMPUTATIONS
  234 SUPERELEVATION TABLES MAINLANES 0234   266 SAG INLET COMPUTATIONS 0266 SAG INLET 
      SUPERELEVATION TABLES MAINLANES       COMPUTATIONS
  235 SUPERELEVATION TABLES SB FRTG S OF UPRR 0235   267 STORM SEWER COMPUTATIONS 5 YEAR 0267 STORM 
      SUPERELEVATION TABLES SB FRTG S OF       SEWER COMPUTATIONS 5 YEAR
  236 SUPERELEVATION TABLES SB FRTG S OF UPRR 0236   268 STORM SEWER COMPUTATIONS 10 YEAR
      SUPERELEVATION TABLES SB FRTG S OF   269 STORM SEWER COMPUTATIONS 10 YEAR 0269 10 
  237 SUPERELEVATION TABLES SB SHILOH EXIT RAMP       YEAR STORM SEWER COMPUTATIONS
      0237 SUPERELEVATION TABLES SB SHILOH E   270 OVERALL DRAINAGE AREA MAP 0270 OVERALL 
  238 RAMP GORE DETAILS 0238 RAMP GORE DETAILS       DRAINAGE AREA MAP
  239 CONCRETE PAVEMENT JUNCTURES DETAIL 0239   271 DRAINAGE AREA MAP STA 2333+50 TO STA 2343+00 
      JUNCTURES DETAIL CONCRETE PAVEMENT       0271 DRAINAGE AREA MAP STA 2333+50
  240 SINGLE SLOPE CONCRETE BARRIER DETAIL 0240   272 DRAINAGE AREA MAP STA 2343+00 TO STA 2354+00 
      BARRIER DETAIL SINGLE SLOPE CONCRETE       0272 DRAINAGE AREA MAP STA 2343+00
  241 MISCELLANEOUS ROADWAY DETAILS 0241   273 DRAINAGE AREA MAP STA 2354+00 TO STA 2365+00 
      MISCELLANEOUS ROADWAY DETAILS       0273 DRAINAGE AREA MAP STA 2354+00
  242 MISCELLANEOUS ROADWAY DETAILS 0242 ROADWAY   274 DRAINAGE AREA MAP STA 2365+00 TO STA 2376+00 
      DETAILS MISCELLANEOUS       0274 DRAINAGE AREA MAP STA 2365+00
  243 MISCELLANEOUS ROADWAY DETAILS 0243 ROADWAY   275 DRAINAGE AREA MAP STA 2376+00 TO STA 2387+00 
      DETAILS MISCELLANEOUS       0275 DRAINAGE AREA MAP STA 2376+00
  244 MISCELLANEOUS ROADWAY DETAILS 0244 ROADWAY   276 DRAINAGE AREA MAP STA 2387+00 TO STA 2398+00 
      DETAILS MISCELLANEOUS       0276 DRAINAGE AREA MAP STA 2387+00
  245 MISCELLANEOUS ROADWAY DETAILS 0245 ROADWAY   277 DRAINAGE AREA MAP STA 2398+00 TO END OF 
      DETAILS MISCELLANEOUS       PROJECT 0277 DRAINAGE AREA MAP STA 2398+
  246 CRASH CUSHION SUMMARY SHEET ROADWAY 0246   278 NORTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
      SUMMARY SHEET CRASH CUSHION ROADWAY       STA 2333+50 TO STA 2343+00 0278 NOR
  247 RETAINING WALL 01 SB MAIN LANES WEST SIDE   279 NORTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
      0247 RETAINING WALL 01 SB MAIN LANES W       STA 2343+00 TO STA 2354+00 0279 NOR
  248 RETAINING WALL 02 SB MAIN LANES WEST SIDE   280 NORTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
      0248 RETAINING WALL 02 SB MAIN LANES W       STA 2354+00 TO STA 2365+00 0280 NOR
  249 RETAINING WALL 03 NB MAIN LANES EAST SIDE   281 NORTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
      0249 RETAINING WALL 03 NB MAIN LANES E       STA 2365+00 TO STA 2376+00
  250 RETAINING WALL 04 NB MAIN LANES EAST SIDE   282 NORTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
      0250 RETAINING WALL 04 NB MAIN LANES E       STA 2376+00 TO STA 2387+00 0282 NOR
  251 RETAINING WALL 05 SB MAIN LANES EAST SIDE   283 NORTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
  252 RETAINING WALL 06 SB MAIN LANES EAST SIDE       STA 2387+00 TO STA 2398+00 0283 NOR
      0252 RETAINING WALL 06 SB MAIN LANES E   284 NORTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
  253 RETAINING WALL 07 NB MAIN LANES WEST SIDE       STA 2398+00 TO END 0284 STA 2398+00
      0253 RETAINING WALL 07 NB MAIN LANES W   285 SOUTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
  254 RETAINING WALL 08 NB MAIN LANES WEST SIDE       STA 1333+50 TO STA 1343+00 0285 DRA
      0254 RETAINING WALL 08 NB MAIN LANES W   286 SOUTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
  255 RETAINING WALL 11 & 13 SOUTH ABUTMENTS 0255       STA 1343+00 TO STA 1354+00 0286 DRA
      11 & 13 RETAINING WALL SOUTH ABUTMEN   287 SOUTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
  256 RETAINING WALL 12 & 14 NORTH ABUTMENTS 0256       STA 1354+00 TO STA 1365+00 0287 DRA
      12 & 14 RETAINING WALL NORTH ABUTMEN   288 SOUTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
  257 RETAINING WALL HORIZONTAL ALIGNMENT DATA       STA 1365+00 TO STA 1376+00
      0257 RETAINING WALL HORIZONTAL ALIGNMEN   289 SOUTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
  258 RETAINING WALL HORIZONTAL ALIGNMENT DATA       STA 1376+00 TO STA 1387+00 0289 DRA
      0258 RETAINING WALL HORIZONTAL ALIGNMEN   290 SOUTHBOUND MAINLANES DRAINAGE PLAN & PROFILE 
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      STA 1387+00 TO STA 1398+00 0290 DRA       SOUTHBOUND MAINLANE FOUNDATION LAYOUT
  291 SOUTHBOUND MAINLANES DRAINAGE PLAN & PROFILE   331 SOUTHBOUND MAINLANE FOUNDATION LAYOUT 0331 
      STA 1398+00 TO END 0291 STA 1398+00       SOUTHBOUND MAINLANE FOUNDATION LAYOUT
  292 DRAINAGE LATERAL PROFILES   332 SOUTHBOUND MAINLANE FOUNDATION LAYOUT 0332 
  293 DRAINAGE LATERAL PROFILES 0293 LATERAL       SOUTHBOUND MAINLANE FOUNDATION LAYOUT
      PROFILES DRAINAGE   333 SOUTHBOUND MAINLANE BEARING SEATS
  294 DRAINAGE DETAILS 0294 DRAINAGE DETAILS   334 SOUTHBOUND MAINLANE ABUTMENT 1 0334 
  295 UNION PACIFIC - SMOOTH STEEL PIPE CULVERTS       SOUTHBOUND MAINLANE ABUTMENT 1
      DETAIL   335 SOUTHBOUND MAINLANE ABUTMENT 1 0335 
  296 SPECIAL RISER DETAIL 0296 SPECIAL RISER       SOUTHBOUND MAINLANE ABUTMENT 1
      DETAIL   336 SOUTHBOUND MAINLANE BENT 2 0336 SOUTHBOUND 
  297 ARMOR CURB SLOT 0297 ARMOR CURB SLOT IH 35       MAINLANE BENT 2
      UPRR OP   337 SOUTHBOUND MAINLANE BENT 2 0337 SOUTHBOUND 
  298 SIDEWALK BRIDGE INLET AT ARMOR CURB SLOT       MAINLANE BENT 2
      0298 AT ARMOR CURB SLOT SIDEWALK BRIDGE   338 SOUTHBOUND MAINLANE BENT 3 0338 SOUTHBOUND 
  299 SIDEWALK BRIDGE INLET AT ARMOR CURB SLOT       MAINLANE BENT 3
      0299 AT ARMOR CURB SLOT SIDEWALK BRIDGE   339 SOUTHBOUND MAINLANE BENT 3 0339 SOUTHBOUND 
  300 INLET TYPE AZ HIL-AZ 0300 INLET TYPE AZ       MAINLANE BENT 3
      HIL-AZ   340 SOUTHBOUND MAINLANE BENT 4 0340 SOUTHBOUND 
  301 INLET TYPE AZ2G HIL-AZ2G 0301 INLET TYPE       MAINLANE BENT 4
      AZ2G HIL-AZ2G   341 SOUTHBOUND MAINLANE BENT 4 0341 SOUTHBOUND 
  302 INLET TYPE AZR2G HIL-AZR2G 0302 INLET TYPE       MAINLANE BENT 4
      AZR2G HIL-AZR2G   342 SOUTHBOUND MAINLANE BENT 5 0342 SOUTHBOUND 
 302A CULVERT SUPPLEMENT GS AND END TREATMENTS       MAINLANE BENT 5
      0302A CULVERT SUPPLEMENT GS AND END TRE   343 SOUTHBOUND MAINLANE BENT 5 0343 SOUTHBOUND 
  303 BRIDGE BORING LOGS 0303 BRIDGE BORING LOGS       MAINLANE BENT 5
  304 BRIDGE BORING LOGS 0304 BRIDGE BORING LOGS   344 SOUTHBOUND MAINLANE BENT 6 0344 SOUTHBOUND 
  305 BRIDGE BORING LOGS 0305 BRIDGE BORING LOGS       MAINLANE BENT 6
  306 BRIDGE BORING LOGS 0306 BRIDGE BORING LOGS   345 SOUTHBOUND MAINLANE BENT 6 0345 SOUTHBOUND 
  307 BRIDGE BORING LOGS 0307 BRIDGE BORING LOGS       MAINLANE BENT 6
  308 BRIDGE BORING LOGS 0308 BRIDGE BORING LOGS   346 SOUTHBOUND MAINLANE BENT 6 0346 SOUTHBOUND 
  309 BRIDGE BORING LOGS 0309 BRIDGE BORING LOGS       MAINLANE BENT 6
  310 BRIDGE BORING LOGS 0310 BRIDGE BORING LOGS   347 SOUTHBOUND MAINLANE BENT 7 0347 SOUTHBOUND 
  311 BRIDGE BORING LOGS 0311 BRIDGE BORING LOGS       MAINLANE BENT 7
  312 BRIDGE BORING LOGS 0312 BRIDGE BORING LOGS   348 SOUTHBOUND MAINLANE BENT 7 0348 SOUTHBOUND 
  313 BRIDGE BORING LOGS 0313 BRIDGE BORING LOGS       MAINLANE BENT 7
  314 BRIDGE BORING LOGS 0314 BRIDGE BORING LOGS   349 SOUTHBOUND MAINLANE BENT 7 0349 SOUTHBOUND 
  315 BRIDGE BORING LOGS 0315 BRIDGE BORING LOGS       MAINLANE BENT 7
  316 BRIDGE BORING LOGS 0316 BRIDGE BORING LOGS   350 SOUTHBOUND MAINLANE BENT 7 0350 SOUTHBOUND 
  317 BRIDGE BORING LOGS 0317 BRIDGE BORING LOGS       MAINLANE BENT 7
  318 BRIDGE BORING LOGS 0318 BRIDGE BORING LOGS   351 SOUTHBOUND MAINLANE BENT 8 0351 SOUTHBOUND 
  319 BRIDGE BORING LOGS 0319 BRIDGE BORING LOGS       MAINLANE BENT 8
  320 BRIDGE BORING LOGS 0320 BRIDGE BORING LOGS   352 SOUTHBOUND MAINLANE BENT 8 0352 SOUTHBOUND 
  321 BRIDGE BORING LOGS 0321 BRIDGE BORING LOGS       MAINLANE BENT 8
  322 BRIDGE BORING LOGS 0322 BRIDGE BORING LOGS   353 SOUTHBOUND MAINLANE BENT 8 0353 0353 
  323 SOUTHBOUND MAINLANE BRIDGE LAYOUT 0323       SOUTHBOUND MAINLANE BENT 8 SOUTHBOUND MAINL
      SOUTHBOUND MAINLANE BRIDGE LAYOUT   354 SOUTHBOUND MAINLANE BENT 9 0354 SOUTHBOUND 
  324 SOUTHBOUND MAINLANE BRIDGE LAYOUT SOUTHBOUND       MAINLANE BENT 9
      MAINLANE BRIDGE LAYOUT SOUTHBOUND M   355 SOUTHBOUND MAINLANE BENT 9 0355 SOUTHBOUND 
  325 SOUTHBOUND MAINLANE BRIDGE LAYOUT SOUTHBOUND       MAINLANE BENT 9
      MAINLANE BRIDGE LAYOUT 0325 0325 SO   356 SOUTHBOUND MAINLANE BENT 9 0356 SOUTHBOUND 
  326 SOUTHBOUND MAINLANE BRIDGE LAYOUT SOUTHBOUND       MAINLANE BENT 9
      MAINLANE BRIDGE LAYOUT 0326 0326 SO   357 SOUTHBOUND MAINLANE BENT 10 0357 SOUTHBOUND 
  327 SOUTHBOUND MAINLANE BRIDGE LAYOUT 0327       MAINLANE BENT 10
      SOUTHBOUND MAINLANE BRIDGE LAYOUT   358 SOUTHBOUND MAINLANE BENT 10 0358 SOUTHBOUND 
  328 SOUTHBOUND MAINLANE FOUNDATION LAYOUT 0328       MAINLANE BENT 10
      SOUTHBOUND MAINLANE FOUNDATION LAYOUT   359 SOUTHBOUND MAINLANE BENT 10 0359 SOUTHBOUND 
  329 SOUTHBOUND MAINLANE FOUNDATION LAYOUT 0329       MAINLANE BENT 10
      SOUTHBOUND MAINLANE FOUNDATION LAYOUT   360 BENT 10 SOUTHBOUND MAINLANE 0360 BENT 10 
  330 SOUTHBOUND MAINLANE FOUNDATION LAYOUT 0330       SOUTHBOUND MAINLANE
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  361 SOUTHBOUND MAINLANE BENT 11 0361 SOUTHBOUND   391 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0391 
      MAINLANE BENT 11       SOUTHBOUND MAINLANE PLATE GIRDER UN
  362 BENT 11 SOUTHBOUND MAINLANE 0362 BENT 11   392 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0392 
      SOUTHBOUND MAINLANE       SOUTHBOUND MAINLANE PLATE GIRDER UN
  363 SOUTHBOUND MAINLANE BENT 11 0363 SOUTHBOUND   393 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0393 
      MAINLANE BENT 11       SOUTHBOUND MAINLANE PLATE GIRDER UN
  364 SOUTHBOUND MAINLANE BENT 12 0364 SOUTHBOUND   394 SOUTHBOUND MAINLANE FRAMING PLAN UNIT 4 0394 
      MAINLANE BENT 12       SOUTHBOUND MAINLANE FRAMING PLAN UN
  365 SOUTHBOUND MAINLANE BENT 12 0365 SOUTHBOUND   395 SOUTHBOUND MAINLANE CONCRETE GIRDER UNIT 4 
      MAINLANE BENT 12       0395 SOUTHBOUND MAINLANE CONCRETE GIR
  366 SOUTHBOUND MAINLANE BENT 13 0366 SOUTHBOUND   396 SOUTHBOUND MAINLANE CONCRETE GIRDER UNIT 4 
      MAINLANE BENT 13       0396 SOUTHBOUND MAINLANE CONCRETE GIR
  367 SOUTHBOUND MAINLANE BENT 13 0367 SOUTHBOUND   397 SOUTHBOUND MAINLANE FRAMING PLAN UNIT 5 0397 
      MAINLANE BENT 13       SOUTHBOUND MAINLANE FRAMING PLAN UN
  368 SOUTHBOUND MAINLANE BENT 14 0368 SOUTHBOUND   398 SOUTHBOUND MAINLANE CONCRETE GIRDER UNIT 5 
      MAINLANE BENT 14       0398 SOUTHBOUND MAINLANE CONCRETE GIR
  369 SOUTHBOUND MAINLANE BENT 14 0369 SOUTHBOUND   399 SOUTHBOUND MAINLANE CONCRETE GIRDER UNIT 5 
      MAINLANE BENT 14       0399 SOUTHBOUND MAINLANE CONCRETE GIR
  370 BENT 15 SOUTHBOUND MAINLANE 0370 BENT 15   400 SOUTHBOUND MAINLANES IH 35 UPRR OP 0400 
      SOUTHBOUND MAINLANE       SOUTHBOUND MAINLANES IH 35 UPRR OP
  371 SOUTHBOUND MAINLANE BENT 15 0371 SOUTHBOUND   401 PRESTRESSED CONCRETE SOUTHBOUND MAINLANES IH 
      MAINLANE BENT 15       35 UPRR OP 0401 PRESTRESSED CONCRET
  372 SOUTHBOUND MAINLANE ABUTMENT 16 0372   402 PRESTRESSED CONCRETE SOUTHBOUND MAINLANES IH 
      SOUTHBOUND MAINLANE ABUTMENT 16       35 UPRR OP 0402 PRESTRESSED CONCRET
  373 SOUTHBOUND MAINLANE ABUTMENT 16 0373   403 NORTHBOUND MAINLANE BRIDGE LAYOUT 0403 
      SOUTHBOUND MAINLANE ABUTMENT 16       NORTHBOUND MAINLANE BRIDGE LAYOUT
  374 SOUTHBOUND MAINLANE FRAMING PLAN UNIT 1 0374   404 NORTHBOUND MAINLANE BRIDGE LAYOUT 0404 
      SOUTHBOUND MAINLANE FRAMING PLAN UN       NORTHBOUND MAINLANE BRIDGE LAYOUT
  375 SOUTHBOUND MAINLANE CONCRETE GIRDER UNIT 1   405 NORTHBOUND MAINLANE BRIDGE LAYOUT 0405 
      0375 SOUTHBOUND MAINLANE CONCRETE GIR       NORTHBOUND MAINLANE BRIDGE LAYOUT
  376 SOUTHBOUND MAINLANE CONCRETE GIRDER UNIT 1   406 NORTHBOUND MAINLANE BRIDGE LAYOUT 0406 
      0376 SOUTHBOUND MAINLANE CONCRETE GIR       NORTHBOUND MAINLANE BRIDGE LAYOUT
  377 U.P.R.R. OVERPASS FRAMING PLAN UNIT 2 0377   407 NORTHBOUND MAINLANE BRIDGE LAYOUT 0407 
      U.P.R.R. OVERPASS FRAMING PLAN UNIT 2       NORTHBOUND MAINLANE BRIDGE LAYOUT
  378 CONCRETE GIRDER UNIT 2 SOUTHBOUND MAINLANE   408 NORTHBOUND MAINLANE FOUNDATION LAYOUT 0408 
      0378 CONCRETE GIRDER UNIT 2 SOUTHBOUN       NORTHBOUND MAINLANE FOUNDATION LAYOUT
  379 SOUTHBOUND MAINLANE CONCRETE GIRDER UNIT 2   409 NORTHBOUND MAINLANE FOUNDATION LAYOUT 0409 
      0379 SOUTHBOUND MAINLANE CONCRETE GIR       NORTHBOUND MAINLANE FOUNDATION LAYOUT
  380 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0380   410 NORTHBOUND MAINLANE FOUNDATION LAYOUT 0410 
      SOUTHBOUND MAINLANE PLATE GIRDER UN       NORTHBOUND MAINLANE FOUNDATION LAYOUT
  381 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0381   411 NORTHBOUND MAINLANE FOUNDATION LAYOUT 0411 
      SOUTHBOUND MAINLANE PLATE GIRDER UN       NORTHBOUND MAINLANE FOUNDATION LAYOUT
  382 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0382   412 NORTHBOUND MAINLANE FOUNDATION LAYOUT 0412 
      SOUTHBOUND MAINLANE PLATE GIRDER UN       NORTHBOUND MAINLANE FOUNDATION LAYOUT
  383 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0383   413 NORTHBOUND MAINLANE BEARING SEATS
      SOUTHBOUND MAINLANE PLATE GIRDER UN   414 NORTHBOUND MAINLANE ABUTMENT 1 0414 
  384 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0384       NORTHBOUND MAINLANE ABUTMENT 1
      SOUTHBOUND MAINLANE PLATE GIRDER UN   415 NORTHBOUND MAINLANE ABUTMENT 1 0415 
  385 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0385       NORTHBOUND MAINLANE ABUTMENT 1
      SOUTHBOUND MAINLANE PLATE GIRDER UN   416 NORTHBOUND MAINLANE BENT 2 0416 NORTHBOUND 
  386 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0386       MAINLANE BENT 2
      SOUTHBOUND MAINLANE PLATE GIRDER UN   417 BENT 2 NORTHBOUND MAINLANE 0417 BENT 2 
  387 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0387       NORTHBOUND MAINLANE
      SOUTHBOUND MAINLANE PLATE GIRDER UN   418 NORTHBOUND MAINLANE BENT 3 0418 NORTHBOUND 
  388 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0388       MAINLANE BENT 3
      SOUTHBOUND MAINLANE PLATE GIRDER UN   419 NORTHBOUND MAINLANE BENT 3 0419 NORTHBOUND 
  389 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0389       MAINLANE BENT 3
      SOUTHBOUND MAINLANE PLATE GIRDER UN   420 NORTHBOUND MAINLANE BENT 4 0420 NORTHBOUND 
  390 SOUTHBOUND MAINLANE PLATE GIRDER UNIT 3 0390       MAINLANE BENT 4
      SOUTHBOUND MAINLANE PLATE GIRDER UN   421 NORTHBOUND MAINLANE BENT 4 0421 NORTHBOUND 
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      MAINLANE BENT 4       NORTHBOUND MAINLANE ABUTMENT 15
  422 NORTHBOUND MAINLANE BENT 5 0422 NORTHBOUND   452 NORTHBOUND MAINLANE FRAMING PLAN UNIT 1 0452 
      MAINLANE BENT 5       NORTHBOUND MAINLANE FRAMING PLAN UN
  423 NORTHBOUND MAINLANE BENT 5 0423 NORTHBOUND   453 NORTHBOUND MAINLANE CONCRETE GIRDER UNIT 1 
      MAINLANE BENT 5       0453 NORTHBOUND MAINLANE CONCRETE GIR
  424 NORTHBOUND MAINLANE BENT 5 0424 NORTHBOUND   454 NORTHBOUND MAINLANE CONCRETE GIRDER UNIT 1 
      MAINLANE BENT 5       0454 NORTHBOUND MAINLANE CONCRETE GIR
  425 NORTHBOUND MAINLANE BENT 6 0425 NORTHBOUND   455 NORTHBOUND MAINLANE FRAMING PLAN UNIT 2 0455 
      MAINLANE BENT 6       NORTHBOUND MAINLANE FRAMING PLAN UN
  426 NORTHBOUND MAINLANE BENT 6 0426 NORTHBOUND   456 NORTHBOUND MAINLANE CONCRETE GIRDER UNIT 2 
      MAINLANE BENT 6       0456 NORTHBOUND MAINLANE CONCRETE GIR
  427 NORTHBOUND MAINLANE BENT 6 0427 NORTHBOUND   457 NORTHBOUND MAINLANE CONCRETE GIRDER UNIT 2 
      MAINLANE BENT 6       0457 NORTHBOUND MAINLANE CONCRETE GIR
  428 BENT 6 NORTHBOUND MAINLANE 0428 BENT 6   458 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0458 
      NORTHBOUND MAINLANE       NORTHBOUND MAINLANE PLATE GIRDER UN
  429 NORTHBOUND MAINLANE BENT 7 0429 NORTHBOUND   459 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0459 
      MAINLANE BENT 7       NORTHBOUND MAINLANE PLATE GIRDER UN
  430 BENT 7 NORTHBOUND MAINLANE 0430 BENT 7   460 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0460 
      NORTHBOUND MAINLANE       NORTHBOUND MAINLANE PLATE GIRDER UN
  431 NORTHBOUND MAINLANE BENT 7 0431 NORTHBOUND   461 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0461 
      MAINLANE BENT 7       NORTHBOUND MAINLANE PLATE GIRDER UN
  432 NORTHBOUND MAINLANE BENT 8 0432 NORTHBOUND   462 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0462 
      MAINLANE BENT 8       NORTHBOUND MAINLANE PLATE GIRDER UN
  433 NORTHBOUND MAINLANE BENT 8 0433 NORTHBOUND   463 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0463 
      MAINLANE BENT 8       NORTHBOUND MAINLANE PLATE GIRDER UN
  434 NORTHBOUND MAINLANE BENT 8 0434 NORTHBOUND   464 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0464 
      MAINLANE BENT 8       NORTHBOUND MAINLANE PLATE GIRDER UN
  435 NORTHBOUND MAINLANE BENT 9 0435 NORTHBOUND   465 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0465 
      MAINLANE BENT 9       NORTHBOUND MAINLANE PLATE GIRDER UN
  436 BENT 9 NORTHBOUND MAINLANE 0436 BENT 9   466 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0466 
      NORTHBOUND MAINLANE       NORTHBOUND MAINLANE PLATE GIRDER UN
  437 BENT 9 NORTHBOUND MAINLANE 0437 BENT 9   467 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0467 
      NORTHBOUND MAINLANE       NORTHBOUND MAINLANE PLATE GIRDER UN
  438 NORTHBOUND MAINLANE BENT 9 0438 NORTHBOUND   468 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0468 
      MAINLANE BENT 9       NORTHBOUND MAINLANE PLATE GIRDER UN
  439 NORTHBOUND MAINLANE BENT 10 0439 NORTHBOUND   469 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0469 
      MAINLANE BENT 10       NORTHBOUND MAINLANE PLATE GIRDER UN
  440 NORTHBOUND MAINLANE BENT 10 0440 NORTHBOUND   470 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0470 
      MAINLANE BENT 10       NORTHBOUND MAINLANE PLATE GIRDER UN
  441 NORTHBOUND MAINLANE BENT 10 0441 NORTHBOUND   471 NORTHBOUND MAINLANE PLATE GIRDER UNIT 3 0471 
      MAINLANE BENT 10       NORTHBOUND MAINLANE PLATE GIRDER UN
  442 BENT 11 NORTHBOUND MAINLANE 0442 BENT 11   472 NORTHBOUND MAINLANE FRAMING PLAN UNIT 4 0472 
      NORTHBOUND MAINLANE       NORTHBOUND MAINLANE FRAMING PLAN UN
  443 NORTHBOUND MAINLANE BENT 11 0443 NORTHBOUND   473 NORTHBOUND MAINLANE CONCRETE GIRDER UNIT 4 
      MAINLANE BENT 11       0473 NORTHBOUND MAINLANE CONCRETE GIR
  444 NORTHBOUND MAINLANE BENT 12 0444 NORTHBOUND   474 NORTHBOUND MAINLANE CONCRETE GIRDER UNIT 4 
      MAINLANE BENT 12       0474 NORTHBOUND MAINLANE CONCRETE GIR
  445 BENT 12 NORTHBOUND MAINLANE 0445 BENT 12   475 NORTHBOUND MAINLANE FRAMING PLAN UNIT 5 0475 
      NORTHBOUND MAINLANE       NORTHBOUND MAINLANE FRAMING PLAN UN
  446 BENT 13 NORTHBOUND MAINLANE 0446 BENT 13   476 NORTHBOUND MAINLANE CONCRETE GIRDER UNIT 5 
      NORTHBOUND MAINLANE       0476 NORTHBOUND MAINLANE CONCRETE GIR
  447 BENT 13 NORTHBOUND MAINLANE 0447 BENT 13   477 NORTHBOUND MAINLANE CONCRETE GIRDER UNIT 5 
      NORTHBOUND MAINLANE       0477 NORTHBOUND MAINLANE CONCRETE GIR
  448 NORTHBOUND MAINLANE BENT 14 0448 NORTHBOUND   478 NORTHBOUND MAINLANES IH 35 UPRR OP 0478 
      MAINLANE BENT 14       NORTHBOUND MAINLANES IH 35 UPRR OP
  449 NORTHBOUND MAINLANE BENT 14 0449 NORTHBOUND   479 NORTHBOUND MAINLANES IH 35 UPRR OP 0479 
      MAINLANE BENT 14       NORTHBOUND MAINLANES IH 35 UPRR OP
  450 NORTHBOUND MAINLANE ABUTMENT 15 0450   480 NORTHBOUND MAINLANES IH 35 UPRR OP 0480 
      NORTHBOUND MAINLANE ABUTMENT 15       NORTHBOUND MAINLANES IH 35 UPRR OP
  451 NORTHBOUND MAINLANE ABUTMENT 15 0451   481 COLUMN DETAILS 3.5' X 5.0' 0481 COLUMN 
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      DETAILS 3.5' X 5.0'   514 ILLUMINATION PLAN BEGIN TO STA. 343+08
  482 COLUMN DETAILS 3.5' X 5.0' 0482 COLUMN   515 ILLUMINATION PLAN STA.343+8.00 TO STA. 
      DETAILS 3.5' X 5.0'       354+4.00
  483 COLUMN DETAILS 3.5' X 5.0' 0483 COLUMN   516 ILLUMINATION PLAN STA.354+4.00 TO STA. 
      DETAILS 3.5' X 5.0'       364+82.00
  484 COLUMN DETAILS 3.5' X 5.0' 0484 COLUMN   517 ILLUMINATION PLAN STA.364+82.00 TO STA. 
      DETAILS 3.5' X 5.0'       96+4.00
  485 COLUMN DETAILS 5.0' X 7.0' 0485 COLUMN   518 ILLUMINATION PLAN STA. 96+4.00 TO STA. 107+37
      DETAILS 5.0' X 7.0'   519 ILLUMINATION PLAN STA.107+37 TO END
  486 COLUMN DETAILS 5.0' X 7.0' 0486 COLUMN   520 ILLUMINATION PLAN STA.107+37 TO END 0520 
      DETAILS 5.0' X 7.0'       ILLUMINATION PLAN BEGIN STA107+37 TO EN
  487 COLUMN DETAILS 5.0' X 7.0' 0487 COLUMN   521 ILLUMINATION CIRCUIT DIAGRAM 0521 
      DETAILS 5.0' X 7.0'       ILLUMINATION CIRCUIT DIAGRAM
  488 SPECIAL DRILLED SHAFT DETAILS 0488 SPECIAL   522 SIGNING AND PAVEMENT MARKINGS BEGIN PROJECT 
      DRILLED SHAFT DETAILS       TO STA. 308+00 0522 SIGNING AND PAVE
  489 BRIDGE DRAIN DETAILS 0489 BRIDGE DRAIN   523 SIGNING AND PAVEMENT MARKINGS STA. 308+00 TO 
      DETAILS       STA. 320+00 0523 SIGNING AND PAVEME
  490 BRIDGE DRAIN DETAILS 0490 BRIDGE DRAIN   524 SIGNING AND PAVEMENT MARKINGS STA. 320+00 TO 
      DETAILS       STA. 331+50 0524 SIGNING AND PAVEME
  491 BRIDGE DRAIN DETAILS 0491 BRIDGE DRAIN   525 SIGNING AND PAVEMENT MARKINGS STA. 331+50 TO 
      DETAILS       STA. 343+00 0525 SIGNING AND PAVEME
  492 MODULAR JOINT DETAILS 0492 MODULAR JOINT   526 SIGNING AND PAVEMENT MARKINGS STA. 343+00 TO 
      DETAILS       STA. 354+00 0526 SIGNING AND PAVEME
  493 MODULAR JOINT DETAILS 0493 MODULAR JOINT   527 SIGNING AND PAVEMENT MARKINGS BEGIN STA 
      DETAILS       354+00 TO STA 365+00 0527 SIGNING AND PA
  494 AESTHETICS MULTI COLUMN BENTS 0494   528 SIGNING AND PAVEMENT MARKINGS STA. 365+00 TO 
      AESTHETICS MULTI COLUMN BENTS       STA. 96+00 0528 SIGNING AND PAVEMEN
  495 AESTHETICS MULTI COLUMN BENTS 0495   529 SIGNING AND PAVEMENT MARKINGS STA. 96+00 TO 
      AESTHETICS MULTI COLUMN BENTS       STA. 107+00 0529 SIGNING AND PAVEMEN
  496 AESTHETICS COLUMNS 0496 AESTHETICS COLUMNS   530 SIGNING AND PAVEMENT MARKINGS STA. 107+00 TO 
  497 AESTHETICS COLUMNS 0497 AESTHETICS COLUMNS       STA. 119+00 0530 SIGNING AND PAVEME
  498 AESTHETICS COLUMNS 0498 AESTHETICS COLUMNS   531 SIGNING AND PAVEMENT MARKINGS STA. 119+00 TO 
  499 AESTHETICS TRAFFIC RAIL 0499 AESTHETICS       END PROJECT 0531 SIGNING AND PAVEME
      TRAFFIC RAIL   532 LARGE SIGN ELEVATION CANTILEVER NO 1 STA. 
  500 MISCELLANEOUS DETAILS STEEL GIRDERS AND       1360+00 0532 CANTILEVER NO 1 LARGE SIG
      BEAMS 0500 MISCELLANEOUS IH 35 UPRR OP   533 LARGE SIGN ELEVATION CANTILEVER NO 2 STA. 
  501 MISCELLANEOUS DETAILS STEEL GIRDERS AND       2363+00 0533 CANTILEVER NO 2 LARGE SIG
      BEAMS 0501 MISCELLANEOUS IH 35 UPRR OP   534 LARGE SIGN ELEVATION CANTILEVER NO 3 STA. 
  502 MISCELLANEOUS DETAILS STEEL GIRDERS AND       2381+00 0534 CANTILEVER NO 3 LARGE SIG
      BEAMS 0502 MISCELLANEOUS IH 35 UPRR OP   535 LARGE SIGN ELEVATION CANTILEVER NO 4 STA. 
  503 ITS KEY MAP 0503 ITS KEY MAP       1382+00 0535 CANTILEVER NO 4 LARGE SIG
  504 ITS LAYOUT SHEETS BEGINNING TO STA. 343+00   536 SIGN DETAILS 0536 SIGN DETAILS
  505 ITS LAYOUT SHEETS STA. 343+00 TO STA. 354+00   537 SIGN DETAILS 0537 SIGN DETAILS
  506 ITS LAYOUT SHEETS STA. 354+00 TO STA. 365+00   538 SIGN DETAILS 0538 SIGN DETAILS
  507 ITS LAYOUT SHEETS STA. 365+00 TO STA. 96+00   539 SIGN DETAILS 0539 SIGN DETAILS
      0507 ITS LAYOUT SHEETS STA. 365+00 T   540 SUMMARY OF SMALL SIGNS 0540 STANDARD SMALL 
  508 ITS LAYOUT SHEETS STA. 96+00 TO STA. 107+00       SIGNS SUMMARY OF
  509 ITS LAYOUT SHEETS STA. 107+00 TO STA. 119+00   541 SUMMARY OF SMALL SIGNS 0541 STANDARD SMALL 
  510 ITS LAYOUT SHEETS       SIGNS SUMMARY OF
  511 COMMUNICATION SCHEMATIC 0511 COMMUNICATION   542 SUMMARY OF SMALL SIGNS 0542 STANDARD SMALL 
      SCHEMATIC       SIGNS SUMMARY OF
  512 FIBER OPTIC CABLE TERMINATION ASSIGNMENT   543 SUMMARY OF SMALL SIGNS 0543 STANDARD SMALL 
      0512 FIBER OPTIC CABLE TERMINATION ASSI       SIGNS SUMMARY OF
  513 DYNAMIC MESSAGE SIGN DETAILS 0513 DYNAMIC   544 SUMMARY OF SMALL SIGNS 0544 STANDARD SMALL 
      MESSAGE SIGN DETAILS       SIGNS SUMMARY OF
 513A RADAR VEHICLE SENSING DEVICE STRUCTURE POLE   545 SUMMARY OF SMALL SIGNS 0545 STANDARD SMALL 
      DETAIL 0513A TEXAS DEPARTMENT OF TRA       SIGNS SUMMARY OF
 513B RADAR VEHICLE SENSING DEVICE STRUCTURE POLE   546 SUMMARY OF SMALL SIGNS 0546 STANDARD SMALL 
      DETAIL 0513B TEXAS DEPARTMENT OF TRA       SIGNS SUMMARY OF
 513C TEMPORARY ITS PLAN   547 SUMMARY OF SMALL SIGNS 0547 STANDARD SMALL 
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Sheet  Title Sheet  Title
      SIGNS SUMMARY OF   575 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 4 
  548 SUMMARY OF LARGE SIGNS 0548 SUMMARY OF LARGE       BEGIN TO STA. 107+00 0575 SW3P - PHASE
      SIGNS   576 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 4 
  549 SUMMARY OF LARGE SIGNS 0549 SUMMARY OF LARGE       STA. 107+00 TO END 0576 SW3P - PHASE 2
      SIGNS   577 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 5 
  550 SUMMARY OF LARGE SIGNS 0550 SUMMARY OF LARGE       BEGIN TO STA. 343+00 0577 SW3P - PHASE
      SIGNS   578 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 5 
  551 CONCRETE TRAFFIC BARRIER SIGN MOUNT 0551       STA. 343+00 TO STA. 354+00 0578 SW3P -
      BARRIER SIGN MOUNT CONCRETE TRAFFIC SMD   579 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 5 
 551A RAILROAD REQUIREMENTS FOR BRIDGE CONSTRUCTION       STA. 354+00 TO STA. 365+00 0579 SW3P -
 551B RAILROAD REQUIREMENTS FOR BRIDGE CONSTRUCTION   580 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 5 
 551C RAILROAD REQUIREMENTS FOR BRIDGE CONSTRUCTION       STA. 365+00 TO STA. 96+00 0580 SW3P -
 551D RAILROAD SCOPE OF WORK PROJECT SPECIFIC   581 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 5 
      DETAILS       STA. 96+00 TO STA. 107+00 0581 SW3P -
  552 STORM WATER POLLUTION PREVENTION PLAN 0552   582 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 5 
      HIGHWAY NO. STORM WATER POLLUTION PRE       STA. 107+00 TO STA. 118+00 0582 SW3P -
  553 ENVIRONMENTAL PERMITS, ISSUES AND   583 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 5 
      COMMITMENTS 0553 ENVIRONMENTAL PERMITS, STANDA       STA. 118+00 TO END PROJECT 0583 STA.11
  554 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 1   584 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 1 
      BEGIN TO STA. 332+00 0554 SW3P - PHASE       BEGIN TO STA. 343+00 0584 SW3P - PHASE
  555 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 1   585 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 1 
      STA. 332+00 TO STA. 343+00 0555 SW3P -       STA. 343+00 TO 354+00 0585 SW3P - PHAS
  556 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 1   586 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 1 
      STA. 343+00 TO STA. 354+00 0556 SW3P -       STA. 354+00 TO 365+00 0586 SW3P - PHAS
  557 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 1   587 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 1 
      STA. 354+00 TO STA. 365+00 0557 SW3P -       STA. 365+00 TO 96+00 0587 SW3P - PHASE
  558 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 1   588 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 1 
      STA. 365+00 TO STA. 96+00 0558 SW3P -       STA. 96+00 TO 107+00 0588 SW3P - PHASE
  559 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 1   589 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 1 
      STA. 96+00 TO STA. 107+00 0559 SW3P -       STA. 107+00 TO 118+00 0589 SW3P - PHAS
  560 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 1   590 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 1 
      STA. 107+00 TO STA. 118+00 0560 SW3P -       STA. 118+00 TO END PROJECT 0590 STA.11
  561 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 1   591 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 2 
      STA. 118+00 TO END PROJECT 0561 STA.11       BEGIN TO STA. 343+00 0591 SW3P - PHASE
  562 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 2   592 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 2 
      BEGIN TO STA. 343+00 0562 SW3P - PHASE       STA. 343+00 TO STA. 354+00 0592 SW3P -
  563 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 2   593 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 2 
      STA. 343+00 TO STA. 354+00 0563 SW3P -       STA. 354+00 TO STA. 365+00 0593 SW3P -
  564 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 2   594 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 2 
      STA. 354+00 TO STA. 365+00 0564 SW3P -       STA. 365+00 TO STA. 96+00 0594 SW3P -
  565 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 2   595 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 2 
      STA. 365+00 TO STA. 96+00 0565 SW3P -       STA. 96+00 TO STA. 107+00 0595 SW3P -
  566 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 2 &   596 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 2 
      2A STA. 96+00 TO STA. 107+00 0566 RO       STA. 107+00 TO STA. 118+00 0596 SW3P -
  567 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 2 &   597 ROADWAY MAINLANES SW3P - PHASE 3 - STEP 2 
      2A STA. 107+00 TO END 0567 ROADWAY M       STA. 118+00 TO END PROJECT 0597 STA.11
  568 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 3   598 ROADWAY MAINLANES SW3P - PHASE 4 - STEP 1 
      BEGIN TO STA. 343+00 0568 SW3P - PHASE       BEGIN TO STA. 343+00 0598 ROADWAY MAIN
  569 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 3   599 ROADWAY MAINLANES SW3P - PHASE 4 - STEP 1 
      STA. 343+00 TO STA. 354+00 0569 SW3P -       STA. 343+00 TO STA. 354+00 0599 ROADWA
  570 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 3   600 ROADWAY MAINLANES SW3P - PHASE 4 - STEP 1 
      STA. 354+00 TO STA. 365+00 0570 SW3P -       STA. 354+00 TO STA. 365+00 0600 ROADWA
  571 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 3   601 ROADWAY MAINLANES SW3P - PHASE 4 - STEP 1 
      STA. 365+00 TO STA. 96+00 0571 SW3P -       STA. 365+00 TO STA. 96+00 0601 ROADWAY
  572 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 3   602 ROADWAY MAINLANES SW3P - PHASE 4 - STEP 1 
      STA. 96+00 TO STA. 107+00 0572 SW3P -       STA. 96+00 TO STA. 107+00 0602 ROADWAY
  573 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 3   603 ROADWAY MAINLANES SW3P - PHASE 4 - STEP 1 
      STA. 107+00 TO STA. 118+00 0573 SW3P -       STA. 107+00 TO STA. 118+00 0603 ROADWA
  574 ROADWAY MAINLANES SW3P - PHASE 2 - STEP 3   604 ROADWAY MAINLANES SW3P - PHASE 4 - STEP 1 
      STA. 118+00 TO END PROJECT 0574 STA.11       STA. 118+00 TO END PROJECT 0604 ROADWA
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Sheet  Title Sheet  Title
  605 OVERALL GRADING PLAN BEGIN STA TO STA 
      1358+00 0605 OVERALL GRADING PLAN BEGIN ST
  606 OVERALL GRADING PLAN STA 1358+00 TO STA 
      1382+00 0606 OVERALL GRADING PLAN STA 13
  607 OVERALL GRADING PLAN STA 1382+00 TO END STA 
      0607 OVERALL GRADING PLAN STA 1382+0
  608 UTILITY NOTES 0608 UTILITY NOTES
  609 EXHIBIT OF UTILITY CONFLICTS 0609 EXHIBIT OF 
      UTILITY CONFLICTS
  610 EXHIBIT OF UTILITY CONFLICTS 0610 EXHIBIT OF 
      UTILITY CONFLICTS
  611 EXHIBIT OF UTILITY CONFLICTS 0611 EXHIBIT OF 
      UTILITY CONFLICTS
  612 EXHIBIT OF UTILITY CONFLICTS 0612 EXHIBIT OF 
      UTILITY CONFLICTS
  613 EXHIBIT OF UTILITY CONFLICTS 0613 EXHIBIT OF 
      UTILITY CONFLICTS
  614 EXHIBIT OF UTILITY CONFLICTS 0614 EXHIBIT OF 
      UTILITY CONFLICTS
  615 EXHIBIT OF UTILITY CONFLICTS 0615 EXHIBIT OF 
      UTILITY CONFLICTS
    ? ???
    ? ???
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