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445 DRAI NAGE AREA MAPS- 08 505 DRAI NAGE PROFI LES- 17

446 DRAI NAGE AREA MAPS- 09 506 DRAI NAGE PROFI LES-18
447 DRAI NAGE AREA MAPS- 10 507 DRAI NAGE PROFI LES-19 S- DR- XX- DRNGPROF
448 DRAI NAGE AREA MAPS- 11 508 DRAI NAGE PROFI LES- 20
449 DRAI NAGE AREA MAPS- 12 509 DRAI NAGE PROFI LES-21
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452 DRAI NAGE AREA MAPS- 15 512 DI TCH SCHEDULE- 03
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472 DRAI NAGE PLAN-09 532 M -CBC FTWO01

473 DRAI NAGE PLAN-10 533 M -CBC FTW 02

474 DRAI NAGE PLAN-11 534 M -CBC FTW 03

475 DRAI NAGE PLAN-12 535 M -CBC FTW 04

476 DRAI NAGE PLAN-13 536 M -CBC FTW 05

477 DRAI NAGE PLAN- 14 537 M -B&R FTW 01

478 DRAI NAGE PLAN- 15 538 M -B&R FTW 02

479 DRAI NAGE PLAN-16 539 PW

480 DRAI NAGE PLAN-17 540 SCC-9-01

481 DRAI NAGE PLAN-18 541 SCC-9-02

482 DRAI NAGE PLAN-19 542 SCP-9

483 DRAI NAGE PLAN- 20 543 SETP- PD

484 DRAI NAGE PLAN-21 544 SW OMOD
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485 DRAI NAGE PLAN- 22 545 PLANS OF EXI STI NG UTI LI TI ES-01
486 DRAI NAGE PLAN- 23 546 PLANS OF EXI STI NG UTI LI TI ES-02
487 DRAI NAGE PLAN- 24 547 PLANS OF EXI STI NG UTI LI TI ES-03
488 DRAI NAGE PLAN- 25 548 PLANS OF EXI STI NG UTI LI TI ES- 04
489 DRAI NAGE PROFI LES-01 549 PLANS OF EXI STI NG UTI LI TI ES- 05
490 DRAI NAGE PROFI LES-02 550 PLANS OF EXI STI NG UTI LI TI ES- 06
491 DRAI NAGE PROFI LES-03 551 PLANS OF EXI STI NG UTI LI TI ES-07
492 DRAI NAGE PROFI LES- 04 552 PLANS OF EXI STI NG UTI LI TI ES-08
493 DRAI NAGE PROFI LES- 05 553 PLANS OF EXI STI NG UTI LI TI ES-09
494 DRAI NAGE PROFI LES-06 554 PLANS OF EXI STI NG UTI LI TI ES-10
495 DRAI NAGE PROFI LES-07 555 PLANS OF EXI STI NG UTI LI TI ES- 11
496 DRAI NAGE PROFI LES-08 556 PLANS OF EXI STI NG UTI LI TI ES-12
497 DRAI NAGE PROFI LES-09 557 PLANS OF EXI STI NG UTI LI TI ES-13
498 DRAI NAGE PROFI LES-10 558 PLANS OF EXI STI NG UTI LI TI ES- 14
499 DRAI NAGE PROFI LES-11 559 PLANS OF EXI STI NG UTI LI TI ES- 15
500 DRAI NAGE PROFI LES-12 560 PLANS OF EXI STI NG UTI LI TI ES-16
501 DRAI NAGE PROFI LES-13 561 PLANS OF EXI STI NG UTI LI TI ES-17
502 DRAI NAGE PROFI LES-14 562 PLANS OF EXI STI NG UTI LI TI ES-18
503 DRAI NAGE PROFI LES-15 563 PLANS OF EXI STI NG UTI LI TI ES-19
504 DRAI NAGE PROFI LES-16 564 PLANS OF EXI STI NG UTI LI TI ES- 20
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565 PLANS OF EXI STING UTI LI TI ES- 21 [0 603 SH 170 UNDERPASS AT OLD DENTON RD NB FRAM NG
566 PLANS OF EXI STI NG UTI LI TI ES- 22 PLAN
567 PLANS OF EXI STI NG UTI LI TI ES- 23 [0 604 SH 170 UNDERPASS AT OLD DENTON RD NB 270. 00
568 PLANS OF EXI STI NG UTI LI TI ES- 24 PRESTR CONC Gl RDER UNI T SPANS 1 & 2
569 PLANS OF EXI STI NG UTI LI TI ES- 25 [0 605 SH 170 UNDERPASS AT OLD DENTON RD NB 270. 00
570 PLANS OF EXI STI NG UTI LI Tl ES- 26 PRESTR CONC Gl RDER UNI T SPANS 1 & 2
571 PLANS OF EXI STING UTI LI TI ES- 27 [0 606 SH 170 UNDERPASS AT OLD DENTON RD NB SPECI AL
572 PLANS OF EXI STI NG UTI LI TI ES- 28 BRI DGE APPROACH SLAB DETAILS
573 PLANS OF EXI STI NG UTI LI TI ES- 29 [0 607 SH 170 UNDERPASS AT OLD DENTON RD NB | GND
574 PLANS OF EXI STI NG UTI LI TI ES- 30 [0 608 SH 170 WBML OVERPASS AT TRI BUTARY OF
575 PLANS OF EXI STING UTI LI TI ES- 31 HENRI ETTA CREEK BRI DGE LAYOUT- 01
576 PLANS OF EXI STI NG UTI LI TI ES- 32 [0 609 SH 170 WBML OVERPASS AT TRI BUTARY OF
577 PLANS OF EXI STI NG UTI LI TI ES- 33 HENRI ETTA CREEK BRI DGE LAYOUT- 02
578 PLANS OF EXI STI NG UTI LI Tl ES- 34 [0 610 SH 170 WBM. OVERPASS AT TRI BUTARY OF
579 PLANS OF EXI STI NG UTI LI TI ES- 35 HENRI ETTA CREEK ESTI MATED QUANTI TI ES
580 SH 170 UNDERPASS AT OLD DENTON RD SB BRIDGE [] 611 SH 170 WBM. OVERPASS AT TRI BUTARY OF
LAYOUT- 01 HENRI ETTA CREEK ABUTMENT 1 & 3 DETAILS-01
581 SH 170 UNDERPASS AT OLD DENTON RD SB BRIDGE [] 612 SH 170 WBM. OVERPASS AT TRI BUTARY OF
LAYOUT- 02 HENRI ETTA CREEK ABUTMENT 1 & 3 DETAILS-02
582 SH 170 UNDERPASS AT OLD DENTON RD SB [0 613 SH 170 WBML OVERPASS AT TRI BUTARY OF
ESTI MATED QUANTI TI ES HENRI ETTA CREEK BENT 2 DETAI LS-01
583 SH 170 UNDERPASS AT OLD DENTON RD SB [0 614 SH 170 WBML OVERPASS AT TRI BUTARY OF
ABUTMENT 1 DETAI LS-01 HENRI ETTA CREEK BENT 2 DETAI LS- 02
584 SH 170 UNDERPASS AT OLD DENTON RD SB [0 615 SH 170 WBML OVERPASS AT TRI BUTARY OF
ABUTMENT 1 DETAI LS-02 HENRI ETTA CREEK FRAM NG PLAN
585 SH 170 UNDERPASS AT OLD DENTON RD SB [0 616 SH 170 WBML OVERPASS AT TRI BUTARY OF
ABUTMENT 3 DETAI LS-01 HENRI ETTA CREEK 240.00' PRESTR CONC Gl RDER
586 SH 170 UNDERPASS AT OLD DENTON RD SB [0 617 SH 170 WBML OVERPASS AT TRI BUTARY OF
ABUTMENT 3 DETAI LS- 02 HENRI ETTA CREEK 240.00' PRESTR CONC Gl RDER
587 SH 170 UNDERPASS AT OLD DENTON RD SB BENT 2 [] 618 SH 170 WBM. OVERPASS AT TRI BUTARY OF
DETAI LS- 01 HENRI ETTA CREEK | GND
588 SH 170 UNDERPASS AT OLD DENTON RD SB BENT 2 [] 619 SH 170 EBM. OVERPASS AT TRI BUTARY OF
DETAI LS- 02 HENRI ETTA CREEK BRI DGE LAYOUT- 01
589 SH 170 UNDERPASS AT OLD DENTON RD SB FRAM NG [] 620 SH 170 EBM. OVERPASS AT TRI BUTARY OF
PLAN HENRI ETTA CREEK BRI DGE LAYOUT- 02
590 SH 170 UNDERPASS AT OLD DENTON RD SB 270.00° [] 621 SH 170 EBM. OVERPASS AT TRI BUTARY OF
PRESTR CONC Gl RDER UNI T SPANS 1 & 2 HENRI ETTA CREEK ESTI MATED QUANTI TI ES
591 SH 170 UNDERPASS AT OLD DENTON RD SB 270.00° [] 622 SH 170 EBM. OVERPASS AT TRI BUTARY OF
PRESTR CONC Gl RDER UNI T SPANS 1 & 2 HENRI ETTA CREEK ABUTMENT 1 & 3 DETAILS-01
592 SH 170 UNDERPASS AT OLD DENTON RD SB SPECIAL [] 623 SH 170 EBM. OVERPASS AT TRI BUTARY OF
BRI DGE APPROACH SLAB DETAILS HENRI ETTA CREEK ABUTMENT 1 & 3 DETAILS-02
593 SH 170 UNDERPASS AT OLD DENTON RD SB | GND [0 624 SH 170 EBM. OVERPASS AT TRI BUTARY OF
594 SH 170 UNDERPASS AT OLD DENTON RD NB BRI DGE HENRI ETTA CREEK BENT 2 DETAI LS-01
LAYOUT- 01 [0 625 SH 170 EBM. OVERPASS AT TRI BUTARY OF
595 SH 170 UNDERPASS AT OLD DENTON RD NB BRI DGE HENRI ETTA CREEK BENT 2 DETAI LS- 02
LAYOUT- 02 [0 626 SH 170 EBM. OVERPASS AT TRI BUTARY OF
596 SH 170 UNDERPASS AT OLD DENTON RD NB HENRI ETTA CREEK FRAM NG PLAN
ESTI MATED QUANTI TI ES [0 627 SH 170 EBM. OVERPASS AT TRI BUTARY OF
597 SH 170 UNDERPASS AT OLD DENTON RD NB HENRI ETTA CREEK 240.00' PRESTR CONC Gl RDER
ABUTMENT 1 DETAI LS-01 [0 628 SH 170 EBM. OVERPASS AT TRI BUTARY OF
598 SH 170 UNDERPASS AT OLD DENTON RD NB HENRI ETTA CREEK 240.00' PRESTR CONC Gl RDER
ABUTMENT 1 DETAI LS-02 [0 629 SH 170 EBM. OVERPASS AT TRI BUTARY OF
599 SH 170 UNDERPASS AT OLD DENTON RD NB HENRI ETTA CREEK | GND
ABUTMENT 3 DETAI LS-01 [0 630 WB TRIBUTARY OF HENRI ETTA CREEK PEDESTRI AN
600 SH 170 UNDERPASS AT OLD DENTON RD NB BRI DGE BRI DGE LAYOUT
ABUTMENT 3 DETAI LS- 02 [0 631 WB TRIBUTARY OF HENRI ETTA CREEK PEDESTRI AN
601 SH 170 UNDERPASS AT OLD DENTON RD NB BENT 2 BRI DGE ESTI MATED QUANTI TI ES
DETAI LS- 01 [0 632 WB TRIBUTARY OF HENRI ETTA CREEK PEDESTRI AN
602 SH 170 UNDERPASS AT OLD DENTON RD NB BENT 2 BRI DGE ABUTMENT 1 DETAILS
DETAI LS- 02 [0 633 WB TRIBUTARY OF HENRI ETTA CREEK PEDESTRI AN
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BRI DGE ABUTMENT 3 DETAILS [0 664 SH 170 UNDERPASS AT N BEACH ST NB
634 WB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN DETAI LS- 01
BRI DGE BENT 2 DETAILS [0 665 SH 170 UNDERPASS AT N BEACH ST NB
635 WB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN DETAI LS- 02
BRI DGE FRAM NG PLAN [0 666 SH 170 UNDERPASS AT N BEACH ST NB
636 WB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN DETAI LS- 01
BRI DGE 196.00' PRESTR CONC Gl RDER UNI [0 667 SH 170 UNDERPASS AT N BEACH ST NB
637 WB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN DETAI LS- 02
BRI DGE BRI DGE SI DEWALK APPROACH SLAB [0 668 SH 170 UNDERPASS AT N BEACH ST NB
638 WB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN DETAI LS- 01
BRI DGE | GND [0 669 SH 170 UNDERPASS AT N BEACH ST NB
639 EB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN DETAI LS- 02
BRI DGE BRI DGE LAYOUT [0 670 SH 170 UNDERPASS AT N BEACH ST NB
640 EB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN PLAN
BRI DGE ESTI MATED QUANTI TI ES [0 671 SH 170 UNDERPASS AT N BEACH ST NB
641 EB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN PRESTR CONC Gl RDER UNI T SPANS 1 &
BRI DGE ABUTMENT 1 DETAILS [0 672 SH 170 UNDERPASS AT N BEACH ST NB
642 EB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN PRESTR CONC Gl RDER UNI T SPANS 1 &
BRI DGE ABUTMENT 3 DETAILS [0 673 SH 170 UNDERPASS AT N BEACH ST NB
643 EB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN [0 674 SH 170 UNDERPASS AT WESTPORT PKWY
BRI DGE BENT 2 DETAILS LAYOUT- 01
644 EB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN [0 675 SH 170 UNDERPASS AT WESTPORT PKWY
BRI DGE FRAM NG PLAN LAYOUT- 02
645 EB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN [0 676 SH 170 UNDERPASS AT WESTPORT PKWY
BRI DGE 186.00' PRESTR CONC Gl RDER UNI ESTI MATED QUANTI TI ES
646 EB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN [0 677 SH 170 UNDERPASS AT WESTPORT PKWY
BRI DGE BRI DGE SI DEWALK APPROACH SLAB ABUTMENT 1 DETAI LS-01
647 EB TRI BUTARY OF HENRI ETTA CREEK PEDESTRI AN [0 678 SH 170 UNDERPASS AT WESTPORT PKWY
BRI DGE | GND ABUTMENT 1 DETAI LS-02
648 SH 170 UNDERPASS AT N BEACH ST SB BRI DGE [0 679 SH 170 UNDERPASS AT WESTPORT PKWY
LAYOUT- 01 ABUTMENT 3 DETAI LS-01
649 SH 170 UNDERPASS AT N BEACH ST SB BRI DGE [0 680 SH 170 UNDERPASS AT WESTPORT PKWY
LAYOUT- 02 ABUTMENT 3 DETAI LS- 02
650 SH 170 UNDERPASS AT N BEACH ST SB ESTIMATED [] 681 SH 170 UNDERPASS AT WESTPORT PKW
QUANTI TI ES DETAI LS- 01
651 SH 170 UNDERPASS AT N BEACH ST SB ABUTMENT 1 [] 682 SH 170 UNDERPASS AT WESTPORT PKW
DETAI LS- 01 DETAI LS- 02
652 SH 170 UNDERPASS AT N BEACH ST SB ABUTMENT 1 [] 683 SH 170 UNDERPASS AT WESTPORT PKW
DETAI LS- 02 PLAN
653 SH 170 UNDERPASS AT N BEACH ST SB ABUTMENT 3 [] 684 SH 170 UNDERPASS AT WESTPORT PKW
DETAI LS- 01 PRESTR CONC Gl RDER UNI T SPANS 1 &
654 SH 170 UNDERPASS AT N BEACH ST SB ABUTMENT 3 [] 685 SH 170 UNDERPASS AT WESTPORT PKW
DETAI LS- 02 PRESTR CONC Gl RDER UNI T SPANS 1 &
655 SH 170 UNDERPASS AT N BEACH ST SB BENT 2 [0 686 SH 170 UNDERPASS AT WESTPORT PKWY
DETAI LS- 01 BRI DGE APPROACH SLAB DETAILS
656 SH 170 UNDERPASS AT N BEACH ST SB BENT 2 [0 687 SH 170 UNDERPASS AT WESTPORT PKWY
DETAI LS- 02 [0 688 SH 170 UNDERPASS AT WESTPORT PKWY
657 SH 170 UNDERPASS AT N BEACH ST SB FRAM NG LAYOUT- 01
PLAN [0 689 SH 170 UNDERPASS AT WESTPORT PKWY
658 SH 170 UNDERPASS AT N BEACH ST SB 186. 00" LAYOUT- 02
PRESTR CONC Gl RDER UNI T SPANS 1 & 2-01 [0 690 SH 170 UNDERPASS AT WESTPORT PKWY
659 SH 170 UNDERPASS AT N BEACH ST SB 186. 00" ESTI MATED QUANTI TI ES
PRESTR CONC Gl RDER UNI T SPANS 1 & 2-02 [0 691 SH 170 UNDERPASS AT WESTPORT PKWY
660 SH 170 UNDERPASS AT N BEACH ST SB | GND ABUTMENT 1 DETAI LS-01
661 SH 170 UNDERPASS AT N BEACH ST NB BRI DGE [0 692 SH 170 UNDERPASS AT WESTPORT PKWY
LAYOUT- 01 ABUTMENT 1 DETAI LS- 02
662 SH 170 UNDERPASS AT N BEACH ST NB BRI DGE [0 693 SH 170 UNDERPASS AT WESTPORT PKWY
LAYOUT- 02 ABUTMENT 3 DETAI LS-01
663 SH 170 UNDERPASS AT N BEACH ST NB ESTIMATED [] 694 SH 170 UNDERPASS AT WESTPORT PKW

QUANTI TI ES
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ABUTMENT 1 DETAILS-01 FRAM NG PLAN- 02
758 SH 170 UNDERPASS AT US 377 EB TO WB UTURN [0 788 SH 170 UNDERPASS AT US 377 WB TO EB UTURN
ABUTMENT 1 DETAI LS- 02 FRAM NG PLAN- 03
759 SH 170 UNDERPASS AT US 377 EB TO VB UTURN [0 789 SH 170 UNDERPASS AT US 377 WB TO EB UTURN
ABUTMENT 5 DETAILS-01 77.57' PRESTR CONC Gl RDER UNI T SPAN 1-
760 SH 170 UNDERPASS AT US 377 EB TO WB UTURN [0 790 SH 170 UNDERPASS AT US 377 WB TO EB UTURN
ABUTMENT 5 DETAI LS- 02 77.57' PRESTR CONC Gl RDER UNI T SPAN 1-
761 SH 170 UNDERPASS AT US 377 EB TO VB UTURN [0 791 SH 170 UNDERPASS AT US 377 WB TO EB UTURN
BENT 2 DETAILS 230.00' PRESTR CONC Gl RDER UNI T SPANS
762 SH 170 UNDERPASS AT US 377 EB TO VB UTURN [0 792 SH 170 UNDERPASS AT US 377 WB TO EB UTURN
BENT 3 DETAILS 230.00' PRESTR CONC Gl RDER UNI T SPANS
763 SH 170 UNDERPASS AT US 377 EB TO VB UTURN [0 793 SH 170 UNDERPASS AT US 377 WB TO EB UTURN
BENT 4 DETAILS 56.42' PRESTR CONC Gl RDER UNI T SPAN 4-
764 SH 170 UNDERPASS AT US 377 EB TO VB UTURN [0 794 SH 170 UNDERPASS AT US 377 WB TO EB UTURN
FRAM NG PLAN- 01 56.42' PRESTR CONC Gl RDER UNI T SPAN 4-
765 SH 170 UNDERPASS AT US 377 EB TO VB UTURN [0 795 SH 170 UNDERPASS AT US 377 WB TO EB UTURN
FRAM NG PLAN- 02 SPECI AL BRI DGE APPROACH SLAB DETAILS-0
766 SH 170 UNDERPASS AT US 377 EB TO VB UTURN [0 796 SH 170 UNDERPASS AT US 377 WB TO EB UTURN
FRAM NG PLAN- 03 SPECI AL BRI DGE APPROACH SLAB DETAILS-0
767 SH 170 UNDERPASS AT US 377 EB TO WB UTURN [0 797 SH 170 UNDERPASS AT US 377 WB TO EB UTURN
64.66' PRESTR CONC Gl RDER UNI T SPAN 1- | GND
768 SH 170 UNDERPASS AT US 377 EB TO VB UTURN [0 798 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
64.66' PRESTR CONC Gl RDER UNI T SPAN 1- UTURN BRI DGE LAYOUT- 01
769 SH 170 UNDERPASS AT US 377 EB TO VB UTURN [0 799 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
230.00' PRESTR CONC Gl RDER UNI T SPANS UTURN BRI DGE LAYOUT- 02
770 SH 170 UNDERPASS AT US 377 EB TO WB UTURN [0 800 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
230.00' PRESTR CONC Gl RDER UNI T SPANS UTURN ESTI MATED QUANTI TI ES
771 SH 170 UNDERPASS AT US 377 EB TO WB UTURN [0 801 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
56. 88' PRESTR CONC Gl RDER UNI T SPAN 4- UTURN ABUTMENT 1 DETAILS-01
772 SH 170 UNDERPASS AT US 377 EB TO WB UTURN [0 802 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
56.88' PRESTR CONC Gl RDER UNI T SPAN 4- UTURN ABUTMENT 1 DETAILS-02
773 SH 170 UNDERPASS AT US 377 EB TO VB UTURN [0 803 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
SPECI AL BRI DGE APPROACH SLAB DETAILS-0 UTURN ABUTMENT 4 DETAILS-01
774 SH 170 UNDERPASS AT US 377 EB TO WB UTURN [0 804 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
SPECI AL BRI DGE APPROACH SLAB DETAILS-0 UTURN ABUTMENT 4 DETAILS-02
775 SH 170 UNDERPASS AT US 377 EB TO VB UTURN [0 805 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
| GND UTURN BENTS 2 & 3 DETAILS
776 SH 170 UNDERPASS AT US 377 WB TO EB UTURN [0 806 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
BRI DGE LAYOUT- 01 UTURN FRAM NG PLAN
777 SH 170 UNDERPASS AT US 377 WB TO EB UTURN [0 807 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
BRI DGE LAYOUT- 02 UTURN 304.65' PRESTR CONC Gl RDER UNI T SP
778 SH 170 UNDERPASS AT US 377 WB TO EB UTURN [0 808 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
ESTI MATED QUANTI TI ES UTURN 304.65' PRESTR CONC Gl RDER UNI T SP
779 SH 170 UNDERPASS AT US 377 WB TO EB UTURN [0 809 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
ABUTMENT 1 DETAILS-01 UTURN SPECI AL BRI DGE APPROACH SLAB DETA
780 SH 170 UNDERPASS AT US 377 WB TO EB UTURN [0 810 SH 170 UNDERPASSAT TROPHY LAKE EB TO WB
ABUTMENT 1 DETAI LS- 02 UTURN | GND
781 SH 170 UNDERPASS AT US 377 WB TO EB UTURN [0 811 BRIDGE MOUNTED CLEARANCE SI GN ASSEMBLY BMCS
ABUTMENT 5 DETAILS-01 SPL
782 SH 170 UNDERPASS AT US 377 WB TO EB UTURN [0 812 DECORATI VE FENCE DETAI LS- 01
ABUTMENT 5 DETAI LS- 02 [0 813 DECORATI VE FENCE DETAI LS- 02
783 SH 170 UNDERPASS AT US 377 WB TO EB UTURN [0 814 M SCELLANEOUS RAIL ANCHORAGE DETAILS
BENT 2 DETAILS [0 815 RAIL REMOVAL DETAILS
784 SH 170 UNDERPASS AT US 377 WB TO EB UTURN [0 816 OM T S-GN- 04- GENNOTE
BENT 3 DETAILS O 817 TRFMOD
785 SH 170 UNDERPASS AT US 377 WB TO EB UTURN O 818 BAS-C
BENT 4 DETAILS O 819 BL-01
786 SH 170 UNDERPASS AT US 377 WB TO EB UTURN O 820 BL-02
FRAM NG PLAN- 01 [0 821 BMCS-01
787 SH 170 UNDERPASS AT US 377 WB TO EB UTURN O 822 BMCS-02
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Sheet Title Sheet Title
823 BMCS- 03 [0 883 SH 170 TEST HOLE DATA- 15
824 BRSM 01 [0 884 TITLE SHEET
825 BRSM 02 [0 885 INDEX OF SHEETS-01
826 BS-EJCP [0 886 I NDEX OF SHEETS-02
827 CRR [0 886A I NDEX OF SHEETS-03
828 CSAB FTW 01 [0 887 ILLUM NATI ON GENERAL NOTES
829 CSAB FTW 02 [0 888 ILLUM NATI ON ELECTRI CAL SERVI CE DATA
830 FD-01 [0 889 ILLUM NATI ON LAYOUTS- 01
831 FD-02 [0 890 ILLUM NATI ON LAYOUTS- 02
832 1 GD-01 [0 891 ILLUM NATI ON LAYOUTS- 03
833 | GD- 02 [0 892 ILLUM NATI ON LAYOUTS- 04
834 | GEB- 01 [0 893 ILLUM NATI ON LAYOUTS- 05
835 | GEB- 02 [0 894 ILLUM NATI ON LAYOUTS- 06
836 | GEB- 03 [0 895 ILLUM NATI ON LAYOUTS- 07
837 | GFRP- 01 [0 896 ILLUM NATI ON LAYOUTS- 08
838 | GFRP- 02 [0 897 ILLUM NATI ON LAYOUTS- 09
839 | GMs-01 [0 898 ILLUM NATI ON LAYOUTS- 10
840 | GMS- 02 [0 899 ILLUM NATI ON LAYOUTS- 11
841 | GSK [0 900 ILLUM NATI ON LAYOUTS- 12
842 | GTS [0 901 ILLUM NATI ON LAYOUTS- 13
843 MEBRC- 01 [0 902 ILLUM NATI ON LAYOUTS- 14
844 MEBRC- 02 [0 903 ILLUM NATI ON LAYOUTS- 15
845 PCP-01 [0 904 ILLUM NATI ON LAYOUTS- 16
846 PCP-02 [0 905 ILLUM NATI ON LAYOUTS- 17
847 PCP-03 [0 906 ILLUM NATI ON LAYOUTS- 18
848 PCP- 04 [0 907 ILLUM NATI ON LAYOUTS- 19
849 PCP- FAB [0 908 ILLUM NATI ON LAYOUTS- 20
850 PCPO-01 [0 909 ILLUM NATI ON LAYOUTS- 21
851 PCPO- 02 [0 910 UNDERBRI DGE LI GHTI NG- 01
852 PCPO- FAB- 01 [0 911 UNDERBRI DGE LI GHTI NG- 02
853 PCPO- FAB- 02 [0 912 UNDERBRI DGE LI GHTI NG- 03
854 PMDF- 01 [0 913 UNDERBRI DGE LI GHTI NG- 04
855 PMDF- 02 [0 914 UNDERBRI DGE LI GHTI NG- 05
856 SD-EBR-01 [0 915 UNDERBRI DGE LI GHTI NG- 06
857 SD- EBR- 02 [0 916 UNDERBRI DGE LI GHTI NG- 07
858 SEJ-M [0 917 UNDERBRI DGE LI GHTI NG- 08
859 SRR-01 [0 918 UNDERBRI DGE LI GHTI NG- 09
860 SRR- 02 [0 919 UNDERBRI DGE LI GHTI NG- 10
861 TYPE C402-01 [0 920 SIGNAL LAYOUT SH 170 & OLD DENTON RD- 01
862 TYPE C402-02 [0 921 SIGNAL LAYOUT SH 170 & OLD DENTON RD- 02
863 TYPE C402-03 [0 922 SIGNAL LAYOUT SH 170 & OLD DENTON RD- 03
864 TYPE C402- 04 [0 923 SIGNAL LAYOUT SH 170 & OLD DENTON RD- 04
865 TYPE PR11-01 [0 924 SIGNAL LAYOUT SH 170 & NORTH BEACH ST-01
866 TYPE PR11-02 [0 925 SIGNAL LAYOUT SH 170 & NORTH BEACH ST-02
867 TYPE SSTR-01 [0 926 SIGNAL LAYOUT SH 170 & NORTH BEACH ST-03
868 TYPE SSTR-02 [0 927 SIGNAL LAYOUT SH 170 & NORTH BEACH ST- 04
869 SH 170 TEST HOLE DATA-01 [0 928 SIGNAL LAYOUT SH 170 & | NDEPENDENCE PKWY- 01
870 SH 170 TEST HOLE DATA- 02 [0 929 SIGNAL LAYOUT SH 170 & | NDEPENDENCE PKWY- 02
871 SH 170 TEST HOLE DATA-03 [0 930 SIGNAL LAYOUT SH 170 & | NDEPENDENCE PKWY- 03
872 SH 170 TEST HOLE DATA- 04 [0 931 SIGNAL LAYOUT SH 170 & | NDEPENDENCE PKWY- 04
873 SH 170 TEST HOLE DATA- 05 [0 932 SIGNAL LAYOUT SH 170 & US 377-01
874 SH 170 TEST HOLE DATA- 06 [0 933 SIGNAL LAYOUT SH 170 & US 377-02
875 SH 170 TEST HOLE DATA- 07 [0 934 SIGNAL LAYOUT SH 170 & US 377-03
876 SH 170 TEST HOLE DATA-08 [0 935 SIGNAL LAYOUT SH 170 & US 377-04
877 SH 170 TEST HOLE DATA- 09 [0 936 GENERAL NOTES
878 SH 170 TEST HOLE DATA- 10 [0 937 SIGNAL LAYOUT SH 170 AND OLD DENTON RD PHASE
879 SH 170 TEST HOLE DATA-11 Il1-01
880 SH 170 TEST HOLE DATA-12 [0 938 SIGNAL LAYOUT SH 170 AND OLD DENTON RD PHASE
881 SH 170 TEST HOLE DATA-13 Il1-02
882 SH 170 TEST HOLE DATA- 14 [0 939 SIGNAL LAYOUT SH 170 AND OLD DENTON RD PHASE
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Sheet Title Sheet Title
I1-03 988 | TS PLAN-05
940 SIGNAL LAYOUT SH 170 AND ALTA VI STA RD PHASE 989 | TS PLAN-06
1-01 990 I TS PLAN-07
941 SIGNAL LAYOUT SH 170 AND ALTA VI STA RD PHASE 991 I TS PLAN-08
11-02 992 I TS PLAN-09
942 SIGNAL LAYOUT SH 170 AND ALTA VI STA RD PHASE 993 I TS PLAN-10
11-03 994 I TS PLAN-11
943 SIGNAL LAYOUT SH 170 AND | NDEPENDENCE PKWY 995 I TS PLAN-12
PHASE |1-01 996 | TS PLAN-13
944 SIGNAL LAYOUT SH 170 AND | NDEPENDENCE PKWY 997 I TS PLAN-14
PHASE |1 -02 998 I TS PLAN-15
945 SI GNAL LAYOUT SH 170 AND | NDEPENDENCE PKWY 999 I TS PLAN-16
PHASE | 1-03 1000 I TS PLAN-17
946 SIGNAL LAYOUT SH 170 AND ROANOKE RD PHASE 1001 I TS PLAN- 18
1-01 1002 I TS PLAN- 19
947 SIGNAL LAYOUT SH 170 AND ROANOKE RD PHASE 1003 I TS PLAN- 20
11-02 1004 I TS PLAN- 21
948 SIGNAL LAYOUT SH 170 AND ROANOKE RD PHASE 1005 I TS PLAN- 22
11-03 1006 I TS PLAN- 23

949 ED1-14_01
950 ED2-14_02
951 ED3-14_03
952 ED4-14_04
953 ED5-14_05
954 ED6-14_06
955 ED8-14_07
956 ED9-14_08
957 LUM A-12_01
958 MA-D-12_01

1007 I TS PLAN-24
1008 I TS PLAN-25
1009 I TS PLAN-26
1010 I TS PLAN-27
1011 I TS PLAN-28
1012 I TS PLAN-29
1013 I TS W RI NG NETWORK- 01
1014 I TS W RI NG NETWORK- 02
1015 I TS W RI NG NETWORK- 03
1016 I TS W RI NG NETWORK- 04

959 RID1-17_01 1017 I TS W RI NG NETWORK- 05
960 RI D2-17_02 1018 I TS W RI NG NETWORK- 06
961 RI D3-17_03 1019 I TS DETAI L-01
962 RI P1-19_01 1020 I TS DETAI L-02
963 RI P2-19_02 1021 I TS DETAI L-03
964 RI P3-19_03 1022 | TS DETAI L-04
965 RI P4-19_04 1023 I TS DETAI L-05

1024 DMSTM 1-16
1025 DMSTM 2-16
1026 DMSTM 3-16

966 CFA-12_01
967 SMA-801_01
968 SMA-802_02

969 LMA1_01 1027 1TS1-15
970 LMA2_02 1028 |1 TS3-16
971 LMA3_03 1029 1TS4-15
972 LMA4_04 1030 I TS5-15
973 LMA5_05 1031 1 TS6-15

1032 1 TS7-15
1033 1 TS15-15
1034 1TS16-15
1035 1 TS17-15
1036 1TS18-15
1037 1TS19-17
1038 1TS21-15
1039 1TS27-16
1040 1TS28-16
1041 1TS29-16
1042 1 TS30-16
1043 1 TS31-16
1044 1TS32-16
1045 1 TS33-16
1046 |1 TS34-16
1047 1TS35-16

974 MA-C-12_01
975 MA- DPD-12_02
976 TS-FD-12_01
977 TRAFFIC SI GNAL W RI NG CONNECTI ON DETAI LS_01
978 TRAFFIC SI GNAL TYPE 3521 CABI NET
| NSTALLATI ON DETAI LS_02
979 TRAFFIC SI GNAL M SCELLANEOUS DETAI LS_03
980 TRAFFI C SI GNAL BATTERY BACK UP DETAILS 04
981 RADAR STOP BAR DETECTI ON_05
982 AUDI BLE PEDESTRI AN PUSHBUTTON STATI ON APS
DETAI LS SHEET 1_06
983 | TS PLAN- NOTES
984 | TS PLAN- 01
985 | TS PLAN- 02
986 | TS PLAN- 03
987 | TS PLAN- 04
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1069
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1090
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1100
1101
1102
1103
1104
1105
1106
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Title
| TS36- 16

| TS37-16
| TS38-17
| TS39-16
| TS40- 17
1 TS41-16
1 TS42-16
1 TS43-16
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SBSWL- 1-141 OF 2
SBSWL- 1-142 OF 2

SWAL- 141
SWAL- 142

OF 2
OF 2

HCOSS- Z1- 10 STDS62

OM T S- GN- 04- GENNOTE
OM T S- GN- 04- GENNOTE
OM T S- GN- 04- GENNOTE
I NTERI M PAVEMENT
I NTERI M PAVEMENT

PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT
PAVEMENT

MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
MARKI
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MARKI
MARKI

NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG

MARKI NGS_01
MARKI NGS_02
PLAN_01
PLAN_02
PLAN_03
PLAN_ 04
PLAN_05
PLAN_06
PLAN_07
PLAN_08
PLAN_09
PLAN_10

PLAN 11
PLAN_ 12
PLAN_ 13

PLAN 14
PLAN_15
PLAN_16
PLAN_ 17
PLAN_18
PLAN_19
PLAN_20

PLAN 21
PLAN_ 22
PLAN_23

PLAN 24
PLAN_25
PLAN_26
PLAN_ 27
PLAN_28
NTERSECTI ON
NTERSECTI ON
NTERSECTI ON
NTERSECTI ON
NTERSECTI ON
NTERSECTI ON
NTERSECTI ON
NTERSECTI ON
NTERSECTI ON
NTERSECTI ON

SI GNI NG PLAN SH 170_01
SI GNI NG PLAN SH 170_02
SI GNI NG PLAN SH 170_03
SI GNI NG PLAN_04
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DETAI
DETAI
DETAI
DETAI
DETAI
DETAI
DETAI
DETAI
DETAI
DETAI

LS 29
LS_30
LS 31
LS 32
LS 33
LS 34
LS 35
LS _36
LS 37
LS 38

Sheet
1108

1109
1110
1111
1112
1113
1114
1115
1116
1117
1118
1119
1120
1121
1122
1123
1124
1125
1126
1127
1128
1129
1130
1131
1132
1133
1134
1135
1136
1137
1138
1139
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1141
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1145
1146
1147
1148
1149
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1152
1153
1154
1155
1156
1157
1158
1159
1160
1161
1162
1163
1164
1165
1166
1167
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Title
SI GNI

SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
SI GNI
GUI DE
GUI DE
GUI DE
GUI DE
GUI DE
GUI DE
GUI DE
GUI DE
GUI DE
GUI DE
LARGE
LARGE
LARGE
LARGE
LARGE
LARGE
LARGE
SMALL
SMALL
SMALL

SUMVARY OF
SUMVARY OF
SUMVARY OF

NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG
NG

S

S

S

S

S

S

S

S

S

S

PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN

SH
SH
SH
SH
SH
SH
SH
SH
SH

PLAN 14

PLAN
PLAN
PLAN
PLAN
PLAN
PLAN
PLAN

SH
SH
SH
SH
SH
SH
SH

PLAN_22
PLAN_23

PLAN
PLAN
PLAN
PLAN
PLAN
PLAN

GUI DE
GUI DE
GUI DE
GUI DE
GUI DE
GUI DE
GUI DE

S
S
S

SH
SH
SH
SH
SH
SH

SI GN
SI GN
SI GN
SI GN
SI GN
SI GN
SI GN

170_05
170_06
170_07
170_08
170_09
170_10
170_11
170_12
170_13

170_15
170_16
170_17
170_18
170_19
170_20
170_21

170_24
170_25
170_26
170_27
170_28
170_29

NTERSECTI ON DETAI
NTERSECTI ON DETAI
NTERSECTI ON DETAI
NTERSECTI ON DETAI
NTERSECTI ON DETAI
NTERSECTI ON DETAI
NTERSECTI ON DETAI
NTERSECTI ON DETAI
NTERSECTI ON DETAI
NTERSECTI ON DETAI
NTERSECTI ON DETAI
NTERSECTI ON DETAI
GN ELEVATI ON
GN ELEVATI ON
GN ELEVATI ON
GN ELEVATI ON
GN ELEVATI ON
GN ELEVATI ON
GN ELEVATI ON
GN ELEVATI ON
GN ELEVATI ON
GN ELEVATI ON

LS 01
LS 02
LS 03
LS 04
LS 05
LS 06
LS 07
LS 08
LS 09
LS 10
LS 11
LS 12

LAYOUTS_01
LAYOUTS_02
LAYOUTS_03
LAYOUTS_04
LAYOUTS_05
LAYOUTS_06
LAYOUTS_07
LAYOUTS_08
LAYOUTS_09
LAYOUTS_10

DETAI LS_01
DETAI LS_02
DETAI LS_03
DETAI LS_04
DETAI LS_05
DETAI LS_06
DETAI LS_07
GN DETAILS_01
GN DETAILS_02
GN DETAILS_03

LARGE SI GNS_01
LARGE SI GNS_02
LARGE SI GNS_03
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Sheet Title Sheet Title

1179 SUMVARY
1180 SUMVARY
1181 TSR1-13
1182 TSR2-13
1183 TSR3-13
1184 TSR4-13
1185 TSR5-13
1186 D&OML- 15
1187 D&OM2-15
1188 D&OMA- 15
1189 D&OWVI A- 15

SMALL SI GNS_12
SMALL SI GNS_13

1239 EXHI BI T A BRIDGE LAYOUT - U.P.R R
UNDERPASS- 01

1240 EXHI BI T A BRIDGE LAYOUT - U. P.R R
UNDERPASS- 02

1241 AS-BUI LT BRI DGE LAYOUT U. P. R. R. UNDERPASS
I NCLUDED FOR REFERENCE- 01

1242 AS-BUI LT BRI DGE LAYOUT U. P. R. R. UNDERPASS
I NCLUDED FOR REFERENCE- 02

1243 RAI LROAD SCOPE OF WORK

1244 RAI LROAD REQUI REMENTS FOR BRI DGE
CONSTRUCTI ON MOD- 01

1168 SUMMARY OF SMALL SIGNS_01 1228 OSBS- SC
1169 SUMVARY OF SMALL SIGNS_02 1229 OSB-FD
1170 SUMVARY OF SMALL SI GNS_03 1230 OSB- FD- SC
1171 SUMMVARY OF SMALL SI GNS_04 1231 COSS & OSB- SZ
1172 SUMVARY OF SMALL SI GNS_05 1232 COSS- SE
1173 SUMVARY OF SMALL SI GNS_06 1233 COSS-74 & Z41-10
1174 SUMVARY OF SMALL SI GNS_07 1234 COSsSD_01
1175 SUMVARY OF SMALL SI GNS_08 1235 COSSD_02
1176 SUMMARY OF SMALL SI GNS_09 1236 COSSF
1177 SUMVARY OF SMALL SIGNS_10 1237 COSS- FD
1178 SUMVARY OF SMALL SIGNS_11 1238 RS1-13
OF
OF

1190 PML-12 1245 RAI LROAD REQUI REMENTS FOR BRI DGE
1191 PM2-12 CONSTRUCTI ON MOD- 02
1192 PM3-12 1246 RAI LROAD REQUI REMENTS FOR BRI DGE

1193 CMP1-14
1194 FPML-12

1195 FPM2-12

1196 FPM3-12

1197 FPM4-12

1198 FPMB- 19

1199 SMDGEN- 08
1200 SMDSLI P-1- 08
1201 SMDSLI P- 2- 08
1202 SMDSLI P- 3- 08
1203 SMDTWI- 08
1204 SMDFRP- 08
1205 SMD2-1- 08
1206 SMD2- 2- 08
1207 SMD2- 3- 08
1208 SMD2- 4- 08
1209 SMD2- 6- 01
1210 SMDTY G- 08
1211 SMD8WL- 08
1212 SMD8W2- 08
1213 W & |Z-14
1214 OSB- SE

1215 OSB-z4_01
1216 OSB-Zz4_02
1217 HOSB- Z4_01
1218 HOSB- Z4_02
1219 OSB-Z41 _01
1220 OSB-Z41_02
1221 HOSB- Z41 _01
1222 HOSB- Z41 _02
1223 OSBT_01

1224 OSBT_02

1225 OSBC

1226 OSBC- SC-z4_01
1227 OSBC- SC- z4_02

CONSTRUCTI ON MOD- 03

1247 SWBP NARRATI VE-01
1248 SWBP NARRATI VE- 02
1249 EPIC-01

1250 EPI C-02

1251 SWBP PLAN-01
1252 SWBP PLAN-02
1253 SWBP PLAN-03
1254 SWBP PLAN- 04
1255 SWBP PLAN- 05
1256 SWBP PLAN-06
1257 SWBP PLAN-07
1258 SWBP PLAN-08
1259 SWBP PLAN-09
1260 SWBP PLAN-10
1261 SWBP PLAN-11
1262 SWBP PLAN-12
1263 SWBP PLAN-13
1264 SWBP PLAN-14
1265 SWBP PLAN-15
1266 SWBP PLAN-16
1267 SWBP PLAN-17
1268 SWBP PLAN-18
1269 SWBP PLAN-19
1270 SWBP PLAN- 20
1271 SWBP PLAN-21
1272 SWBP PLAN-22
1273 SWBP PLAN- 23
1274 SWBP PLAN- 24
1275 SWBP PLAN- 25
1276 SWBP PLAN- 26
1277 SWBP PLAN-27
1278 SWBP PLAN- 28
1279 SWBP PLAN-29
1280 SWBP PLAN-30
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Sheet Title Sheet Title
1281 SW8P PLAN- 31 1341 PAVI NG AND STRI PI NG LAYOUTS
1282 EC1-16 1342 PAVI NG AND STRI PI NG LAYOUTS
1283 EC2- 16 1343 PAVI NG AND STRI PI NG LAYOUTS
1284 EC3- 16 1344 PAVI NG AND STRI PI NG LAYOUTS

1285 EC9-16-01

1286 EC9-16-02

1287 EC9-16-03

1288 REMOVAL PLAN-01

1289 REMOVAL PLAN-02

1290 REMOVAL PLAN-03

1291 REMOVAL PLAN- 04

1292 REMOVAL PLAN- 05

1293 REMOVAL PLAN- 06

1294 REMOVAL PLAN-07

1295 REMOVAL PLAN-08

1296 REMOVAL PLAN-09

1297 REMOVAL PLAN-10

1298 REMOVAL PLAN- 11
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