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Sheet  Title Sheet  Title
    1 TITLE SHEET   37D ESTIMATE AND QUANTITY SHEETS
    2 PLANS VOLUME INDEX   37E ESTIMATE AND QUANTITY SHEETS
r    3 INDEX OF SHEETS   37F ESTIMATE AND QUANTITY SHEETS
    4 INDEX OF SHEETS   37G ESTIMATE AND QUANTITY SHEETS
    5 PROJECT LAYOUTS    38 SUMMARY OF ROADWAY QUANTITIES
    6 PROJECT LAYOUTS    39 SUMMARY OF ROADWAY QUANTITIES
    7 PROJECT LAYOUTS    40 SUMMARY OF REMOVAL QUANTITIES
    8 EXISTING TYPICAL SECTIONS r   41 SUMMARY OF RETAINING WALL QUANTITIES
    9 EXISTING TYPICAL SECTIONS    42 SUMMARY OF DRAINAGE QUANTITIES
   10 EXISTING TYPICAL SECTIONS    43 ILLUMINATION ITEMS SUMMARY
   11 EXISTING TYPICAL SECTIONS    44 ILLUMINATION ITEMS SUMMARY
   12 EXISTING TYPICAL SECTIONS    45 ILLUMINATION ITEMS SUMMARY
   13 EXISTING TYPICAL SECTIONS    46 ILLUMINATION ITEMS SUMMARY
   14 EXISTING TYPICAL SECTIONS    47 SUMMARY OF SIGNING QUANTITIES
   15 EXISTING TYPICAL SECTIONS    48 SUMMARY OF PAVEMENT MARKINGS QUANTITIES
   16 EXISTING TYPICAL SECTIONS    49 SUMMARY OF PAVEMENT MARKINGS QUANTITIES
   17 EXISTING TYPICAL SECTIONS    50 SUMMARY OF TRAFFIC MANAGEMENT SYSTEM
   18 EXISTING TYPICAL SECTIONS    51 SUMMARY OF TRAFFIC MANAGEMENT SYSTEM
   19 EXISTING TYPICAL SECTIONS    52 SUMMARY OF EROSION CONTROL QUANTITIES
   20 EXISTING TYPICAL SECTIONS    53 HORIZONTAL ALIGNMENT LAYOUT
   21 EXISTING TYPICAL SECTIONS    54 HORIZONTAL ALIGNMENT LAYOUT
   22 PROPOSED TYPICAL SECTIONS    55 HORIZONTAL ALIGNMENT LAYOUT
   23 PROPOSED TYPICAL SECTIONS    56 HORIZONTAL ALIGNMENT LAYOUT
   24 PROPOSED TYPICAL SECTIONS    57 HORIZONTAL ALIGNMENT LAYOUT
   25 PROPOSED TYPICAL SECTIONS    58 HORIZONTAL ALIGNMENT LAYOUT
   26 PROPOSED TYPICAL SECTIONS    59 HORIZONTAL ALIGNMENT LAYOUT
   27 PROPOSED TYPICAL SECTIONS    60 HORIZONTAL ALIGNMENT LAYOUT
   28 PROPOSED TYPICAL SECTIONS    61 HORIZONTAL ALIGNMENT LAYOUT
   29 PROPOSED TYPICAL SECTIONS    62 HORIZONTAL ALIGNMENT LAYOUT
   30 PROPOSED TYPICAL SECTIONS    63 HORIZONTAL ALIGNMENT LAYOUT
   31 PROPOSED TYPICAL SECTIONS    64 HORIZONTAL ALIGNMENT LAYOUT
   32 PROPOSED TYPICAL SECTIONS    65 HORIZONTAL ALIGNMENT LAYOUT
   33 PROPOSED TYPICAL SECTIONS    66 HORIZONTAL ALIGNMENT LAYOUT
   34 PROPOSED TYPICAL SECTIONS    67 HORIZONTAL ALIGNMENT LAYOUT
   35 PROPOSED TYPICAL SECTIONS    68 HORIZONTAL ALIGNMENT LAYOUT
   36 GENERAL NOTES    69 HORIZONTAL ALIGNMENT DATA
  36A GENERAL NOTES    70 HORIZONTAL ALIGNMENT DATA
r  36B GENERAL NOTES    71 HORIZONTAL ALIGNMENT DATA
r  36C GENERAL NOTES    72 SURVEY HORIZONTAL & VERTICAL CONTROL SHEET
r  36D GENERAL NOTES    73 SURVEY HORIZONTAL & VERTICAL CONTROL SHEET
  36E GENERAL NOTES    74 SURVEY HORIZONTAL & VERTICAL CONTROL SHEET
  36F GENERAL NOTES    75 SURVEY HORIZONTAL & VERTICAL CONTROL SHEET
  36G GENERAL NOTES    76 SURVEY HORIZONTAL & VERTICAL CONTROL SHEET
  36H GENERAL NOTES    77 SUPERELEVATION TRANSITION PROFILES
  36I GENERAL NOTES    78 SUPERELEVATION TRANSITION PROFILES
  36J GENERAL NOTES    79 SUPERELEVATION TRANSITION PROFILES
  36K GENERAL NOTES    80 SUPERELEVATION TRANSITION PROFILES
r  36L GENERAL NOTES    81 SUPERELEVATION TRANSITION PROFILES
r  36M GENERAL NOTES    82 SUPERELEVATION TRANSITION PROFILES
r  36N GENERAL NOTES    83 SUPERELEVATION TRANSITION PROFILES
r  36O GENERAL NOTES    84 SUPERELEVATION TRANSITION PROFILES
r  36P GENERAL NOTES    85 REMOVAL PLAN
r  36Q GENERAL NOTES    86 REMOVAL PLAN
r  36R GENERAL NOTES    87 REMOVAL PLAN
r  36S GENERAL NOTES    88 REMOVAL PLAN
r  36T GENERAL NOTES    89 REMOVAL PLAN
r   37 ESTIMATE AND QUANTITY SHEETS    90 REMOVAL PLAN
r  37A ESTIMATE AND QUANTITY SHEETS    91 REMOVAL PLAN
  37B ESTIMATE AND QUANTITY SHEETS    92 REMOVAL PLAN
  37C ESTIMATE AND QUANTITY SHEETS    93 REMOVAL PLAN
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   94 REMOVAL PLAN   154 GF 31MS-19
   95 REMOVAL PLAN   155 CSB 1-10
   96 REMOVAL PLAN   156 CSB 1-10
   97 REMOVAL PLAN   157 CSB 4-19
   98 REMOVAL PLAN   158 CSB 6-10
   99 REMOVAL PLAN r 158A CSB7 -10
  100 REMOVAL PLAN   159 TEHMAC-11
  101 REMOVAL PLAN   160 SGT10S31-16
  102 REMOVAL PLAN   161 SGT11S31-18
  103 REMOVAL PLAN   162 SGT12S31-18
  104 REMOVAL PLAN   163 CRCP1-20
  105 REMOVAL PLAN   164 CRCP1-20
  106 REMOVAL PLAN   165 JS-14
  107 REMOVAL PLAN   166 CCCG-12
  108 REMOVAL PLAN   167 T552
  109 REMOVAL PLAN   168 T552
  110 REMOVAL PLAN   169 TRF
  111 REMOVAL PLAN   170 RETAINING WALL PLAN AND PROFILE LAYOUTS
  112 REMOVAL PLAN   171 RETAINING WALL PLAN AND PROFILE LAYOUTS
  113 PLAN AND PROFILE LAYOUTS   172 RETAINING WALL PLAN AND PROFILE LAYOUTS
  114 PLAN AND PROFILE LAYOUTS   173 RETAINING WALL PLAN AND PROFILE LAYOUTS
  115 PLAN AND PROFILE LAYOUTS   174 RETAINING WALL PLAN AND PROFILE LAYOUTS
  116 PLAN AND PROFILE LAYOUTS r  175 RETAINING WALL PLAN AND PROFILE LAYOUTS
  117 PLAN AND PROFILE LAYOUTS   176 RWEM
  118 PLAN AND PROFILE LAYOUTS   177 RWRI
  119 PLAN AND PROFILE LAYOUTS   178 RWRI
  120 PLAN AND PROFILE LAYOUTS   179 RWMSEDD
  121 PLAN AND PROFILE LAYOUTS   180 RWMSE
  122 PLAN AND PROFILE LAYOUTS   181 RWMSE
  123 PLAN AND PROFILE LAYOUTS   182 RWTRF
  124 PLAN AND PROFILE LAYOUTS   183 BORE LOGS
  125 PLAN AND PROFILE LAYOUTS   184 BORE LOGS
  126 PLAN AND PROFILE LAYOUTS   185 BORE LOGS
  127 PLAN AND PROFILE LAYOUTS   186 BORE LOGS
  128 PLAN AND PROFILE LAYOUTS   187 BORE LOGS
  129 PLAN AND PROFILE LAYOUTS   188 BORE LOGS
  130 PLAN AND PROFILE LAYOUTS   189 BORE LOGS
  131 PLAN AND PROFILE LAYOUTS   190 BORE LOGS
  132 PLAN AND PROFILE LAYOUTS   191 BORE LOGS
  133 PLAN AND PROFILE LAYOUTS   192 HYDRAULIC DATA
  134 PLAN AND PROFILE LAYOUTS   193 HYDRAULIC DATA
r  135 PLAN AND PROFILE LAYOUTS   194 HYDRAULIC DATA
r  136 PLAN AND PROFILE LAYOUTS   195 HYDRAULIC DATA
r  137 PLAN AND PROFILE LAYOUTS   196 SMALL DRAINAGE AREAS
r  138 PLAN AND PROFILE LAYOUTS   197 SMALL DRAINAGE AREAS
r  139 PLAN AND PROFILE LAYOUTS   198 SMALL DRAINAGE AREAS
r  140 PLAN AND PROFILE LAYOUTS   199 SMALL DRAINAGE AREAS
r  141 PLAN AND PROFILE LAYOUTS   200 SMALL DRAINAGE AREAS
r  142 PLAN AND PROFILE LAYOUTS   201 SMALL DRAINAGE AREAS
r  143 PLAN AND PROFILE LAYOUTS   202 SMALL DRAINAGE AREAS
  144 PASEO DEL ESTE ACCELERATION LANE   203 SMALL DRAINAGE AREAS
  145 PASEO DEL ESTE ACCELERATION LANE   204 SMALL DRAINAGE AREAS
  146 TRF DETAILS   205 SMALL DRAINAGE AREAS
r  147 AESTHETIC ROADWAY BARRIER AND RAIL DETAILS   206 SMALL DRAINAGE AREAS
  148 AESTHETIC ROADWAY BARRIER AND RAIL DETAILS   207 SMALL DRAINAGE AREAS
  149 T551 T552 TO T501 RAIL TRANSITION DETAIL   208 SMALL DRAINAGE AREAS
  150 GF 31-19   209 SMALL DRAINAGE AREAS
  151 GF 31DAT-19   210 SMALL DRAINAGE AREAS
  152 GF 31TR TL3-19   211 SMALL DRAINAGE AREAS
  153 GF 31TR TL3-19   212 SMALL DRAINAGE AREAS
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  213 SMALL DRAINAGE AREAS   273 EXISTING UTILITIES
  214 SMALL DRAINAGE AREAS   274 EXISTING UTILITIES
  215 SMALL DRAINAGE AREAS   275 EXISTING UTILITIES
  216 SMALL DRAINAGE AREAS   276 EXISTING UTILITIES
  217 DRAINAGE PLAN AND PROFILE   277 EXISTING UTILITIES
  218 DRAINAGE PLAN AND PROFILE   278 NB SL 375 OVERPASS AT ZARAGOZA RD BRIDGE 
  219 DRAINAGE PLAN AND PROFILE       LAYOUT
  220 DRAINAGE PLAN AND PROFILE   279 NB SL 375 OVERPASS AT ZARAGOZA RD BRIDGE 
  221 DRAINAGE PLAN AND PROFILE       TYPICAL SECTION
  222 DRAINAGE PLAN AND PROFILE   280 NB SL 375 OVERPASS AT ZARAGOZA RD BORING LOGS
  223 DRAINAGE PLAN AND PROFILE   281 NB SL 375 OVERPASS AT ZARAGOZA RD BORING LOGS
  224 DRAINAGE PLAN AND PROFILE   282 NB SL 375 OVERPASS AT ZARAGOZA RD BORING LOGS
  225 DRAINAGE PLAN AND PROFILE   283 NB SL 375 OVERPASS AT ZARAGOZA RD ESTIMATED 
  226 DRAINAGE PLAN AND PROFILE       QUANTITIES & BEARING SEAT ELEVATIONS
  227 DRAINAGE PLAN AND PROFILE   284 NB SL 375 OVERPASS AT ZARAGOZA RD FOUNDATION 
  228 DRAINAGE PLAN AND PROFILE       LAYOUT
  229 DRAINAGE PLAN AND PROFILE   285 NB SL 375 OVERPASS AT ZARAGOZA RD ABUTMENT 
  230 DRAINAGE PLAN AND PROFILE       NO. 1
  231 DRAINAGE PLAN AND PROFILE   286 NB SL 375 OVERPASS AT ZARAGOZA RD ABUTMENT 
  232 DRAINAGE PLAN AND PROFILE       NO. 1
  233 DRAINAGE PLAN AND PROFILE   287 NB SL 375 OVERPASS AT ZARAGOZA RD ABUTMENT 
  234 DRAINAGE PLAN AND PROFILE       NO. 5
  235 MISCELLANEOUS DRAINAGE DETAILS   288 NB SL 375 OVERPASS AT ZARAGOZA RD ABUTMENT 
  236 PB       NO. 5
  237 PJB   289 NB SL 375 OVERPASS AT ZARAGOZA RD BENT NO. 
  238 PRM       2, 3 & 4
  239 PSL   290 NB SL 375 OVERPASS AT ZARAGOZA RD FRAMING 
  240 PSL       PLAN SPANS 1-4
  241 EXISTING UTILITIES   291 NB SL 375 OVERPASS AT ZARAGOZA RD 284.09' 
  242 EXISTING UTILITIES       PRESTRESSED CONCRETE GIRDER UNIT SPANS
  243 EXISTING UTILITIES   292 NB SL 375 OVERPASS AT ZARAGOZA RD 284.09' 
  244 EXISTING UTILITIES       PRESTRESSED CONCRETE GIRDER UNIT SPANS
  245 EXISTING UTILITIES   293 NB SL 375 OVERPASS AT ZARAGOZA RD IGND
  246 EXISTING UTILITIES   294 SB SL 375 OVERPASS AT ZARAGOZA RD BRIDGE 
  247 EXISTING UTILITIES       LAYOUT
  248 EXISTING UTILITIES   295 SB SL 375 OVERPASS AT ZARAGOZA RD BRIDGE 
  249 EXISTING UTILITIES       TYPICAL SECTION
  250 EXISTING UTILITIES   296 SB SL 375 OVERPASS AT ZARAGOZA RD BORING LOGS
  251 EXISTING UTILITIES   297 SB SL 375 OVERPASS AT ZARAGOZA RD BORING LOGS
  252 EXISTING UTILITIES   298 SB SL 375 OVERPASS AT ZARAGOZA RD BORING LOGS
  253 EXISTING UTILITIES   299 SB SL 375 OVERPASS AT ZARAGOZA RD ESTIMATED 
  254 EXISTING UTILITIES       QUANTITIES & BEARING SEAT ELEVATIONS
  255 EXISTING UTILITIES   300 SB SL 375 OVERPASS AT ZARAGOZA RD FOUNDATION 
  256 EXISTING UTILITIES       LAYOUT
  257 EXISTING UTILITIES   301 SB SL 375 OVERPASS AT ZARAGOZA RD ABUTMENT 
  258 EXISTING UTILITIES       NO. 1
  259 EXISTING UTILITIES   302 SB SL 375 OVERPASS AT ZARAGOZA RD ABUTMENT 
  260 EXISTING UTILITIES       NO. 1
  261 EXISTING UTILITIES   303 SB SL 375 OVERPASS AT ZARAGOZA RD ABUTMENT 
  262 EXISTING UTILITIES       NO. 5
  263 EXISTING UTILITIES   304 SB SL 375 OVERPASS AT ZARAGOZA RD ABUTMENT 
  264 EXISTING UTILITIES       NO. 5
  265 EXISTING UTILITIES   305 SB SL 375 OVERPASS AT ZARAGOZA RD BENT NO. 
  266 EXISTING UTILITIES       2, 3 & 4
  267 EXISTING UTILITIES   306 SB SL 375 OVERPASS AT ZARAGOZA RD FRAMING 
  268 EXISTING UTILITIES       PLAN SPANS 1-4
  269 EXISTING UTILITIES   307 SB SL 375 OVERPASS AT ZARAGOZA RD 283.98' 
  270 EXISTING UTILITIES       PRESTRESSED CONCRETE GIRDER UNIT SPANS
  271 EXISTING UTILITIES   308 SB SL 375 OVERPASS AT ZARAGOZA RD 283.98' 
  272 EXISTING UTILITIES       PRESTRESSED CONCRETE GIRDER UNIT SPANS
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  309 SB SL 375 OVERPASS AT ZARAGOZA RD IGND   340 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE 
  310 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE       BENT NO. 2
      BRIDGE LAYOUT   341 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE 
  311 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE       BENT NO. 3
      BRIDGE TYPICAL SECTION   342 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE 
  312 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE       FRAMING PLAN SPANS 1-3
      BORING LOGS   343 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE 
  313 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE       241.89' PRESTRESSED CONCRETE GIRDER UNI
      BORING LOGS   344 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE 
  314 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE       241.89' PRESTRESSED CONCRETE GIRDER UNI
      BORING LOGS   345 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE 
  315 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE       241.89' PRESTRESSED CONCRETE GIRDER UNI
      ESTIMATED QUANTITIES & BEARING SEAT ELE   346 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE IGND
  316 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   347 NB SL 375 OVERPASS AT PAN AMERICAN DR BRIDGE 
      FOUNDATION LAYOUT       LAYOUT
  317 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   348 NB SL 375 OVERPASS AT PAN AMERICAN DR BRIDGE 
      ABUTMENT NO. 1       TYPICAL SECTION
  318 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   349 NB SL 375 OVERPASS AT PAN AMERICAN DR BORING 
      ABUTMENT NO. 1       LOGS
  319 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   350 NB SL 375 OVERPASS AT PAN AMERICAN DR BORING 
      ABUTMENT NO. 4       LOGS
  320 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   351 NB SL 375 OVERPASS AT PAN AMERICAN DR 
      ABUTMENT NO. 4       ESTIMATED QUANTITIES, BEARING SEAT ELEVATI
  321 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   352 NB SL 375 OVERPASS AT PAN AMERICAN DR 
      ABUTMENT NO. 4       FOUNDATION LAYOUT
  322 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   353 NB SL 375 OVERPASS AT PAN AMERICAN DR 
      BENT NO. 2       ABUTMENT NO. 1
  323 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   354 NB SL 375 OVERPASS AT PAN AMERICAN DR 
      BENT NO. 3       ABUTMENT NO. 1
  324 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   355 NB SL 375 OVERPASS AT PAN AMERICAN DR 
      FRAMING PLAN SPANS 1-3       ABUTMENT NO. 4
  325 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   356 NB SL 375 OVERPASS AT PAN AMERICAN DR 
      237.22' PRESTRESSED CONCRETE GIRDER UNI       ABUTMENT NO. 4
  326 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   357 NB SL 375 OVERPASS AT PAN AMERICAN DR BENT 
      237.22' PRESTRESSED CONCRETE GIRDER UNI       NO. 2
  327 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE   358 NB SL 375 OVERPASS AT PAN AMERICAN DR BENT 
      237.22' PRESTRESSED CONCRETE GIRDER UNI       NO. 2
  328 NB SL 375 OVERPASS AT SOUTH AMERICAS AVE IGND   359 NB SL 375 OVERPASS AT PAN AMERICAN DR BENT 
  329 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE       NO. 2
      BRIDGE LAYOUT   360 NB SL 375 OVERPASS AT PAN AMERICAN DR BENT 
  330 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE       NO. 2
      BRIDGE TYPICAL SECTION   361 NB SL 375 OVERPASS AT PAN AMERICAN DR BENT 
  331 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE       NO. 3
      BORING LOGS   362 NB SL 375 OVERPASS AT PAN AMERICAN DR BENT 
  332 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE       NO. 3
      BORING LOGS   363 NB SL 375 OVERPASS AT PAN AMERICAN DR BENT 
  333 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE       NO. 3
      BORING LOGS   364 NB SL 375 OVERPASS AT PAN AMERICAN DR BENT 
  334 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE       NO. 3
      ESTIMATED QUANTITIES & BEARING SEAT ELE   365 NB SL 375 OVERPASS AT PAN AMERICAN DR 
  335 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE       FRAMING PLAN SPANS 1-3
      FOUNDATION LAYOUT   366 NB SL 375 OVERPASS AT PAN AMERICAN DR 
  336 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE       274.06' PRESTRESSED CONCRETE U-BEAM UNIT S
      ABUTMENT NO. 1   367 NB SL 375 OVERPASS AT PAN AMERICAN DR 
  337 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE       274.06' PRESTRESSED CONCRETE U-BEAM UNIT S
      ABUTMENT NO. 1   368 NB SL 375 OVERPASS AT PAN AMERICAN DR UBND
  338 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE   369 SB SL 375 OVERPASS AT PAN AMERICAN DR BRIDGE 
      ABUTMENT NO. 4       LAYOUT
  339 SB SL 375 OVERPASS AT SOUTH AMERICAS AVE   370 SB SL 375 OVERPASS AT PAN AMERICAN DR BRIDGE 
      ABUTMENT NO. 4       TYPICAL SECTION
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  371 SB SL 375 OVERPASS AT PAN AMERICAN DR BORING   404 NB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 2
      LOGS   405 NB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 3
  372 SB SL 375 OVERPASS AT PAN AMERICAN DR BORING   406 NB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 3
      LOGS   407 NB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 3
  373 SB SL 375 OVERPASS AT PAN AMERICAN DR   408 NB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 3
      ESTIMATED QUANTITIES, BEARING SEAT ELEVATI   409 NB SL 375 OVERPASS AT SOCORRO AVE FRAMING 
  374 SB SL 375 OVERPASS AT PAN AMERICAN DR       PLAN SPANS 1-3
      FOUNDATION LAYOUT   410 NB SL 375 OVERPASS AT SOCORRO AVE 278.88' 
  375 SB SL 375 OVERPASS AT PAN AMERICAN DR       PRESTRESSED CONCRETE U-BEAM UNIT SPANS
      ABUTMENT NO. 1   411 NB SL 375 OVERPASS AT SOCORRO AVE 278.88' 
  376 SB SL 375 OVERPASS AT PAN AMERICAN DR       PRESTRESSED CONCRETE U-BEAM UNIT SPANS
      ABUTMENT NO. 1   412 NB SL 375 OVERPASS AT SOCORRO AVE 278.88' 
  377 SB SL 375 OVERPASS AT PAN AMERICAN DR       PRESTRESSED CONCRETE U-BEAM UNIT SPANS
      ABUTMENT NO. 4   413 NB SL 375 OVERPASS AT SOCORRO AVE UBND
  378 SB SL 375 OVERPASS AT PAN AMERICAN DR   414 SB SL 375 OVERPASS AT SOCORRO AVE BRIDGE 
      ABUTMENT NO. 4       LAYOUT
  379 SB SL 375 OVERPASS AT PAN AMERICAN DR BENT   415 SB SL 375 OVERPASS AT SOCORRO AVE BRIDGE 
      NO. 2       TYPICAL SECTION
  380 SB SL 375 OVERPASS AT PAN AMERICAN DR BENT   416 SB SL 375 OVERPASS AT SOCORRO AVE BORING LOGS
      NO. 2   417 SB SL 375 OVERPASS AT SOCORRO AVE BORING LOGS
  381 SB SL 375 OVERPASS AT PAN AMERICAN DR BENT   418 SB SL 375 OVERPASS AT SOCORRO AVE ESTIMATED 
      NO. 2       QUANTITIES, BEARING SEAT ELEVATIONS
  382 SB SL 375 OVERPASS AT PAN AMERICAN DR BENT   419 SB SL 375 OVERPASS AT SOCORRO AVE FOUNDATION 
      NO. 2       LAYOUT
  383 SB SL 375 OVERPASS AT PAN AMERICAN DR BENT   420 SB SL 375 OVERPASS AT SOCORRO AVE ABUTMENT 
      NO. 3       NO. 1
  384 SB SL 375 OVERPASS AT PAN AMERICAN DR BENT   421 SB SL 375 OVERPASS AT SOCORRO AVE ABUTMENT 
      NO. 3       NO. 1
  385 SB SL 375 OVERPASS AT PAN AMERICAN DR BENT   422 SB SL 375 OVERPASS AT SOCORRO AVE ABUTMENT 
      NO. 3       NO. 4
  386 SB SL 375 OVERPASS AT PAN AMERICAN DR BENT   423 SB SL 375 OVERPASS AT SOCORRO AVE ABUTMENT 
      NO. 3       NO. 4
  387 SB SL 375 OVERPASS AT PAN AMERICAN DR   424 SB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 2
      FRAMING PLAN SPANS 1-3   425 SB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 2
  388 SB SL 375 OVERPASS AT PAN AMERICAN DR   426 SB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 2
      274.05' PRESTRESSED CONCRETE U-BEAM UNIT S   427 SB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 2
  389 SB SL 375 OVERPASS AT PAN AMERICAN DR   428 SB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 3
      274.05' PRESTRESSED CONCRETE U-BEAM UNIT S   429 SB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 3
  390 SB SL 375 OVERPASS AT PAN AMERICAN DR UBND   430 SB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 3
  391 NB SL 375 OVERPASS AT SOCORRO AVE BRIDGE   431 SB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 3
      LAYOUT   432 SB SL 375 OVERPASS AT SOCORRO AVE FRAMING 
  392 NB SL 375 OVERPASS AT SOCORRO AVE BRIDGE       PLAN SPANS 1-3
      TYPICAL SECTION   433 SB SL 375 OVERPASS AT SOCORRO AVE 278.87' 
  393 NB SL 375 OVERPASS AT SOCORRO AVE BORING LOGS       PRESTRESSED CONCRETE U-BEAM UNIT SPANS
  394 NB SL 375 OVERPASS AT SOCORRO AVE BORING LOGS   434 SB SL 375 OVERPASS AT SOCORRO AVE 278.87' 
  395 NB SL 375 OVERPASS AT SOCORRO AVE ESTIMATED       PRESTRESSED CONCRETE U-BEAM UNIT SPANS
      QUANTITIES, BEARING SEAT ELEVATIONS   435 SB SL 375 OVERPASS AT SOCORRO AVE 278.87' 
  396 NB SL 375 OVERPASS AT SOCORRO AVE FOUNDATION       PRESTRESSED CONCRETE U-BEAM UNIT SPANS
      LAYOUT   436 SB SL 375 OVERPASS AT SOCORRO AVE UBND
  397 NB SL 375 OVERPASS AT SOCORRO AVE ABUTMENT   437 NB SL 375 OVERPASS AT ALAMEDA AVE BRIDGE 
      NO. 1       LAYOUT
  398 NB SL 375 OVERPASS AT SOCORRO AVE ABUTMENT   438 NB SL 375 OVERPASS AT ALAMEDA AVE BRIDGE 
      NO. 1       TYPICAL SECTION
  399 NB SL 375 OVERPASS AT SOCORRO AVE ABUTMENT   439 NB SL 375 OVERPASS AT ALAMEDA AVE BORING LOGS
      NO. 4   440 NB SL 375 OVERPASS AT ALAMEDA AVE BORING LOGS
  400 NB SL 375 OVERPASS AT SOCORRO AVE ABUTMENT   441 NB SL 375 OVERPASS AT ALAMEDA AVE ESTIMATED 
      NO. 4       QUANTITIES, BEARING SEAT ELEVATIONS
  401 NB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 2   442 NB SL 375 OVERPASS AT ALAMEDA AVE FOUNDATION 
  402 NB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 2       LAYOUT
  403 NB SL 375 OVERPASS AT SOCORRO AVE BENT NO. 2   443 NB SL 375 OVERPASS AT ALAMEDA AVE ABUTMENT 
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      NO. 1   484 NB SL 375 OVERPASS AT UPRR BENT NO. 2
  444 NB SL 375 OVERPASS AT ALAMEDA AVE ABUTMENT   485 NB SL 375 OVERPASS AT UPRR BENT NO. 3
      NO. 1   486 NB SL 375 OVERPASS AT UPRR BENT NO. 4
  445 NB SL 375 OVERPASS AT ALAMEDA AVE ABUTMENT   487 NB SL 375 OVERPASS AT UPRR BENT NO. 5
      NO. 3   488 NB SL 375 OVERPASS AT UPRR BENT NO. 5
  446 NB SL 375 OVERPASS AT ALAMEDA AVE ABUTMENT   489 NB SL 375 OVERPASS AT UPRR BENT NO. 5
      NO. 3   490 NB SL 375 OVERPASS AT UPRR BENT NO. 6
  447 NB SL 375 OVERPASS AT ALAMEDA AVE BENT NO. 2   491 NB SL 375 OVERPASS AT UPRR BENT NO. 6
  448 NB SL 375 OVERPASS AT ALAMEDA AVE BENT NO. 2   492 NB SL 375 OVERPASS AT UPRR BENT NO. 7
  449 NB SL 375 OVERPASS AT ALAMEDA AVE BENT NO. 2   493 NB SL 375 OVERPASS AT UPRR FRAMING PLAN 
  450 NB SL 375 OVERPASS AT ALAMEDA AVE BENT NO. 2       SPANS 1-4
  451 NB SL 375 OVERPASS AT ALAMEDA AVE FRAMING   494 NB SL 375 OVERPASS AT UPRR FRAMING PLAN 
      PLAN SPANS 1-2       SPANS 5-7
  452 NB SL 375 OVERPASS AT ALAMEDA AVE 187.00'   495 NB SL 375 OVERPASS AT UPRR 256.00' 
      PRESTRESSED CONCRETE U-BEAM UNIT SPANS       PRESTRESSED CONCRETE GIRDER UNIT SPANS 1-4
  453 NB SL 375 OVERPASS AT ALAMEDA AVE 187.00'   496 NB SL 375 OVERPASS AT UPRR 256.00' 
      PRESTRESSED CONCRETE U-BEAM UNIT SPANS       PRESTRESSED CONCRETE GIRDER UNIT SPANS 1-4
  454 NB SL 375 OVERPASS AT ALAMEDA AVE UBND   497 NB SL 375 OVERPASS AT UPRR 183.01' 
  455 SB SL 375 OVERPASS AT ALAMEDA AVE BRIDGE       PRESTRESSED CONCRETE GIRDER UNIT SPANS 5-7
      LAYOUT   498 NB SL 375 OVERPASS AT UPRR 183.01' 
  456 SB SL 375 OVERPASS AT ALAMEDA AVE BRIDGE       PRESTRESSED CONCRETE GIRDER UNIT SPANS 5-7
      TYPICAL SECTION   499 NB SL 375 OVERPASS AT UPRR IGND
  457 SB SL 375 OVERPASS AT ALAMEDA AVE BORING LOGS   500 SB SL 375 OVERPASS AT UPRR BRIDGE LAYOUT
  458 SB SL 375 OVERPASS AT ALAMEDA AVE BORING LOGS   501 SB SL 375 OVERPASS AT UPRR BRIDGE TYPICAL 
  459 SB SL 375 OVERPASS AT ALAMEDA AVE ESTIMATED       SECTION
      QUANTITIES, BEARING SEAT ELEVATIONS   502 SB SL 375 OVERPASS AT UPRR BORING LOGS
  460 SB SL 375 OVERPASS AT ALAMEDA AVE FOUNDATION   503 SB SL 375 OVERPASS AT UPRR BORING LOGS
      LAYOUT   504 SB SL 375 OVERPASS AT UPRR ESTIMATED 
  461 SB SL 375 OVERPASS AT ALAMEDA AVE ABUTMENT       QUANTITIES & BEARING SEAT ELEVATIONS
      NO. 1   505 SB SL 375 OVERPASS AT UPRR FOUNDATION LAYOUT
  462 SB SL 375 OVERPASS AT ALAMEDA AVE ABUTMENT   506 SB SL 375 OVERPASS AT UPRR FOUNDATION LAYOUT
      NO. 1   507 SB SL 375 OVERPASS AT UPRR ABUTMENT NO. 1
  463 SB SL 375 OVERPASS AT ALAMEDA AVE ABUTMENT   508 SB SL 375 OVERPASS AT UPRR ABUTMENT NO. 1
      NO. 3   509 SB SL 375 OVERPASS AT UPRR ABUTMENT NO. 8
  464 SB SL 375 OVERPASS AT ALAMEDA AVE ABUTMENT   510 SB SL 375 OVERPASS AT UPRR ABUTMENT NO. 8
      NO. 3   511 SB SL 375 OVERPASS AT UPRR BENT NO. 2
  465 SB SL 375 OVERPASS AT ALAMEDA AVE BENT NO. 2   512 SB SL 375 OVERPASS AT UPRR BENT NO. 3
  466 SB SL 375 OVERPASS AT ALAMEDA AVE BENT NO. 2   513 SB SL 375 OVERPASS AT UPRR BENT NO. 4
  467 SB SL 375 OVERPASS AT ALAMEDA AVE BENT NO. 2   514 SB SL 375 OVERPASS AT UPRR BENT NO. 5
  468 SB SL 375 OVERPASS AT ALAMEDA AVE BENT NO. 2   515 SB SL 375 OVERPASS AT UPRR BENT NO. 5
  469 SB SL 375 OVERPASS AT ALAMEDA AVE FRAMING   516 SB SL 375 OVERPASS AT UPRR BENT NO. 5
      PLAN SPANS 1-2   517 SB SL 375 OVERPASS AT UPRR BENT NO. 6
  470 SB SL 375 OVERPASS AT ALAMEDA AVE 187.01'   518 SB SL 375 OVERPASS AT UPRR BENT NO. 6
      PRESTRESSED CONCRETE U-BEAM UNIT SPANS   519 SB SL 375 OVERPASS AT UPRR BENT NO. 7
  471 SB SL 375 OVERPASS AT ALAMEDA AVE 187.01'   520 SB SL 375 OVERPASS AT UPRR FRAMING PLAN 
      PRESTRESSED CONCRETE U-BEAM UNIT SPANS       SPANS 1-4
  472 SB SL 375 OVERPASS AT ALAMEDA AVE UBND   521 SB SL 375 OVERPASS AT UPRR FRAMING PLAN 
  473 NB SL 375 OVERPASS AT UPRR BRIDGE LAYOUT       SPANS 5-7
  474 NB SL 375 OVERPASS AT UPRR BRIDGE TYPICAL   522 SB SL 375 OVERPASS AT UPRR 255.91' 
      SECTION       PRESTRESSED CONCRETE GIRDER UNIT SPANS 1-4
  475 NB SL 375 OVERPASS AT UPRR BORING LOGS   523 SB SL 375 OVERPASS AT UPRR 255.91' 
  476 NB SL 375 OVERPASS AT UPRR BORING LOGS       PRESTRESSED CONCRETE GIRDER UNIT SPANS 1-4
  477 NB SL 375 OVERPASS AT UPRR ESTIMATED   524 SB SL 375 OVERPASS AT UPRR 183.14' 
      QUANTITIES & BEARING SEAT ELEVATIONS       PRESTRESSED CONCRETE GIRDER UNIT SPANS 5-7
  478 NB SL 375 OVERPASS AT UPRR FOUNDATION LAYOUT   525 SB SL 375 OVERPASS AT UPRR 183.14' 
  479 NB SL 375 OVERPASS AT UPRR FOUNDATION LAYOUT       PRESTRESSED CONCRETE GIRDER UNIT SPANS 5-7
  480 NB SL 375 OVERPASS AT UPRR ABUTMENT NO. 1   526 SB SL 375 OVERPASS AT UPRR IGND
  481 NB SL 375 OVERPASS AT UPRR ABUTMENT NO. 1   527 NB SL 375 OVERPASS AT NORTH LOOP FM 76 
  482 NB SL 375 OVERPASS AT UPRR ABUTMENT NO. 8       BRIDGE LAYOUT
  483 NB SL 375 OVERPASS AT UPRR ABUTMENT NO. 8   528 NB SL 375 OVERPASS AT NORTH LOOP FM 76 
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      BRIDGE TYPICAL SECTION   559 SB SL 375 OVERPASS AT NORTH LOOP FM 76 
  529 NB SL 375 OVERPASS AT NORTH LOOP FM 76       ABUTMENT NO. 4
      BORING LOGS   560 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
  530 NB SL 375 OVERPASS AT NORTH LOOP FM 76       NO. 2
      BORING LOGS   561 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
r  531 NB SL 375 OVERPASS AT NORTH LOOP FM 76       NO. 2
      ESTIMATED QUANTITIES, BEARING SEAT ELEVAT   562 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
  532 NB SL 375 OVERPASS AT NORTH LOOP FM 76       NO. 2
      FOUNDATION LAYOUT   563 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
  533 NB SL 375 OVERPASS AT NORTH LOOP FM 76       NO. 2
      ABUTMENT NO. 1   564 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
  534 NB SL 375 OVERPASS AT NORTH LOOP FM 76       NO. 2
      ABUTMENT NO. 1   565 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
  535 NB SL 375 OVERPASS AT NORTH LOOP FM 76       NO. 2
      ABUTMENT NO. 4   566 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
  536 NB SL 375 OVERPASS AT NORTH LOOP FM 76       NO. 3
      ABUTMENT NO. 4   567 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
  537 NB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT       NO. 3
      NO. 2   568 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
  538 NB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT       NO. 3
      NO. 2   569 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
  539 NB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT       NO. 3
      NO. 2   570 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
  540 NB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT       NO. 3
      NO. 2   571 SB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT 
  541 NB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT       NO. 3
      NO. 3   572 SB SL 375 OVERPASS AT NORTH LOOP FM 76 
  542 NB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT       FRAMING PLAN SPANS 1-3
      NO. 3   573 SB SL 375 OVERPASS AT NORTH LOOP FM 76 
  543 NB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT       295.36' PRESTRESSED CONCRETE U-BEAM UNIT
      NO. 3   574 SB SL 375 OVERPASS AT NORTH LOOP FM 76 
  544 NB SL 375 OVERPASS AT NORTH LOOP FM 76 BENT       295.36' PRESTRESSED CONCRETE U-BEAM UNIT
      NO. 3   575 SB SL 375 OVERPASS AT NORTH LOOP FM 76 
  545 NB SL 375 OVERPASS AT NORTH LOOP FM 76       295.36' PRESTRESSED CONCRETE U-BEAM UNIT
      FRAMING PLAN SPANS 1-3   576 SB SL 375 OVERPASS AT NORTH LOOP FM 76 UBND
  546 NB SL 375 OVERPASS AT NORTH LOOP FM 76   577 APPROACH SLAB WIDENING DETAILS
      295.32' PRESTRESSED CONCRETE U-BEAM UNIT   578 SUPPORT SLAB ADDITION DETAILS
  547 NB SL 375 OVERPASS AT NORTH LOOP FM 76   579 RIPRAP PLACEMENT
      295.32' PRESTRESSED CONCRETE U-BEAM UNIT   580 BRIDGE AESTHETIC DETAILS
  548 NB SL 375 OVERPASS AT NORTH LOOP FM 76   581 BRIDGE AESTHETIC DETAILS
      295.32' PRESTRESSED CONCRETE U-BEAM UNIT   582 BRIDGE AESTHETIC DETAILS
  549 NB SL 375 OVERPASS AT NORTH LOOP FM 76 UBND   583 BRIDGE AESTHETIC DETAILS
  550 SB SL 375 OVERPASS AT NORTH LOOP FM 76   584 BAS-C
      BRIDGE LAYOUT   585 BMCS
  551 SB SL 375 OVERPASS AT NORTH LOOP FM 76   586 BMCS
      BRIDGE TYPICAL SECTION   587 BMCS
  552 SB SL 375 OVERPASS AT NORTH LOOP FM 76   588 CRR
      BORING LOGS   589 CSAB
  553 SB SL 375 OVERPASS AT NORTH LOOP FM 76   590 FD
      BORING LOGS   591 FD
  554 SB SL 375 OVERPASS AT NORTH LOOP FM 76   592 IGCS
      ESTIMATED QUANTITIES, BEARING SEAT ELEVAT   593 IGD
  555 SB SL 375 OVERPASS AT NORTH LOOP FM 76   594 IGD
      FOUNDATION LAYOUT   595 IGEB
  556 SB SL 375 OVERPASS AT NORTH LOOP FM 76   596 IGEB
      ABUTMENT NO. 1   597 IGEB
  557 SB SL 375 OVERPASS AT NORTH LOOP FM 76   598 IGMS
      ABUTMENT NO. 1   599 IGMS
  558 SB SL 375 OVERPASS AT NORTH LOOP FM 76   600 IGTS
      ABUTMENT NO. 4   601 MEBRC
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  602 MEBRC       SPLICE CHARTS
  603 MEBRU   658 TRAFFIC MANAGEMENT SYSTEM FIBER DISTRIBUTION 
  604 PCP       SPLICE CHARTS
  605 PCP   659 TRAFFIC MANAGEMENT SYSTEM ELECTRICAL SERVICE
  606 PCP   660 DYNAMIC MESSAGE SIGN OVERHEAD STRUCTURE 
  607 PCP       DETAILS
  608 PCP-FAB   661 DYNAMIC MESSAGE SIGN OVERHEAD STRUCTURE 
  609 PMDF       DETAILS
  610 PMDF   662 DYNAMIC MESSAGE SIGN DETAILS
  611 SEJ-M   663 CCTV DETAILS
  612 T551   664 ITS HIGH MAST DETAILS
  613 T551   665 ITS HIGH MAST DETAILS
  614 UBD   666 ITS HIGH MAST DETAILS
  615 UBD   667 ITS HIGH MAST DETAILS
  616 UBD   668 ITS HIGH MAST DETAILS
  617 UBEB   669 ITS HIGH MAST DETAILS
  618 UBEB   670 ITS HIGH MAST DETAILS
  619 UBMS   671 ITS HIGH MAST DETAILS
  620 UBTS   672 ITS HIGH MAST DETAILS
  621 TRAFFIC MANAGEMENT SYSTEM   673 ITS HIGH MAST DETAILS
  622 TRAFFIC MANAGEMENT SYSTEM   674 ITS MISC. DETAILS HUB ENCLOSURE
  623 TRAFFIC MANAGEMENT SYSTEM   675 ITS MISC. DETAILS HUB ENCLOSURE
  624 TRAFFIC MANAGEMENT SYSTEM   676 ITS MISC. DETAILS HUB ENCLOSURE
  625 TRAFFIC MANAGEMENT SYSTEM   677 ED1-14
  626 TRAFFIC MANAGEMENT SYSTEM   678 ED3-14
  627 TRAFFIC MANAGEMENT SYSTEM   679 ED4-14
  628 TRAFFIC MANAGEMENT SYSTEM   680 ED5-14
  629 TRAFFIC MANAGEMENT SYSTEM   681 ED6-14
  630 TRAFFIC MANAGEMENT SYSTEM   682 ED10-14
  631 TRAFFIC MANAGEMENT SYSTEM   683 ITS1-15
  632 TRAFFIC MANAGEMENT SYSTEM   684 ITS2-15
  633 TRAFFIC MANAGEMENT SYSTEM   685 ITS3-16
  634 TRAFFIC MANAGEMENT SYSTEM   686 ITS4-15
  635 TRAFFIC MANAGEMENT SYSTEM   687 ITS5-15
  636 TRAFFIC MANAGEMENT SYSTEM   688 ITS6-15
  637 TRAFFIC MANAGEMENT SYSTEM   689 ITS7-15
  638 TRAFFIC MANAGEMENT SYSTEM   690 ITS15-15
  639 TRAFFIC MANAGEMENT SYSTEM  690A ITS16-15
  640 TRAFFIC MANAGEMENT SYSTEM   691 ITS17-15
  641 TRAFFIC MANAGEMENT SYSTEM   692 ITS18-15
  642 TRAFFIC MANAGEMENT SYSTEM   693 ITS19-17
  643 TRAFFIC MANAGEMENT SYSTEM FIBER SCHEMATIC   694 ITS20-15
  644 TRAFFIC MANAGEMENT SYSTEM FIBER SCHEMATIC   695 ITS21-15
  645 TRAFFIC MANAGEMENT COMMUNICATION SCHEMATIC   696 ITS23-15
  646 TRAFFIC MANAGEMENT COMMUNICATION SCHEMATIC   697 ITS27-16
  647 TRAFFIC MANAGEMENT COMMUNICATION SCHEMATIC   698 ITS28-16
  648 TRAFFIC MANAGEMENT COMMUNICATION SCHEMATIC   699 ITS29-16
  649 TRAFFIC MANAGEMENT COMMUNICATION SCHEMATIC   700 ITS30-16
  650 TRAFFIC MANAGEMENT COMMUNICATION SCHEMATIC   701 ITS31-16
  651 TRAFFIC MANAGEMENT COMMUNICATION SCHEMATIC   702 ITS32-16
  652 TRAFFIC MANAGEMENT COMMUNICATION SCHEMATIC   703 ITS36-16
  653 TRAFFIC MANAGEMENT SYSTEM FIBER DISTRIBUTION   704 ITS37-16
      SPLICE CHARTS   705 ITS38-17
  654 TRAFFIC MANAGEMENT SYSTEM FIBER DISTRIBUTION   706 ITS39-16
      SPLICE CHARTS   707 ITS40-17
  655 TRAFFIC MANAGEMENT SYSTEM FIBER DISTRIBUTION   708 ITS42-16
      SPLICE CHARTS   709 ITS43-16
  656 TRAFFIC MANAGEMENT SYSTEM FIBER DISTRIBUTION   710 WV & IZ-14
      SPLICE CHARTS   711 WV & IZ LTS 2013-14
  657 TRAFFIC MANAGEMENT SYSTEM FIBER DISTRIBUTION   712 COSS & OSB-SZ
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  713 COSS & OSB-SZ   772 RID1-17
  714 COSS-Z1-10   773 RID2-17
  715 COSSD   774 RID3-17
  716 COSSD   775 SUMMARY OF SMALL SIGNS
  717 COSSF   776 LARGE SIGN LAYOUT
  718 COSS-FD   777 LARGE SIGN LAYOUT
  719 ILLUMINATION LAYOUT   778 LARGE SIGN LAYOUT
  720 ILLUMINATION LAYOUT   779 LARGE SIGN LAYOUT
  721 ILLUMINATION LAYOUT   780 LARGE SIGN LAYOUT
  722 ILLUMINATION LAYOUT   781 LARGE SIGN LAYOUT
  723 ILLUMINATION LAYOUT   782 LARGE SIGN LAYOUT
  724 ILLUMINATION LAYOUT   783 LARGE SIGN LAYOUT
  725 ILLUMINATION LAYOUT   784 LARGE SIGN LAYOUT
  726 ILLUMINATION LAYOUT   785 LARGE SIGN LAYOUT
  727 ILLUMINATION LAYOUT   786 LARGE SIGN LAYOUT
  728 ILLUMINATION LAYOUT  786A LARGE SIGN LAYOUT
  729 ILLUMINATION LAYOUT   787 LARGE SIGN DETAIL
  730 ILLUMINATION LAYOUT   788 LARGE SIGN DETAIL
  731 ILLUMINATION LAYOUT   789 LARGE SIGN DETAIL
  732 ILLUMINATION LAYOUT  789A LARGE SIGN DETAIL
  733 ILLUMINATION LAYOUT  789B LARGE SIGN DETAIL
  734 ILLUMINATION LAYOUT  789C LARGE SIGN DETAIL
  735 ILLUMINATION LAYOUT  789D LARGE SIGN DETAIL
  736 ILLUMINATION LAYOUT  789E LARGE SIGN DETAIL
  737 ILLUMINATION LAYOUT   790 SUMMARY OF LARGE SIGNS - SOLS
  738 ILLUMINATION LAYOUT   791 SUMMARY OF LARGE SIGNS - SOLS
  739 ILLUMINATION LAYOUT   792 SUMMARY OF LARGE SIGNS - SOLS
  740 ILLUMINATION LAYOUT   793 OVERHEAD SIGN BRIDGE ELEVATION
  741 ILLUMINATION LAYOUT   794 OVERHEAD SIGN BRIDGE ELEVATION
  742 ILLUMINATION LAYOUT   795 OVERHEAD SIGN BRIDGE ELEVATION
  743 ILLUMINATION LAYOUT   796 OVERHEAD SIGN BRIDGE ELEVATION
  744 ILLUMINATION LAYOUT   797 OVERHEAD SIGN BRIDGE ELEVATION
  745 ILLUMINATION LAYOUT   798 OVERHEAD SIGN BRIDGE ELEVATION
  746 UNDERPASS ILLUMINATION LAYOUT   799 OVERHEAD SIGN BRIDGE ELEVATION
  747 UNDERPASS ILLUMINATION LAYOUT   800 OVERHEAD SIGN BRIDGE ELEVATION
  748 UNDERPASS ILLUMINATION LAYOUT   801 OVERHEAD SIGN BRIDGE ELEVATION
  749 UNDERPASS ILLUMINATION LAYOUT   802 OVERHEAD SIGN BRIDGE ELEVATION
  750 UNDERPASS ILLUMINATION LAYOUT   803 OVERHEAD SIGN BRIDGE ELEVATION
 750A UNDERPASS ILLUMINATION LAYOUT   804 OVERHEAD SIGN BRIDGE ELEVATION
  751 UNDERPASS ILLUMINATION LAYOUT  804A OVERHEAD SIGN BRIDGE ELEVATION
  752 ILLUMINATION CIRCUIT DIAGRAMS  804B OVERHEAD SIGN BRIDGE ELEVATION
  753 ILLUMINATION CIRCUIT DIAGRAMS  804C OVERHEAD SIGN BRIDGE ELEVATION
  754 ILLUMINATION CIRCUIT DIAGRAMS   805 MONOTUBE SIGN STRUCTURE DETAILS
  755 ILLUMINATION CIRCUIT DIAGRAMS   806 MONOTUBE SIGN STRUCTURE DETAILS
  756 ILLUMINATION CIRCUIT DIAGRAMS   807 MONOTUBE SIGN STRUCTURE DETAILS
  757 ELECTRICAL SERVICE SUMMARY   808 MONOTUBE SIGN STRUCTURE DETAILS
  758 ED2-14   809 MONOTUBE SIGN STRUCTURE DETAILS
  759 HMID1-03   810 TSR1-13
  760 HMID2-03   811 TSR2-13
  761 HMID3-03   812 TSR5-13
  762 HMID4-03   813 SMDGEN-08
  763 HMID5-03   814 SMDSLIP-1-08
  764 HMID6-03   815 SMDSLIP-2-08
  765 HMID7-03   816 SMDSLIP-3-08
  766 HMID8-03   817 SMDTWT-08
  767 HMID9-03   818 SMDFRP-08
  768 HMIF1-98   819 SMD2-1-08
  769 HMIF2-98   820 SMD2-4-08
  770 HMIP1-16   821 MC1-15
  771 HMIP2-16   822 MC2-15
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  823 MC3-15   881 FPM1-12
  824 MC4-15   882 FPM2-12
  825 MC5-15   883 FPM3-12
  826 MC6-15   884 FPM4-12
  827 MC7-15   885 FPM5-19
  828 MS1-15   886 EPIC
  829 MS2-15  886A EPIC
  830 MS3-15   887 TXDOT STORM WATER POLLUTION PREVENTION PLAN
  831 MS4-15   888 STORM WATER POLLUTION PREVENTION PLAN
  832 MS5-15   889 STORM WATER POLLUTION PREVENTION PLAN
  833 MS6-15   890 STORM WATER POLLUTION PREVENTION PLAN
  834 MS7-15   891 STORM WATER POLLUTION PREVENTION PLAN
  835 PAVEMENT MARKING PLAN   892 STORM WATER POLLUTION PREVENTION PLAN
  836 PAVEMENT MARKING PLAN   893 STORM WATER POLLUTION PREVENTION PLAN
  837 PAVEMENT MARKING PLAN   894 STORM WATER POLLUTION PREVENTION PLAN
  838 PAVEMENT MARKING PLAN   895 STORM WATER POLLUTION PREVENTION PLAN
  839 PAVEMENT MARKING PLAN   896 STORM WATER POLLUTION PREVENTION PLAN
  840 PAVEMENT MARKING PLAN   897 STORM WATER POLLUTION PREVENTION PLAN
  841 PAVEMENT MARKING PLAN   898 STORM WATER POLLUTION PREVENTION PLAN
  842 PAVEMENT MARKING PLAN   899 STORM WATER POLLUTION PREVENTION PLAN
  843 PAVEMENT MARKING PLAN   900 STORM WATER POLLUTION PREVENTION PLAN
  844 PAVEMENT MARKING PLAN   901 STORM WATER POLLUTION PREVENTION PLAN
  845 PAVEMENT MARKING PLAN   902 STORM WATER POLLUTION PREVENTION PLAN
  846 PAVEMENT MARKING PLAN   903 STORM WATER POLLUTION PREVENTION PLAN
  847 PAVEMENT MARKING PLAN   904 STORM WATER POLLUTION PREVENTION PLAN
  848 PAVEMENT MARKING PLAN   905 STORM WATER POLLUTION PREVENTION PLAN
  849 PAVEMENT MARKING PLAN   906 STORM WATER POLLUTION PREVENTION PLAN
  850 PAVEMENT MARKING PLAN   907 STORM WATER POLLUTION PREVENTION PLAN
  851 PAVEMENT MARKING PLAN   908 STORM WATER POLLUTION PREVENTION PLAN
  852 PAVEMENT MARKING PLAN   909 STORM WATER POLLUTION PREVENTION PLAN
  853 PAVEMENT MARKING PLAN   910 STORM WATER POLLUTION PREVENTION PLAN
  854 PAVEMENT MARKING PLAN   911 STORM WATER POLLUTION PREVENTION PLAN
  855 PAVEMENT MARKING PLAN   912 STORM WATER POLLUTION PREVENTION PLAN
  856 PAVEMENT MARKING PLAN   913 STORM WATER POLLUTION PREVENTION PLAN
  857 PAVEMENT MARKING PLAN   914 STORM WATER POLLUTION PREVENTION PLAN
  858 PAVEMENT MARKING PLAN   915 STORM WATER POLLUTION PREVENTION PLAN
  859 PAVEMENT MARKING PLAN   916 STORM WATER POLLUTION PREVENTION PLAN
  860 PAVEMENT MARKING PLAN   917 STORM WATER POLLUTION PREVENTION PLAN
  861 PAVEMENT MARKING PLAN   918 STORM WATER POLLUTION PREVENTION PLAN
  862 PAVEMENT MARKING PLAN   919 EC 1 - 16
  863 PAVEMENT MARKING PLAN   920 EC 2 - 16
  864 PAVEMENT MARKING PLAN   921 EC 3 - 16
  865 PAVEMENT MARKING PLAN   922 EC 6 - 16
  866 PAVEMENT MARKING PLAN   923 EC 9 - 16
  867 PASEO DEL ESTE SIGNING AND PAVEMENT MARKING   924 EC 9 - 16
      PLAN   925 EC 9 - 16
  868 PASEO DEL ESTE SIGNING AND PAVEMENT MARKING   926 EROSION CONTROL LOGS
      PLAN r  927 RAILROAD SCOPE OF WORK
  869 BLPM-10   928 RAILROAD REQUIREMENTS FOR BRIDGE CONSTRUCTION
  870 D & OM1-15   929 RAILROAD REQUIREMENTS FOR BRIDGE CONSTRUCTION
  871 D & OM2-15   930 RAILROAD REQUIREMENTS FOR BRIDGE CONSTRUCTION
  872 D & OM3-15B
  873 D & OM4-15
  874 D & OM5-15
  875 D & OM6-15
  876 D & OMVIA-15
  877 PM1-12
  878 PM2-12
  879 PM3-12
  880 CPM1-14
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