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TCP7-1-13

WZBRK- 13

WZTD- 17

WZUL- 13
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566 WZRCD-13
567 WZBTS-1-13
568 WZBTS-2-13
569 WZSTPM 13
570 WZRS- 16
571 WzZ-1TS1-19

634 HORI ZONTAL ALI GNMENT DATA
635 HORI ZONTAL ALI GNMENT DATA
636 HORI ZONTAL ALI GNMENT DATA
637 HORI ZONTAL ALI GNMENT DATA
638 HORI ZONTAL ALI GNMENT DATA
639 HORI ZONTAL ALI GNMENT DATA

O

(]

|

O

O

O
572 WZ-1TS2-19 O 640 PLAN & PROFILE - MAI NLANES
573 WZ-1TS3-19 O 641 PLAN & PROFILE - MAI NLANES
574 CSB1-10 O 642 PLAN & PROFILE - MAI NLANES
575 CSB1-10 O 643 PLAN & PROFILE - MAI NLANES
576 CSB7-10 O 644 PLAN & PROFILE - MAI NLANES
577 LPCB-13 O 645 PLAN & PROFILE - MAI NLANES
578 LPCB-13 O 646 PLAN & PROFILE - MAI NLANES
579 ABSORBM 19 O 647 PLAN & PROFILE - MAI NLANES
581 SLED-19 O 648 PLAN & PROFILE - MAI NLANES
582 TLRS1-17 O 649 PLAN & PROFILE - MAI NLANES
583 TLRS2-17 O 650 PLAN & PROFILE - MAI NLANES
584 TLRS3-17 O 651 PLAN & PROFILE - MAI NLANES
585 TLRS4-17 O 652 PLAN & PROFILE - MAI NLANES
593 REMOVAL PLANS O 653 PLAN & PROFILE - MAI NLANES
594 REMOVAL PLANS O 654 PLAN & PROFILE - MAI NLANES
595 REMOVAL PLANS O 655 PLAN & PROFI LE - MAI NLANES
596 REMOVAL PLANS O 656 PLAN & PROFILE - MAI NLANES
597 REMOVAL PLANS O 657 PLAN & PROFILE - MAI NLANES
598 REMOVAL PLANS O 658 PLAN & PROFILE - MAI NLANES
599 REMOVAL PLANS O 659 PLAN & PROFILE - MAI NLANES
600 REMOVAL PLANS O 660 PLAN & PROFILE - MAI NLANES
601 REMOVAL PLANS O 661 PLAN & PROFILE - MAI NLANES
602 REMOVAL PLANS O 662 PLAN & PROFILE - MAI NLANES
603 REMOVAL PLANS O 663 PLAN & PROFILE - MAI NLANES
604 REMOVAL PLANS O 664 PLAN & PROFILE - MAI NLANES
605 REMOVAL PLANS O 665 PLAN & PROFILE - MAI NLANES
606 REMOVAL PLANS O 666 PLAN & PROFILE - MAI NLANES | H10PP26
607 REMOVAL PLANS O 667 PLAN & PROFILE - WB FRONTAGE ROAD
608 REMOVAL PLANS O 668 PLAN & PROFILE - WB FRONTAGE ROAD
609 REMOVAL PLANS O 669 PLAN & PROFILE - WB FRONTAGE ROAD
610 REMOVAL PLANS O 670 PLAN & PROFILE - WB FRONTAGE ROAD
611 REMOVAL PLANS O 671 PLAN & PROFILE - WB FRONTAGE ROAD
612 REMOVAL PLANS O 672 PLAN & PROFILE - WB FRONTAGE ROAD
613 REMOVAL PLANS O 673 PLAN & PROFILE - WB FRONTAGE ROAD
614 REMOVAL PLANS O 674 PLAN & PROFILE - WB FRONTAGE ROAD
615 REMOVAL PLANS O 675 PLAN & PROFILE - WB FRONTAGE ROAD
616 REMOVAL PLANS O 676 PLAN & PROFILE - WB FRONTAGE ROAD
617 REMOVAL PLANS O 677 PLAN & PROFILE - WB FRONTAGE ROAD
618 REMOVAL PLANS O 678 PLAN & PROFILE - WB FRONTAGE ROAD
619 REMOVAL PLANS O 679 PLAN & PROFILE - WB FRONTAGE ROAD
620 REMOVAL PLANS O 680 PLAN & PROFILE - WB FRONTAGE ROAD
621 REMOVAL PLANS O 681 PLAN & PROFILE - WB FRONTAGE ROAD
622 SURVEY CONTROL LAYOUT 2895-001_SCI'S PGl O 682 PLAN & PROFILE - WB FRONTAGE ROAD
623 SURVEY CONTROL LAYOUT 2895-001_SCI'S PG2 O 683 PLAN & PROFILE - WB FRONTAGE ROAD
624 HORI ZONTAL & VERTI CAL CONTROL O 684 PLAN & PROFILE - WB FRONTAGE ROAD
625 HORI ZONTAL ALI GNMENT DATA O 685 PLAN & PROFILE - WB FRONTAGE ROAD
626 HORI ZONTAL ALI GNMENT DATA O 686 PLAN & PROFILE - WB FRONTAGE ROAD
627 HORI ZONTAL ALI GNMENT DATA O 687 PLAN & PROFILE - WB FRONTAGE ROAD
628 HORI ZONTAL ALI GNMENT DATA O 688 PLAN & PROFILE - WB FRONTAGE ROAD
629 HORI ZONTAL ALI GNMENT DATA O 689 PLAN & PROFILE - WB FRONTAGE ROAD
630 HORI ZONTAL ALI GNMENT DATA O 690 PLAN & PROFILE - WB FRONTAGE ROAD
631 HORI ZONTAL ALI GNMENT DATA O 691 PLAN & PROFILE - WB FRONTAGE ROAD
632 HORI ZONTAL ALI GNMENT DATA O 692 PLAN & PROFILE - EB FRONTAGE ROAD
633 HORI ZONTAL ALI GNMENT DATA O 693 PLAN & PROFILE - EB FRONTAGE ROAD
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694 PLAN & PROFILE - EB FRONTAGE ROAD [0 754 | NTERSECTI ON LAYOUT

695 PLAN & PROFILE - EB FRONTAGE ROAD [0 755 | NTERSECTI ON LAYOUT

696 PLAN & PROFILE - EB FRONTAGE ROAD [0 756 | NTERSECTI ON LAYOUT

697 PLAN & PROFILE - EB FRONTAGE ROAD [0 757 | NTERSECTI ON LAYOUT

698 PLAN & PROFILE - EB FRONTAGE ROAD [0 758 I NTERSECTI ON LAYOUT

699 PLAN & PROFILE - EB FRONTAGE ROAD [0 759 | NTERSECTI ON LAYOUT

700 PLAN & PROFILE - EB FRONTAGE ROAD [0 760 DRI VEWAY PLAN AND PROFI LE
701 PLAN & PROFILE - EB FRONTAGE ROAD [0 761 DRI VEWAY PLAN AND PROFI LE
702 PLAN & PROFILE - EB FRONTAGE ROAD [0 762 DRI VEWAY PLAN AND PROFI LE
703 PLAN & PROFILE - EB FRONTAGE ROAD [0 763 DRI VEWAY PLAN AND PROFI LE
704 PLAN & PROFILE - EB FRONTAGE ROAD [0 764 DRI VEWAY PLAN AND PROFI LE
705 PLAN & PROFILE - EB FRONTAGE ROAD [0 765 DRI VEWAY PLAN AND PROFI LE
706 PLAN & PROFILE - EB FRONTAGE ROAD [0 766 DRI VEWAY PLAN AND PROFI LE
707 PLAN & PROFILE - EB FRONTAGE ROAD [0 767 DRI VEWAY PLAN AND PROFI LE
708 PLAN & PROFILE - EB FRONTAGE ROAD [0 768 DRI VEWAY PLAN AND PROFI LE
709 PLAN & PROFILE - EB FRONTAGE ROAD [0 769 DRI VEWAY PLAN AND PROFI LE
710 PLAN & PROFILE - EB FRONTAGE ROAD [0 770 DRI VEWAY PLAN AND PROFI LE
711 PLAN & PROFILE - EB FRONTAGE ROAD [0 771 DRI VEWAY PLAN AND PROFI LE
712 PLAN & PROFILE - EB FRONTAGE ROAD [0 772 DRI VEWAY PLAN AND PROFI LE
713 PLAN & PROFILE - EB FRONTAGE ROAD [0 773 DRI VEWAY PLAN AND PROFI LE
714 PLAN & PROFILE - EB FRONTAGE ROAD [0 774 DRI VEWAY PLAN AND PROFI LE
715 PLAN & PROFILE - EB FRONTAGE ROAD [0 775 DRI VEWAY PLAN AND PROFI LE
716 PLAN & PROFILE - EB FRONTAGE ROAD [0 776 DRI VEWAY PLAN AND PROFI LE
717 PLAN & PROFILE - EBFR ACCESS RD [0 777 DRI VEWAY PLAN AND PROFI LE
718 PLAN & PROFILE - EBFR ACCESS RD [0 778 DRI VEWAY PLAN AND PROFI LE
719 PLAN & PROFILE - RAMP RWBXGRAY [0 779 DRI VEWAY PLAN AND PROFI LE
720 PLAN & PROFILE - RAMP RWBXGRAY [0 780 DRI VEWAY PLAN AND PROFI LE
721 PLAN & PROFILE - RAMP REBEGRAY [0 781 DRI VEWAY PLAN AND PROFI LE
722 PLAN & PROFILE - RAMP REBEGRAY [0 782 DRI VEWAY PLAN AND PROFI LE
723 PLAN & PROFILE - RAMP RWBE1518 [0 783 DRI VEWAY PLAN AND PROFI LE
724 PLAN & PROFILE - RAMP RWBE1518 [0 784 DRI VEWAY PLAN AND PROFI LE
725 PLAN & PROFILE - RAMP REBX1518 [0 785 DRI VEWAY PLAN AND PROFI LE
726 PLAN & PROFILE - RAMP REBX1518 [0 786 DRI VEWAY PLAN AND PROFI LE
727 PLAN & PROFILE - RAMP RWBXPFEI L [0 787 DRI VEWAY PLAN AND PROFI LE
728 PLAN & PROFILE - RAMP RWBXPFEI L [0 788 DRI VEWAY PLAN AND PROFI LE
729 PLAN & PROFILE - RAMP REBEPFEI L [0 789 DRI VEWAY PLAN AND PROFI LE
730 PLAN & PROFILE - RAMP REBEPFEI L [0 790 DRI VEWAY PLAN AND PROFI LE
731 PLAN & PROFILE - RAMP RWBE2538 [0 791 DRI VEWAY PLAN AND PROFI LE
732 PLAN & PROFILE - RAMP RWBE2538 [0 792 DRI VEWAY PLAN AND PROFI LE
733 PLAN & PROFILE - RAMP REBX2538 [0 793 DRI VEWAY PLAN AND PROFI LE
734 PLAN & PROFILE - RAMP REBX2538 [0 794 DRI VEWAY PLAN AND PROFI LE
735 PLAN & PROFILE - RAMP RWBX1518 [0 795 DRI VEWAY PLAN AND PROFI LE
736 PLAN & PROFILE - RAMP RWBX1518 [0 796 DRI VEWAY PLAN AND PROFI LE
737 PLAN & PROFILE - RAMP REBE1518 [0 797 DRI VEWAY PLAN AND PROFI LE
738 PLAN & PROFILE - RAMP REBE1518 [0 798 DRI VEWAY PLAN AND PROFI LE
739 PLAN & PROFILE - RAMP TEMPREBE2538 [0 799 DRI VEWAY PLAN AND PROFI LE
740 PLAN & PROFILE - PFEIL RD [0 800 DRI VEWAY PLAN AND PROFI LE
741 PLAN & PROFILE - U-TURN PFEIL RD EB TO WB [0 801 DRI VEWAY PLAN AND PROFI LE
742 PLAN & PROFILE - U-TURN PFEIL RD WB TO EB [0 802 DRI VEWAY PLAN AND PROFI LE
743 PLAN & PROFILE - FM 1518 [0 803 DRI VEWAY PLAN AND PROFI LE
744 PLAN & PROFILE - FM 1518 [0 804 DRI VEWAY PLAN AND PROFI LE
745 PLAN & PROFILE - U-TURN FM 1518 EB TO WB [0 805 DRI VEWAY PLAN AND PROFI LE
746 PLAN & PROFILE - U-TURN FM 1518 WB TO EB [0 806 DRI VEWAY PLAN AND PROFI LE
747 PLAN & PROFILE - FM 2538 [0 807 DRI VEWAY PLAN AND PROFI LE
748 PLAN & PROFILE - FM 2538 [0 808 DRI VEWAY PLAN AND PROFI LE
749 PLAN & PROFILE - LIBERTY DRI VE [0 809 DRI VEWAY PLAN AND PROFI LE
750 PLAN & PROFILE - LI BERTY DRI VE [0 810 DRI VEWAY PLAN AND PROFI LE
751 PLAN & PROFILE - PFEIL RD WB [0 811 DRI VEWAY PLAN AND PROFI LE
752 PLAN & PROFILE - PFEIL RD WB [0 812 DRI VEWAY PLAN AND PROFI LE
753 PLAN & PROFILE - FREUDENBURG RD [0 813 DRI VEWAY PLAN AND PROFI LE
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814 DRI VEWAY PLAN AND PROFI LE

815 DRI VEWAY PLAN AND PROFI LE

816 DRI VEWAY PLAN AND PROFI LE

817 DRI VEWAY PLAN AND PROFI LE

818 DRI VEWAY PLAN AND PROFI LE

819 M SCELLANEOUS ROADWAY DETAILS

820 M SCELLANEOUS ROADWAY DETAILS

821 M SCELLANEOUS ROADWAY DETAILS

821A CASSTL3-14

821B GBRLTRTL3-14

821C NU- CABLETL3-14

821D NU- CABLETL3-14

822 CCCG- 12

823 CRCP1-20

824 CRCP1-20

825 CRCP2-20

826 CRCP2-20

826A GF31-19

826B GF31DAT-19

826C GF31Ms-19

826D GF31TR TL2-19

826E GF31TR TL3-19

826F GF31TR TL3-19

826G SGT10S31- 16

826H SGT11S31-18

8261 SGT12S31-18

827 JS-14

828 M SCELLANEOUS CURB AND SI DEWALK DETAI LS SAN
ANTONI O STD

858 RETAI NI NG WALL LAYOUT - WALL WL1525

859 RETAI NI NG WALL LAYOUT - WALL WL1525

860 RETAI NI NG WALL LAYOUT - WALL WL1525

861 RETAI NI NG WALL LAYOUT - WALL WL1525

862 RETAI NI NG WALL LAYOUT - WALL WL1611

863 RETAI NI NG WALL LAYOUT - WALL WL1611
r 864 RETAINING WALL LAYOUT - WALL W.1611
865 RETAI NI NG WALL LAYOUT - WALL WR1618
866 RETAI NI NG WALL LAYOUT - WALL WR1618
867 RETAI NI NG WALL LAYOUT - WALL WR1618
868 RETAI NI NG WALL LAYOUT - WALL WR1660
869 RETAI NI NG WALL LAYOUT - WALL WR1660
870 RETAI NI NG WALL LAYOUT - WALL WR1670
871 RETAI NI NG WALL LAYOUT - WALL WR1670
872 RETAI NI NG WALL LAYOUT - WALL WR1704
873 RETAI NI NG WALL LAYOUT - WALL WR1704
874 RETAI NI NG WALL LAYOUT - WALL WR1704
875 RETAI NI NG WALL LAYOUT - WALL WL1705
876 RETAI NI NG WALL LAYOUT - WALL WL1705
877 RETAI NI NG WALL LAYOUT - WALL WL1705
878 RETAI NI NG WALL LAYOUT - WALL WL1740
879 RETAI NI NG WALL LAYOUT - WALL WL1746
880 RETAI NI NG WALL LAYOUT - WALL WR14813
881 RETAI NI NG WALL LAYOUT - WALL WR14813
882 RETAI NI NG WALL LAYOUT - WALL WR14886
883 RETAI NI NG WALL LAYOUT - WALL WR14886
884 RETAI NI NG WALL LAYOUT - WALL WR14894
885 RETAI NI NG WALL LAYOUT - WALL WL.24712
886 RETAI NI NG WALL LAYOUT - WALL WL.24712

[E—

[E—

829 PED-18 887 RETAI NI NG WALL LAYOUT - WALL WL.24725
830 PED-18 888 RETAI NI NG WALL LAYOUT - WALL WL24725
831 PED-18 889 RETAI NI NG WALL LAYOUT - WALL WL24790
832 PED-18 890 RETAI NI NG WALL LAYOUT - WALL WL24790
833 RS1-13 891 RETAI NI NG WALL LAYOUT - WALL WL24790

834 SSCB1-16
835 SSCB2-10
836 SSCB2-10
837 SSCB3-10
838 SSCB4-19 SSCB419
839 TEHMAC- 11
840 TREE PROTECTI ON SAN ANTONI O STD
841 TREE PRUNI NG AND REMOVAL SAN ANTONI O STD
842 TRF
843 REACTN- 16
843A QGELI TEMLON- 20 QGELI TEMLON20
844 COLORED TEXTURED CONCRETE AND LANDSCAPE
PAVERS SAN ANTONI O STD
845 RETAI NI NG WALL | NDEX
846 RETAI NI NG WALL HORI ZONTAL ALI GNMENT

892 RETAI NI NG WALL LAYOUT - WALL WL.24800
893 RETAI NI NG WALL LAYOUT - WALL WL.24800
894 RETAI NI NG WALL LAYOUT - WALL WL.24870
895 RETAI NI NG WALL LAYOUT - WALL WL.24870
r 896 RETAI NI NG WALL LAYOUT - WALL WL.24870
897 RETAI NI NG WALL LAYOUT - WALL W.24889
898 RETAI NI NG WALL LAYOUT - WALL W.24889
899 RETAI NI NG WALL LAYOUT - WALL WL24900
900 RETAI NI NG WALL LAYOUT - WALL WL24904
901 RETAI NI NG WALL LAYOUT - WALL WL24911
r 902 RETAI NI NG WALL LAYOUT - WALL W.24911
903 RETAI NI NG WALL LAYOUT - WALL WL24940
904 RETAI NI NG WALL LAYOUT - WALL WL24940
905 RETAI NI NG WALL LAYOUT - WALL WL.24964
906 RETAI NI NG WALL LAYOUT - WALL WL.24964

OO0O0O0000O000000O OOO0O0OoOOOoobOoOoooodo ooooooobooooooooooooooooooaa
OO00O000O0O0O0000O0O0000O0O0000O0O0O000O0O0 00000000000 O000O0O0O0O0000o0oooobooaoan

847 RETAI NI NG WALL HORI ZONTAL ALI GNMENT 907 TS P1S1 15181L SOIL NAIL LAYOUTS
848 RETAI NI NG WALL HORI ZONTAL ALI GNMENT 908 TS P1S1 15181L SOIL NAIL LAYOUTS
849 RETAI NI NG WALL HORI ZONTAL ALI GNMENT 909 TS P1S1 15181L SOIL NAIL LAYOUTS
850 RETAI NI NG WALL LAYOUT - WALL WR1501 910 TS P1S1 15181L SOIL NAIL LAYOUTS
851 RETAI NI NG WALL LAYOUT - WALL WR1501 r 911 TS P1S1 15181L SO L NAIL LAYOUTS
852 RETAI NI NG WALL LAYOUT - WALL WR1501 912 TS P1S1 15183L SOIL NAIL LAYOUTS
853 RETAI NI NG WALL LAYOUT - WALL WL1508 r 913 TS P1S1 15183L SO L NAIL LAYOUTS
854 RETAI NI NG WALL LAYOUT - WALL WL1508 914 TS P1S1 15184L SOIL NAIL LAYOUTS
855 RETAI NI NG WALL LAYOUT - WALL WR1512 915 TS P1S1 15184L SOIL NAIL LAYOUTS
856 RETAI NI NG WALL LAYOUT - WALL WR1512 916 TS P1S1 15184L SOIL NAIL LAYOUTS
857 RETAI NI NG WALL LAYOUT - WALL WR1512 917 TS P1S1 15184L SOIL NAIL LAYOUTS
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O 918 TS P1S1 15184L SO L NAIL LAYOUTS O 978 BORING LOGS - WALLS
O 919 TS P1S1 15184L SO L NAIL LAYOUTS O 979 BORING LOGS - WALLS
Or 920 TS P1S1 15184L SOl L NAIL LAYOUTS [0 980 BORING LOGS - WALLS
O 921 TS P1S1 15185L SOl L NAIL LAYOUTS [0 981 BORING LOGS - WALLS
Or 922 TS P1S1 15185L SOl L NAIL LAYOUTS O 982 BORING LOGS - WALLS
O 923 TS P1S1 15187R SOl L NAIL LAYOUTS O 983 BORING LOGS - WALLS
O 924 TS P1S1 15187R SOl L NAIL LAYOUTS O 984 BORING LOGS - WALLS
[0 925 TS P1S1 15187R SO L NAIL LAYOUTS [0 985 BORING LOGS - WALLS
O 926 TS P1S1 15187R SO L NAIL LAYOUTS O 986 BORI NG LOGS - WALLS
O 927 TS P1S1 15187R SOl L NAIL LAYOUTS O 987 BORING LOGS - WALLS
O 928 TS P1S1 15187R SOl L NAIL LAYOUTS O 988 BORING LOGS - WALLS
O 929 TS P1S1 15187R SOl L NAIL LAYOUTS O 989 BORING LOGS - WALLS
Or 930 TS P1S1 15187R SOl L NAIL LAYOUTS [0 990 BORING LOGS - WALLS
O 931 TS P1S1 25381R SO L NAIL LAYOUTS O 991 BORI NG LOGS - WALLS
O 932 TS P1S1 25381R SO L NAIL LAYOUTS O 992 BORING LOGS - WALLS
O 933 TS P1S1 25381R SO L NAIL LAYOUTS O 993 BORING LOGS - WALLS
O 934 TS P1S1 25381R SO L NAIL LAYOUTS O 994 BORING LOGS - WALLS
[0 935 TS P1S1 25381R SOl L NAIL LAYOUTS [0 995 BORING LOGS - WALLS
O 936 TS P1S1 25381R SO L NAIL LAYOUTS O 996 BORI NG LOGS - WALLS
O 937 TS P1S1 25381R SO L NAIL LAYOUTS O 997 BORING LOGS - WALLS
O 938 TS P1S1 25381R SOl L NAIL LAYOUTS Or 998 RW MSE- DD
O 939 TS P1S1 25381R SO L NAIL LAYOUTS O 999 RWEM
Or 940 TS P1S1 25381R SOl L NAIL LAYOUTS O 1000 RWMSE
O 941 TS P2S1 1CL SOl L NAIL LAYOUTS O 1001 RWMSE
O 942 TS P2S1 1CL SOl L NAIL LAYOUTS O 1002 RWIRF
O 943 TS P2S1 1CL SOIL NAIL LAYOUTS O 1003 RWRI
Or 944 TS P2S1 1CL SOl L NAIL LAYOUTS O 1004 RWRI
O 945 TS P2S1 1CR SOl L NAIL LAYOUTS O 1005 RW TEWDD DETAI L SHEET
O 946 TS P2S1 1CR SOl L NAIL LAYOUTS Or 1006 RW TEWMOD DETAI L SHEET
O 947 TS P2S1 1CR SOl L NAIL LAYOUTS
Or 948 TS P2S1 1CR SOl L NAIL LAYOUTS
O 949 TS P2S1 2CL SOl L NAIL LAYOUTS
O 950 TS P2S1 2CL SOl L NAIL LAYOUTS
Or 951 TS P2S1 2CL SOl L NAIL LAYOUTS
O 952 TS P2S1 2CR SOl L NAIL LAYOUTS
O 953 TS P2S1 2CR SOl L NAIL LAYOUTS
Or 954 TS P2S1 2CR SOl L NAIL LAYOUTS
O 955 TS P3S1 15181L SOl L NAIL LAYOUTS
Or 956 TS P3S1 15181L SO L NAIL LAYOUTS
O 957 TSS SO L NAIL DETAIL SHEET
[0 958 BORING LAYOUT
[0 959 BORING LAYOUT
[0 960 BORING LAYOUT
[0 961 BORING LAYOUT
[0 962 BORING LOGS - WALLS
[0 963 BORING LOGS - WALLS
[0 964 BORING LOGS - WALLS
[0 965 BORING LOGS - WALLS
[0 966 BORING LOGS - WALLS
[0 967 BORING LOGS - WALLS
[0 968 BORING LOGS - WALLS
[0 969 BORING LOGS - WALLS
[0 970 BORING LOGS - WALLS
[0 971 BORING LOGS - WALLS
[0 972 BORING LOGS - WALLS
[0 973 BORING LOGS - WALLS
[0 974 BORING LOGS - WALLS
[0 975 BORING LOGS - WALLS
[0 976 BORING LOGS - WALLS
[0 977 BORING LOGS - WALLS
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