
Whitley & Siddons * (512)477-9491 * Fax (512)481-1983
www.WhitleySiddons.com

10/1/2020  ECTOR  2224-01-099  SL 338  $18,100,034|CONSTRUCT NEW INTERCHANGE

Sheet  Title Sheet  Title
    1 TITLE SHEET    47 TRAFFIC CONTROL PLAN - PHASE 2 STEP 2
    2 INDEX OF SHEETS    48 TRAFFIC CONTROL PLAN - PHASE 2 STEP 2
    3 PROJECT LAYOUT    49 TRAFFIC CONTROL PLAN - PHASE 2 STEP 2
    4 PROJECT LAYOUT    50 TRAFFIC CONTROL PLAN - PHASE 2 STEP 2
    5 PROJECT LAYOUT    51 TRAFFIC CONTROL PLAN - PHASE 2 STEP 2
    6 PROJECT LAYOUT    52 TRAFFIC CONTROL PLAN - PHASE 3 STEP 1
    7 PROJECT LAYOUT    53 TRAFFIC CONTROL PLAN - PHASE 3 STEP 1
    8 TYPICAL SECTIONS    54 TRAFFIC CONTROL PLAN - PHASE 3 STEP 1
    9 TYPICAL SECTIONS    55 TRAFFIC CONTROL PLAN - PHASE 3 STEP 1
   10 TYPICAL SECTIONS    56 TRAFFIC CONTROL PLAN - PHASE 3 STEP 1
   11 EXISTING TYPICAL SECTIONS    57 TRAFFIC CONTROL PLAN - PHASE 3 STEP 1
   12 EXISTING TYPICAL SECTIONS    58 TRAFFIC CONTROL PLAN - PHASE 3 STEP 1
   13 PROPOSED TYPICAL SECTIONS    59 TRAFFIC CONTROL PLAN - PHASE 3 STEP 1
   14 PROPOSED TYPICAL SECTIONS    60 TRAFFIC CONTROL PLAN - PHASE 3 STEP 1
   15 GENERAL NOTES    61 TRAFFIC CONTROL PLAN - PHASE 3 STEP 1
  15A GENERAL NOTES    62 TRAFFIC CONTROL PLAN - PHASE 3 STEP 1
  15B GENERAL NOTES    63 TRAFFIC CONTROL PLAN - PHASE 3 STEP 2
  15C GENERAL NOTES    64 TRAFFIC CONTROL PLAN - PHASE 3 STEP 2
  15D GENERAL NOTES    65 TRAFFIC CONTROL PLAN - PHASE 3 STEP 2
  15E GENERAL NOTES    66 TRAFFIC CONTROL PLAN - PHASE 3 STEP 2
  15F GENERAL NOTES    67 TRAFFIC CONTROL PLAN - PHASE 3 STEP 2
  15G GENERAL NOTES    68 YUKON DETOUR PLAN - PHASE 3-2
  15H GENERAL NOTES    69 BC 1 - 14
   16 ESTIMATE AND QUANTITY SHEET    70 BC 2 - 14
  16A ESTIMATE AND QUANTITY SHEET    71 BC 3 - 14
  16B ESTIMATE AND QUANTITY SHEET    72 BC 4 - 14
  16C ESTIMATE AND QUANTITY SHEET    73 BC 5 - 14
  16D ESTIMATE AND QUANTITY SHEET    74 BC 6 - 14
   17 CONSOLIDATED SUMMARY    75 BC 7 - 14
   18 CONSOLIDATED SUMMARY    76 BC 8 - 14
   19 CONSOLIDATED SUMMARY CONSOLIDATED SUMMARY 1    77 BC 9 - 14
      OF 2    78 BC 10 - 14
   20 CONSOLIDATED SUMMARY CONSOLIDATED SUMMARY 2    79 BC 11 - 14
      OF 2    80 BC 12 - 14
   21 CONSOLIDATED SUMMARY    81 WZ STPM - 13
   22 CONSOLIDATED SUMMARY    82 TCP 1-5 - 18
   23 CONSOLIDATED SUMMARY    83 TCP 2-1 - 18
   24 CONSOLIDATED SUMMARY    84 TCP 2-4 - 18
   25 CONSOLIDATED SUMMARY    85 TCP 3-3 - 14
   26 CONSOLIDATED SUMMARY    86 ABSORBM-19
   27 ADVANCE PROJECT WARNING SIGNING    88 SLED-19
   28 PHASE NARRATIVE   88A CRASH CUSHION SUMMARY
   29 TRAFFIC CONTROL PLAN TYPICAL SECTIONS   88B CRASH CUSHION SUMMARY
   30 TRAFFIC CONTROL PLAN TYPICAL SECTIONS    89 ROADWAY REMOVALS
   31 TRAFFIC CONTROL PLAN TYPICAL SECTIONS    90 ROADWAY REMOVALS
   32 TRAFFIC CONTROL PLAN - PHASE 1    91 ROADWAY REMOVALS
   33 TRAFFIC CONTROL PLAN - PHASE 1    92 ROADWAY REMOVALS
   34 TRAFFIC CONTROL PLAN - PHASE 1    93 ROADWAY REMOVALS
   35 TRAFFIC CONTROL PLAN - PHASE 1    94 ROADWAY REMOVALS
   36 TRAFFIC CONTROL PLAN - PHASE 2 STEP 1    95 ROADWAY REMOVALS
   37 TRAFFIC CONTROL PLAN - PHASE 2 STEP 1    96 SURVEY CONTROL INDEX SHEET
   38 TRAFFIC CONTROL PLAN - PHASE 2 STEP 1    97 SURVEY CONTROL INDEX SHEET
   39 TRAFFIC CONTROL PLAN - PHASE 2 STEP 1    98 SURVEY CONTROL INDEX SHEET
   40 TRAFFIC CONTROL PLAN - PHASE 2 STEP 1    99 SURVEY CONTROL INDEX SHEET
   41 TRAFFIC CONTROL PLAN - PHASE 2 STEP 1   100 SURVEY CONTROL DETAIL SHEET
   42 TRAFFIC CONTROL PLAN - PHASE 2 STEP 1   101 SURVEY CONTROL DETAIL SHEET
   43 TRAFFIC CONTROL PLAN - PHASE 2 STEP 1   102 YUKON ROAD ALIGNMENT DATA SHEET
   44 TRAFFIC CONTROL PLAN - PHASE 2 STEP 1   103 SL 338 ALIGNMENT DATA SHEET
   45 TRAFFIC CONTROL PLAN - PHASE 2 STEP 1   104 SL 338 ALIGNMENT DATA SHEET
   46 TRAFFIC CONTROL PLAN - PHASE 2 STEP 1   105 NB MAINLANE PLAN AND PROFILE

 r = Revised Sheet Total Sheets in Plan Set: 331

www.WhitleySiddons.com


Whitley & Siddons * (512)477-9491 * Fax (512)481-1983
www.WhitleySiddons.com

10/1/2020  ECTOR  2224-01-099  SL 338  $18,100,034|CONSTRUCT NEW INTERCHANGE

Sheet  Title Sheet  Title
  106 NB MAINLANE PLAN AND PROFILE   161 CULVERT LAYOUT CULVERT NO. 5
  107 NB MAINLANE PLAN AND PROFILE   162 CULVERT LAYOUT CULVERT NO. 6
  108 NB MAINLANE PLAN AND PROFILE   163 CULVERT LAYOUT CULVERT NO. 7
  109 NB MAINLANE PLAN AND PROFILE   164 CULVERT DETAILS
  110 SB MAINLANE PLAN AND PROFILE   165 PSET-SC
  111 SB MAINLANE PLAN AND PROFILE   166 SETP-CD
  112 SB MAINLANE PLAN AND PROFILE   167 SETP-CD
  113 SB MAINLANE PLAN AND PROFILE   168 PSET-RC
  114 SB MAINLANE PLAN AND PROFILE   169 PB
  115 YUKON ROAD PLAN AND PROFILE   170 PSL
  116 YUKON ROAD PLAN AND PROFILE   171 PSL
  117 YUKON ROAD PLAN AND PROFILE   172 PDD
  118 YUKON ROAD PLAN AND PROFILE   173 BRIDGE LAYOUT SL 338 NBMN OVERPASS
  119 YUKON ROAD INTERSECTION LAYOUT   174 ESTIMATED QUANTITIES BEARING SEAT ELEVATIONS
  120 RAMP NO. 1 PLAN AND PROFILE   175 FOUNDATION LAYOUT SL 338 NBMN OVERPASS
  121 RAMP NO. 1 & NO. 2 PLAN AND PROFILE   176 ABUTMENT 1 PLAN & ELEVATION SL 338 NBMN 
  122 RAMP NO. 2 PLAN AND PROFILE       OVERPASS
  123 RAMP NO. 3 PLAN AND PROFILE   177 ABUTMENT 1 DETAILS SL 338 NBMN OVERPASS
  124 RAMP NO. 3 & NO. 4 PLAN AND PROFILE   178 ABUTMENT 4 PLAN & ELEVATION SL 338 NBMN 
  125 RAMP NO. 4 PLAN AND PROFILE       OVERPASS
  126 MISCELLANEOUS PAVEMENT DETAIL   179 ABUTMENT 4 DETAILS SL 338 NBMN OVERPASS
  127 BED-14   180 BENT 2 PLAN & ELEVATION SL 338 NBMN OVERPASS
  128 TE HMAC-11   181 BENT 3 PLAN & ELEVATION SL 338 NBMN OVERPASS
  129 GF31MS-19   182 FRAMING PLAN SL 338 NBMN OVERPASS
  130 GF31TR TL3-19   183 SLAB PLAN SL 338 NBMN OVERPASS
 130A GF31TR TL3-19   184 SLAB DETAILS SL 338 NBMN OVERPASS
  131 GF31-19   185 IGND MOD
  132 GF31DAT-19   186 BRIDGE LAYOUT SL 338 SBMN OVERPASS
  133 SGT10S31-16   187 ESTIMATED QUANTITIES & BEARING SEAT 
  134 SGT11S31-18       ELEVATIONS
  135 SGT12S31-18   188 FOUNDATION LAYOUT SL 338 SBMN OVERPASS
  136 RS4-13   189 ABUTMENT 1 PLAN & ELEVATION SL 338 SBMN 
  137 LANDSCAPE PAVERS       OVERPASS
  138 CRCP1-20   190 ABUTMENT 1 DETAILS SL 338 SBMN OVERPASS
  139 CRCP1-20   191 ABUTMENT 4 PLAN & ELEVATION SL 338 SBMN 
  140 JS-14       OVERPASS
  141 PED-18   192 ABUTMENT 4 DETAILS SL 338 SBMN OVERPASS
  142 PED-18   193 BENT 2 PLAN & ELEVATION SL 338 SBMN OVERPASS
  143 PED-18   194 BENT 3 PLAN & ELEVATION SL 338 SBMN OVERPASS
  144 PED-18   195 FRAMING PLAN SL 338 SBMN OVERPASS
  145 CCCG-12   196 SLAB PLAN SL 338 SBMN OVERPASS
  146 CASSTL4-14   197 SLAB DETAILS SL 338 SBMN OVERPASS
  147 RETAINING WALL LAYOUT   198 IGND MOD
  148 RETAINING WALL 1 PLAN AND PROFILE WALL NO.   199 BAS-A
      1-1   200 CRR
  149 RETAINING WALL 1 PLAN AND PROFILE WALL NO.   201 CSAB
      1-2   202 FD
  150 RETAINING WALL 2 PLAN AND PROFILE WALL NO.   203 FD
      2-1   204 IGCS
  151 RETAINING WALL 2 PLAN AND PROFILE WALL NO.   205 IGD
      2-2   206 IGD
  152 RIPRAP DETAILS AT BRIDGE ENDS   207 IGEB
  153 RETAINING WALL DETAILS   208 IGEB
  154 RWCB   209 IGEB
  155 RWEM   210 IGFRP
  156 DRAINAGE AREA LAYOUT   211 IGFRP
  157 CULVERT LAYOUT CULVERT NO. 1   212 IGMS
  158 CULVERT LAYOUT CULVERT NO. 2   213 IGMS
  159 CULVERT LAYOUT CULVERT NO. 3   214 IGTS
  160 CULVERT LAYOUT CULVERT NO. 4   215 MEBRC

 r = Revised Sheet Total Sheets in Plan Set: 331

www.WhitleySiddons.com


Whitley & Siddons * (512)477-9491 * Fax (512)481-1983
www.WhitleySiddons.com

10/1/2020  ECTOR  2224-01-099  SL 338  $18,100,034|CONSTRUCT NEW INTERCHANGE

Sheet  Title Sheet  Title
  216 MEBRC   276 SIGNING AND PAVEMENT MARKINGS LAYOUT
  217 PBC-RC   277 SIGNING AND PAVEMENT MARKINGS LAYOUT
  218 PBC-RC   278 SIGNING AND PAVEMENT MARKINGS LAYOUT
  219 PCP   279 SIGNING AND PAVEMENT MARKINGS LAYOUT
  220 PCP   280 SIGNING AND PAVEMENT MARKINGS LAYOUT
  221 PCP   281 SIGNING AND PAVEMENT MARKINGS LAYOUT
  222 PCP   282 SIGNING AND PAVEMENT MARKINGS LAYOUT
  223 PCP-FAB   283 SIGN DETAIL
  224 PMDF   284 SIGN DETAIL
  225 PMDF   285 PM1-12
  226 SEJ-M   286 PM2-12
  227 SSTR   287 PM3-12
  228 SSTR   288 FPM1-12
  229 DRILLING LOGS   289 FPM2-12
  230 DRILLING LOGS   290 TSR1-13
  231 DRILLING LOGS   291 TSR2-13
  232 DRILLING LOGS   292 TSR3-13
  233 TRAFFIC SIGNAL CONDUIT RUNS   293 TSR4-13
  234 TRAFFIC SIGNAL CONDUIT RUNS   294 TSR5-13
  235 SIGNAL PLAN   295 D&0M1-15
  236 SIGNAL PLAN   296 D&OM3-15B
  237 TRAFFIC SIGNAL ELEVATION DETAILS   297 D&OM6-15
  238 TRAFFIC SIGNAL ELEVATION DETAILS   298 SMDGEN-08
  239 TRAFFIC SIGNAL ELEVATION DETAILS   299 SMDSLIP-1-08
  240 TRAFFIC SIGNAL ELEVATION DETAILS   300 SMDSLIP-2-08
  241 TRAFFIC SIGNAL ELEVATION DETAILS   301 SMDSLIP-3-08
  242 TRAFFIC SIGNAL ELEVATION DETAILS   302 SMD2-1-08
  243 PED HEAD, PUSH BUTTON & PED POLE DETAIL SHEET   303 SMD2-2-08
  244 VIRVDS CAMERA MOUNT DETAILS   304 SMD2-3-08
  245 TS-FD-12   305 SMD2-4-08
  246 SMA-801-12   306 SMD2-6-01
  247 SMA-802-12   307 SWP3 NOTES
  248 MA-C-12   308 SWP3 SITE PLAN
  249 MA-D-12   309 SWP3 SITE PLAN
  250 ELECTRICAL SERVICES SHEET   310 SWP3 SITE PLAN
  251 ILLUMINATION PLAN   311 SWP3 SITE PLAN
  252 ILLUMINATION PLAN   312 SWP3 SITE PLAN
  253 ILLUMINATION PLAN   313 EC3-16
  254 ILLUMINATION PLAN   314 EC9-16
  255 ILLUMINATION PLAN   315 EC9-16
  256 ILLUMINATION PLAN   316 EC9-16
  257 ILLUMINATION PLAN CIRCUIT DIAGRAM   317 EPIC EPIC
  258 ILLUMINATION PLAN CIRCUIT DIAGRAM
  259 RIP1-19
  260 RIP2-19
  261 RIP3-19
  262 RIP4-19
  263 RID1-17
  264 RID2-17
  265 RID3-17
  266 ED1-14
  267 ED3-14
  268 ED4-14
  269 ED5-14
  270 ED6-14
  271 ED7-14
  272 ED8-14
  273 ED10-14
  274 ED11-14
  275 SIGNING AND PAVEMENT MARKINGS LAYOUT

 r = Revised Sheet Total Sheets in Plan Set: 331

www.WhitleySiddons.com

