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  24E GENERAL NOTES       SPEEDWAY STA 0+00 TO STA 30+00
  24F GENERAL NOTES    47 TRAFFIC CONTROL PLAN PHASE 1 BUFFALO 
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      SECTION HOLCOMBE BLVD       HOLOCOMBE BLVD STA 7+00 TO END
   63 TRAFFIC CONTROL PLAN PHASE 2 STEP 4 BUFFALO    93 TRAFFIC CONTROL PLAN PHASE 2 STEP 9 TYPICAL 
      SPEEDWAY STA 0+00 TO STA 10+00       SECTION BUFFALO SPEEDWAY
   64 TRAFFIC CONTROL PLAN PHASE 2 STEP 4 BUFFALO    94 TRAFFIC CONTROL PLAN PHASE 2 STEP 9 TYPICAL 
      SPEEDWAY STA 10+00 TO STA 20+00       SECTION HOLCOMBE BLVD
   65 TRAFFIC CONTROL PLAN PHASE 2 STEP 4    95 TRAFFIC CONTROL PLAN PHASE 2 STEP 9 BUFFALO 
      HOLOCOMBE BLVD BEGIN TO STA 5+00       SPEEDWAY BEGIN TO STA 0+00
   66 TRAFFIC CONTROL PLAN PHASE 2 STEP 4    96 TRAFFIC CONTROL PLAN PHASE 2 STEP 9 BUFFALO 
      HOLOCOMBE BLVD STA 7+00 TO END       SPEEDWAY STA 0+00 TO STA 10+00
   67 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 TYPICAL    97 TRAFFIC CONTROL PLAN PHASE 2 STEP 9 BUFFALO 
      SECTION BUFFALO SPEEDWAY       SPEEDWAY STA 10+00 TO STA 20+00
   68 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 TYPICAL    98 TRAFFIC CONTROL PLAN PHASE 2 STEP 9 HOLCOMBE 
      SECTION HOLCOMBE BLVD       BLVD BEGIN TO STA 5+00
   69 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 BUFFALO    99 TRAFFIC CONTROL PLAN PHASE 2 STEP 9 
      SPEEDWAY STA 0+00 TO STA 10+00       HOLOCOMBE BLVD STA 7+00 TO END
   70 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 BUFFALO   100 TRAFFIC CONTROL PLAN PHASE 2 STEP 10 
      SPEEDWAY STA 10+00 TO STA 20+00       NON-CONSTRUCTION HOURS TYPICAL SECTION BUFF
   71 TRAFFIC CONTROL PLAN PHASE 2 STEP 5 HOLCOMBE   101 TRAFFIC CONTROL PLAN PHASE 2 STEP 10 
      BLVD BEGIN TO STA 5+00       NON-CONSTRUCTION HOURS TYPICAL SECTION BUFF
   72 TRAFFIC CONTROL PLAN PHASE 2 STEP 5   102 TRAFFIC CONTROL PLAN PHASE 2 STEP 10 
      HOLOCOMBE BLVD STA 7+00 TO END       NON-CONSTRUCTION HOURS TYPICAL SECTION BUFF
   73 TRAFFIC CONTROL PLAN PHASE 2 STEP 6 TYPICAL   103 TRAFFIC CONTROL PLAN PHASE 2 STEP 10 
      SECTION BUFFALO SPEEDWAY       OFF-PEAK & WEEKEND TYPICAL SECTION BUFFALO
   74 TRAFFIC CONTROL PLAN PHASE 2 STEP 6 TYPICAL   104 TRAFFIC CONTROL PLAN PHASE 2 STEP 10 
      SECTION HOLCOMBE BLVD       OFF-PEAK & WEEKEND TYPICAL SECTION HOLCOMBE
   75 TRAFFIC CONTROL PLAN PHASE 2 STEP 6 BUFFALO   105 TRAFFIC CONTROL PLAN PHASE 2 STEP 10 
      SPEEDWAY BEGIN TO STA 0+00       OFF-PEAK & WEEKEND BUFFALO SPEEDWAY STA 5+0
   76 TRAFFIC CONTROL PLAN PHASE 2 STEP 6 BUFFALO   106 TRAFFIC CONTROL PLAN PHASE 2 STEP 10 
      SPEEDWAY STA 0+00 TO STA 10+00       OFF-PEAK & WEEKEND BUFFALO SPEEDWAY STA 15+
   77 TRAFFIC CONTROL PLAN PHASE 2 STEP 6 BUFFALO   107 TRAFFIC CONTROL PLAN PHASE 2 STEP 10 
      SPEEDWAY STA 10+00 TO STA 20+00       OFF-PEAK & WEEKEND HOLCOMBE BLVD BEGIN TO S
   78 TRAFFIC CONTROL PLAN PHASE 2 STEP 6 HOLCOMBE   108 DETOUR LAYOUT PHASE 2 STEP 10 OFF-PEAK & 
      BLVD BEGIN TO STA 5+00       WEEKEND BUFFALO SPEEDWAY NORTHBOUND
   79 TRAFFIC CONTROL PLAN PHASE 2 STEP 6   109 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 TYPICAL 
      HOLOCOMBE BLVD STA 7+00 TO END       SECTION DAY BUFFALO SPEEDWAY
   80 TRAFFIC CONTROL PLAN PHASE 2 STEP 7 TYPICAL   110 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 TYPICAL 
      SECTION BUFFALO SPEEDWAY       SECTION NIGHT BUFFALO SPEEDWAY
   81 TRAFFIC CONTROL PLAN PHASE 2 STEP 7 TYPICAL   111 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 DAY 
      SECTION HOLCOMBE BLVD       BUFFALO SPEEDWAY STA 0+00 TO STA 10+00
   82 TRAFFIC CONTROL PLAN PHASE 2 STEP 7 BUFFALO   112 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 DAY 
      SPEEDWAY BEGIN TO STA 0+00       BUFFALO SPEEDWAY STA 10+00 TO STA 21+25
   83 TRAFFIC CONTROL PLAN PHASE 2 STEP 7 BUFFALO   113 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 DAY 
      SPEEDWAY STA 10+00 TO STA 20+00       BUFFALO SPEEDWAY STA 21+25 TO STA 32+75
   84 TRAFFIC CONTROL PLAN PHASE 2 STEP 7 HOLCOMBE   114 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 DAY 
      BLVD BEGIN TO STA 5+00       BUFFALO SPEEDWAY STA 32+75 TO STA 44+25
   85 TRAFFIC CONTROL PLAN PHASE 2 STEP 7   115 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 DAY 
      HOLOCOMBE BLVD STA 7+00 TO END       BUFFALO SPEEDWAY STA 44+25 TO STA 55+75
   86 TRAFFIC CONTROL PLAN PHASE 2 STEP 8 TYPICAL   116 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 DAY 
      SECTION BUFFALO SPEEDWAY       BUFFALO SPEEDWAY STA 55+75 TO STA 61+50
   87 TRAFFIC CONTROL PLAN PHASE 2 STEP 8 TYPICAL   117 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 NIGHT 
      SECTION HOLCOMBE BLVD       BUFFALO SPEEDWAY BEGIN TO STA 10+00
   88 TRAFFIC CONTROL PLAN PHASE 2 STEP 8 BUFFALO   118 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 NIGHT 
      SPEEDWAY BEGIN TO STA 0+00       BUFFALO SPEEDWAY STA 10+00 TO STA 21+2
   89 TRAFFIC CONTROL PLAN PHASE 2 STEP 8 BUFFALO   119 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 NIGHT 
      SPEEDWAY STA 0+00 TO STA 10+00       BUFFALO SPEEDWAY STA 21+25 TO STA 32+7
   90 TRAFFIC CONTROL PLAN PHASE 2 STEP 8 BUFFALO   120 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 NIGHT 
      SPEEDWAY STA 10+00 TO STA 20+00       BUFFALO SPEEDWAY STA 32+75 TO STA 44+2
   91 TRAFFIC CONTROL PLAN PHASE 2 STEP 8 HOLCOMBE   121 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 NIGHT 
      BLVD BEGIN TO STA 5+00       BUFFALO SPEEDWAY STA 44+25 TO STA 50+0
   92 TRAFFIC CONTROL PLAN PHASE 2 STEP 8  121A TRAFFIC CONTROL PLAN PHASE 3 STEP 1 NIGHT 
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      TYPICAL DETOUR LAYOUT       SECTION BUFFALO SPEEDWAY
  122 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 TYPICAL   152 TRAFFIC CONTROL PLAN PHASE 4 STEP 2 BUFFALO 
      SECTION BUFFALO SPEEDWAY       SPEEDWAY STA 32+75 TO STA 44+25
  123 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 BUFFALO   153 TRAFFIC CONTROL PLAN PHASE 4 STEP 2 BUFFALO 
      SPEEDWAY BEGIN TO STA 10+00       SPEEDWAY STA 44+25 TO STA 55+75
  124 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 BUFFALO   154 TRAFFIC CONTROL PLAN PHASE 4 STEP 2 BUFFALO 
      SPEEDWAY STA 10+00 TO STA 21+25       SPEEDWAY STA 55+75 TO STA 67+25
  125 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 BUFFALO   155 TRAFFIC CONTROL PLAN PHASE 4 STEP 2 BUFFALO 
      SPEEDWAY STA 21+25 TO STA 32+75       SPEEDWAY STA 67+25 TO STA 78+00
  126 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 BUFFALO   156 TRAFFIC CONTROL PLAN PHASE 4 STEP 2 BUFFALO 
      SPEEDWAY STA 32+75 TO STA 44+25       SPEEDWAY STA 78+00 TO END
  127 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 BUFFALO   157 TRAFFIC CONTROL PLAN PHASE 4 STEP 2 RICE 
      SPEEDWAY STA 44+25 TO STA 55+75       BLDV WEST INTERSECTION DETAILS
  128 TRAFFIC CONTROL PLAN PHASE 3 STEP 2   158 DETOUR LAYOUT PHASE 4 STEP 2 - STAGE 1 RICE 
      UNIVERSITY BLDV EAST INTERSECTION DETAILS       BLDV WEST
  129 TRAFFIC CONTROL PLAN PHASE 3 STEP 3 TYPICAL   159 DETOUR LAYOUT PHASE 4 STEP 2 - STAGE 2 RICE 
      SECTION BUFFALO SPEEDWAY       BLDV WEST
  130 TRAFFIC CONTROL PLAN PHASE 3 STEP 3 BUFFALO   160 TRAFFIC CONTROL PLAN PHASE 4 STEP 2 SUNSET 
      SPEEDWAY BEGIN TO STA 10+00       BLDV WEST INTERSECTION DETAILS
  131 TRAFFIC CONTROL PLAN PHASE 3 STEP 3 BUFFALO   161 DETOUR LAYOUT PHASE 4 STEP 2 - STAGE 1 
      SPEEDWAY STA 10+00 TO STA 21+25       SUNSET BLDV WEST
  132 TRAFFIC CONTROL PLAN PHASE 3 STEP 3 BUFFALO   162 DETOUR LAYOUT PHASE 4 STEP 2 - STAGE 2 
      SPEEDWAY STA 21+25 TO STA 32+75       SUNSET BLDV WEST
  133 TRAFFIC CONTROL PLAN PHASE 3 STEP 3 BUFFALO   163 TRAFFIC CONTROL PLAN SIDE STREET TYPICAL 
      SPEEDWAY STA 32+75 TO STA 44+25       DETOUR LAYOUT
  134 TRAFFIC CONTROL PLAN PHASE 3 STEP 3 BUFFALO   164 TEMPORARY SIGNAL LAYOUTS AT HOLCOMBE BLVD 
      SPEEDWAY STA 44+25 TO STA 55+75       PHASE 2 STEP 1 & STEP 2
  135 TRAFFIC CONTROL PLAN PHASE 3 STEP 3   165 TEMPORARY SIGNAL LAYOUTS AT HOLCOMBE BLVD 
      UNIVERSITY BLDV WEST INTERSECTION DETAILS       PHASE 2 STEP 3 & STEP 4
  136 TRAFFIC CONTROL PLAN PHASE 3 STEP 4 OFF PEAK   166 TEMPORARY SIGNAL LAYOUTS AT HOLCOMBE BLVD 
      AND WEEKEND BUFFALO SPEEDWAY STA 32       PHASE 2 STEP 5 & STEP 6
  137 TRAFFIC CONTROL PLAN PHASE 3 STEP 4 OFF PEAK   167 TEMPORARY SIGNAL LAYOUTS AT HOLCOMBE BLVD 
      AND WEEKEND BUFFALO SPEEDWAY STA 44       PHASE 2 STEP 7 & STEP 8
  138 DETOUR LAYOUT PHASE 3 STEP 4 OFF PEAK AND   168 TEMPORARY SIGNAL LAYOUTS AT HOLCOMBE BLVD 
      WEEKEND       PHASE 2 STEP 9
  139 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 TYPICAL   169 TEMPORARY SIGNAL LAYOUTS AT HOLCOMBE BLVD 
      SECTION BUFFALO SPEEDWAY       PHASE 2 STEP 10 NON-CONSTRUCTION HOURS
  140 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 BUFFALO   170 TEMPORARY SIGNAL LAYOUTS AT HOLCOMBE BLVD 
      SPEEDWAY STA 32+75 TO STA 44+25       PHASE 3 STEP 1 DAY AND NIGHT
  141 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 BUFFALO   171 TEMPORARY SIGNAL LAYOUTS AT HOLCOMBE BLVD 
      SPEEDWAY STA 44+25 TO STA 55+75       PHASE 3 STEP 2 & STEP 3
  142 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 BUFFALO   172 TEMPORARY SIGNAL LAYOUTS PLAN LAYOUT DETAILS 
      SPEEDWAY STA 55+75 TO STA 67+25       AT HOLCOMBE BLVD
  143 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 BUFFALO   173 TEMPORARY SIGNAL LAYOUTS AT UNIVERSITY BLVD 
      SPEEDWAY STA 67+25 TO STA 78+00       PHASE 3 STEP 1 & STEP 2
  144 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 BUFFALO   174 TEMPORARY SIGNAL LAYOUTS AT UNIVERSITY BLVD 
      SPEEDWAY STA 78+00 TO END       PHASE 3 STEP 3
  145 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 RICE   175 TEMPORARY SIGNAL LAYOUTS AT UNIVERSITY BLVD 
      BLDV EAST INTERSECTION DETAILS       PHASE 4 STEP 1 & STEP 2
  146 DETOUR LAYOUT PHASE 4 STEP 1 - STAGE 1 RICE   176 TEMPORARY SIGNAL LAYOUTS AT RICE BLVD PHASE 
      BLDV EAST       4 STEP 1 & STEP 2
  147 DETOUR LAYOUT PHASE 4 STEP 1 - STAGE 2 RICE   177 TEMPORARY SIGNAL LAYOUTS AT SUNSET BLVD 
      BLDV EAST       PHASE 4 STEP 1 & STEP 2
  148 TRAFFIC CONTROL PLAN PHASE 4 STEP 1 SUNSET   178 TEMPORARY SIGNAL LAYOUTS AT BISSONNET BLVD 
      BLDV EAST INTERSECTION DETAILS       PHASE 4 STEP 1
  149 DETOUR LAYOUT PHASE 4 STEP 1 - STAGE 1   179 TEMPORARY SIGNAL LAYOUTS AT BISSONNET BLVD 
      SUNSET BLDV EAST       PHASE 4 STEP 2
  150 DETOUR LAYOUT PHASE 4 STEP 1 - STAGE 2   180 TREATMENT FOR VARIOUS EDGE CONDITIONS
      SUNSET BLDV EAST   181 TWO WAY ROADWAY INTERSECTION PHASING TWRIP1 
  151 TRAFFIC CONTROL PLAN PHASE 4 STEP 2 TYPICAL       TC2010-09
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  182 CONSTRUCTION SEQUENCE FOR MISCELLANEOUS   212 REMOVAL PLAN BUFFALO SPEEDWAY STA 4+00 TO 
      DRIVES CSMD TC8010-2020       STA 9+75
  183 DRIVEWAY SIGING STD H-30 HOU DIST DS   213 REMOVAL PLAN BUFFALO SPEEDWAY STA 9+75 TO 
      TC8020-04       STA 21+25
  184 BARRICADE AND CONSTRUCTION GENERAL NOTES AND   214 REMOVAL PLAN BUFFALO SPEEDWAY STA 21+25 TO 
      REQUIREMENTS BC1-14       STA 32+75
  185 BARRICADE AND CONSTRUCTION PROJECT LIMIT   215 REMOVAL PLAN BUFFALO SPEEDWAY STA 32+75 TO 
      BC2-14       STA 44+25
  186 BARRICADE AND CONSTRUCTION WORK ZONE AND   216 REMOVAL PLAN BUFFALO SPEEDWAY STA 44+25 TO 
      SPEED LIMIT BC3-14       STA 55+75
  187 BARRICADE AND CONSTRUCTION TEMPORARY SIGN   217 REMOVAL PLAN BUFFALO SPEEDWAY STA 55+75 TO 
      NOTES BC4-14       STA 67+25
  188 BARRICADE AND CONSTRUCTION TYPICALSIGN   218 REMOVAL PLAN BUFFALO SPEEDWAY STA 67+25 TO 
      SUPPORT BC5-14       END
  189 BARRICADE AND CONSTRUCTION PORTABLE   219 HORIZONTAL ALIGNMENT DATA BUFFALO SPEEDWAY
      CHANGEABLE MESSAGE SIGN PCMS BC6-14   220 HORIZONTAL ALIGNMENT DATA BUFFALO SPEEDWAY
  190 BARRICADE AND CONSTRUCTION ARROW PANEL,   221 HORIZONTAL ALIGNMENT DATA BUFFALO SPEEDWAY
      REFLECTORS, WARNING LIGHTS & ATTENUATOR   222 HORIZONTAL ALIGNMENT DATA BUFFALO SPEEDWAY
  191 BARRICADE AND CONSTRUCTION CHANNELIZING   223 HORIZONTAL ALIGNMENT DATA OFFSITE AND 
      DEVICES BC8-14       HOLCOMBE
  192 BARRICADE AND CONSTRUCTION CHANNELIZING   224 HORIZONTAL ALIGNMENT DATA CASON ST & 
      DEVICES BC9-14       CARNEGIE ST
  193 BARRICADE AND CONSTRUCTION CHANNELIZING   225 HORIZONTAL ALIGNMENT DATA PITTSBURG ST & 
      DEVICES BC10-14       DUKE ST
  194 BARRICADE AND CONSTRUCTION PAVEMENT MARKINGS   226 HORIZONTAL ALIGNMENT DATA UNIVERSITY BLVD, 
      BC11-14       AMHERST ST, JARRARD ST & RICE BLVD
  195 BARRICADE AND CONSTRUCTION PAVEMENT MARKING   227 HORIZONTAL ALIGNMENT DATA GEORGETOWN ST, 
      PATTERNS BC12-14       LAFAYETTE ST, PLUMB ST & TANGLEY RD
  196 LOW PROFILE CONCRETE BARRIER PRECAST BARRIER   228 HORIZONTAL ALIGNMENT DATA ROBINHOOD ST, 
      TYPE 1 LPCB-13       QUENBY AVE, NOTTINGHAM ST & SUNSET BLVD
  197 LOW PROFILE CONCRETE BARRIER PRECAST BARRIER   229 HORIZONTAL ALIGNMENT DATA ALBANS RD, WROXTON 
      TYPE 2 LPCB-13       RD, & BISSONNET ST
  198 TRAFFIC CONTROL PLAN ONE-LANE TWO-WAY   230 SURVEY CONTROL INDEX
      TRAFFIC CONTROL TCP2-2-18   231 SURVEY CONTROL INDEX
  199 TRAFFIC CONTROL PLAN LANE CLOSURES MULTILANE   232 SURVEY CONTROL INDEX
      CONVENTIONAL ROADS TCP2-4-18   233 SURVEY CONTROL INDEX
  200 TRAFFIC CONTROL PLAN LONG TERM LANE CLOSURES   234 HORIZONTAL & VERTICAL CONTROL
      MULTILANE CONVENTIONAL RDS TCP2-5-1   235 HORIZONTAL & VERTICAL CONTROL
  201 TRAFFIC CONTROL PLAN MOBILE OPERATIONS   236 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY 
      RAISED PAVEMENT MARKER INSTALLATION REMOV       STA 0+00 TO STA 4+00
  202 WORK ZONE GIVE US A BRAKE SIGNS WZBRK-13   237 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY 
  203 TRAFFIC CONTROL PLAN MOBILE OPERATIONS FOR       STA 4+00 TO STA 9+75
      ISOLATED WORK AREAS UNDIVIDED HIGHWAY   238 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY 
  204 TRAFFIC SIGNAL WORK TYPICAL DETAIL WZBTS-1-13       STA 9+75 TO STA 15+50
  205 TRAFFIC SIGNAL WORK BARRICADES AND SIGNS   239 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY 
      WZBTS-2-13       STA 15+50 TO STA 21+25
  206 WORK ZONE ROAD CLOSURE DETAILS WZRCD-2-13   240 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY 
  207 WORK ZONE SHORT TERM PAVEMENT MARKINGS       STA 21+25 TO STA 27+00
      WZSTPM-13   241 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY 
  208 SIGING FOR UNEVEN LANES WZUL-13       STA 27+00 TO STA 32+75
  209 SIGNAL DETAILS STANDARDS CONSTRUCTION   242 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY 
      DETAILS FOR TRAFFIC SIGNALWOOD POLE CD-TS-       STA 32+75 TO STA 38+50
 209A EXISTING IRRIGATION SYSTEM REPAIR LAYOUT   243 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY 
 209B EXISTING IRRIGATION SYSTEM REPAIR LAYOUT       STA 38+50 TO STA 44+25
 209C EXISTING IRRIGATION SYSTEM REPAIR LAYOUT   244 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY 
 209D EXISTING IRRIGATION SYSTEM REPAIR LAYOUT       STA 44+25 TO STA 50+00
  210 REMOVAL PLAN OFFSITE DRAINAGE BEGIN TO STA   245 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY 
      5+50       STA 50+00 TO STA 55+75
  211 REMOVAL PLAN BUFFALO SPEEDWAY BEGIN TO STA   246 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY 
      4+00       STA 55+75 TO STA 61+50
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  247 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY   294 INTERSECTION DETAILS BUFFALO SPEEDWAY 
      STA 61+50 TO STA 67+25       GEORGETOWN ST
  248 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY   295 INTERSECTION DETAILS BUFFALO SPEEDWAY 
      STA 67+25 TO STA 73+00       LAFAYETTE ST
  249 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY   296 INTERSECTION DETAILS BUFFALO SPEEDWAY PLUMB 
      STA 73+00 TO STA 78+75       ST
  250 ROADWAY PLAN AND PROFILE BUFFALO SPEEDWAY   297 INTERSECTION DETAILS BUFFALO SPEEDWAY 
      STA 78+75 TO END       TANGLEY RD
  251 ROADWAY PLAN AND PROFILE HOLCOMBE BLVD   298 INTERSECTION DETAILS BUFFALO SPEEDWAY 
  252 ROADWAY PLAN AND PROFILE CASON ST       ROBINHOOD ST
  253 ROADWAY PLAN AND PROFILE CARNEGIE ST   299 INTERSECTION DETAILS BUFFALO SPEEDWAY QUENBY 
  254 ROADWAY PLAN AND PROFILE PITTSBURG ST       ST
  255 ROADWAY PLAN AND PROFILE DUKE ST   300 INTERSECTION DETAILS BUFFALO SPEEDWAY 
  256 ROADWAY PLAN AND PROFILE UNIVERSITY BLVD       NOTTINGHAM ST
  257 ROADWAY PLAN AND PROFILE E AMHERST ST   301 INTERSECTION DETAILS BUFFALO SPEEDWAY SUNSET 
  258 ROADWAY PLAN AND PROFILE W AMHERST ST       BLVD
  259 ROADWAY PLAN AND PROFILE JARRARD ST   302 INTERSECTION DETAILS BUFFALO SPEEDWAY ALBANS 
  260 ROADWAY PLAN AND PROFILE W RICE BLVD       RD
  261 ROADWAY PLAN AND PROFILE E RICE BLVD   303 INTERSECTION DETAILS BUFFALO SPEEDWAY 
  262 ROADWAY PLAN AND PROFILE W GEORGETOWN ST       WROXTON RD
  263 ROADWAY PLAN AND PROFILE E GEORGETOWN ST   304 INTERSECTION DETAILS BUFFALO SPEEDWAY 
  264 ROADWAY PLAN AND PROFILE LAFAYETTE ST       BISSONNET ST
  265 ROADWAY PLAN AND PROFILE W PLUMB ST   305 JRCP
  266 ROADWAY PLAN AND PROFILE E PLUMB ST   306 JRCP
  267 ROADWAY PLAN AND PROFILE W TANGLEY RD  306A CRCP-FT HOU DIST
  268 ROADWAY PLAN AND PROFILE E TANGLEY RD   307 CPJ
  269 ROADWAY PLAN AND PROFILE E ROBINHOOD ST   308 CPJ
  270 ROADWAY PLAN AND PROFILE W ROBINHOOD ST   309 CC & DID
  271 ROADWAY PLAN AND PROFILE QUENBY AVE   310 PED-18
  272 ROADWAY PLAN AND PROFILE W NOTTINGHAM   311 PED-18
  273 ROADWAY PLAN AND PROFILE E NOTTINGHAM   312 PED-18
  274 ROADWAY PLAN AND PROFILE W SUNSET BLVD   313 PED-18
  275 ROADWAY PLAN AND PROFILE E SUNSET BLVD   317 OVERALL DRAINAGE AREA MAP
  276 ROADWAY PLAN AND PROFILE E ALBANS RD   318 2-YR AND 100-YR HGL ELEVATION TABLES
  277 ROADWAY PLAN AND PROFILE W ALBANS RD   319 INLET AREA MAP BUFFALO SPEEDWAY
  278 ROADWAY PLAN AND PROFILE WROXTON RD   320 INLET AREA MAP BUFFALO SPEEDWAY
  279 ROADWAY PLAN AND PROFILE BISSONNET ST   321 INLET AREA MAP BUFFALO SPEEDWAY
  280 DRIVEWAY DETAILS   322 INLET AREA MAP BUFFALO SPEEDWAY
  281 DRIVEWAY DETAILS   323 INLET AREA MAP BUFFALO SPEEDWAY
  282 DRIVEWAY DETAILS   324 INLET CALCULATIONS
  283 DRIVEWAY DETAILS   325 INLET CALCULATIONS
  284 CITY OF WEST UNIVERSITY PLACE STANDARD   326 INLET CALCULATIONS
      DRIVEWAY AND SIDEWALK DETAILS   327 OFFSITE REMOVAL AND REPLACEMENT PLAN
  285 INTERSECTION DETAILS BUFFALO SPEEDWAY   328 OFFSITE REMOVAL AND REPLACEMENT PLAN
      HOLCOMBE BLVD   329 ST VINCENT DE PAUL CHURCH NOTES
  286 INTERSECTION DETAILS BUFFALO SPEEDWAY CASON   330 DRAINAGE NOTES
      ST  330A HARRIS COUNTY FLOOD CONTROL DISTRICT REVIEW 
  287 INTERSECTION DETAILS BUFFALO SPEEDWAY       SHEET
      CARNEGIE ST   331 DRAINAGE PLAN AND PROFILE OFFSITE DRAINAGE 
  288 INTERSECTION DETAILS BUFFALO SPEEDWAY       BEGIN TO STA 5+75
      PITTSBURG ST   332 DRAINAGE PLAN AND PROFILE OFFSITE DRAINAGE 
  289 INTERSECTION DETAILS BUFFALO SPEEDWAY DUKE ST       STA 5+75 TO END
  290 INTERSECTION DETAILS BUFFALO SPEEDWAY   333 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY 
      UNIVERSITY BLVD       BEGIN TO STA 4+00
  291 INTERSECTION DETAILS BUFFALO SPEEDWAY   334 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY 
      AMHERST ST       STA 4+00 TO STA 9+75
  292 INTERSECTION DETAILS BUFFALO SPEEDWAY   335 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY 
      JARRARD ST       STA 9+75 TO STA 15+50
  293 INTERSECTION DETAILS BUFFALO SPEEDWAY RICE   336 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY 
      BLVD       STA 15+50 TO STA 21+25
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  337 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY   382 MISCELLANEOUS DRAINAGE DETAILS 382 
      STA 21+25 TO STA 27+00       MISCELLANEOUS DRAINAGE DETAILS
  338 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY   383 MISCELLANEOUS DRAINAGE DETAILS
      STA 27+00 TO STA 32+75   384 MISCELLANEOUS DRAINAGE DETAILS
  339 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY   385 TY BB INLET DETAILS
      STA 32+75 TO STA 38+50 r  386 JUNCTION BOX SUMMARY AND STRUCTURAL GENERAL 
  340 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY       NOTES
      STA 38+50 TO STA 44+25   387 JUNCTION BOX DETAILS TYPE A
  341 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY   388 JUNCTION BOX DETAILS TYPE B
      STA 44+25 TO STA 50+00   389 JUNCTION BOX DETAILS TYPE C
  342 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY   390 JUNCTION BOX DETAILS TYPE D
      STA 50+00 TO STA 55+75   391 JUNCTION BOX DETAILS TYPE E
  343 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY   392 JUNCTION BOX DETAILS MISCELLANEOUS DETAILS
      STA 55+75 TO STA 61+50   393 JUNCTION BOX DETAILS MISCELLANEOUS DETAILS
  344 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY   394 OUTFALL EXISTING STRUCTURE REMOVAL PLAN
      STA 61+50 TO STA 67+25   395 OUTFALL EXCAVATION AND BACKFILL PLAN
  345 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY   396 OUTFALL PROPOSED STRUCTURE PLAN
      STA 67+25 TO STA 73+00   397 OUTFALL GRADING PLAN
  346 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY   398 OUTFALL DETAILS
      STA 73+00 TO STA 78+75   399 OUTFALL DETAILS
  347 DRAINAGE PLAN AND PROFILE BUFFALO SPEEDWAY   400 BRICK MANHOLE REPLACEMENT TYPE 1 DETAILS
      STA 78+75 TO END   401 BRICK MANHOLE REPLACEMENT TYPE 2 DETAILS
  348 DRAINAGE PLAN AND PROFILE CASON STREET   402 PCU
  349 DRAINAGE PLAN AND PROFILE CARNEGIE STREET   403 PCU 008-PRESTD04-20
  350 DRAINAGE PLAN AND PROFILE PITTSBURGH STREET   404 GD
  351 DRAINAGE PLAN AND PROFILE DUKE STREET   405 CITY OF HOUSTON STORM SEWER DETAIL
  352 DRAINAGE PLAN AND PROFILE UNIVERSITY   406 MISCELLANEOUS SEWER DETAILS MSD
      BOULEVARD   407 SINGLE BOX CULVERTS PRECAST 6' SPAN SCP-6
  353 DRAINAGE PLAN AND PROFILE AMHERST STREET EAST   408 SINGLE BOX CULVERTS PRECAST 8' SPAN SCP-8
  354 DRAINAGE PLAN AND PROFILE GEORGETOWN STREET   409 SINGLE BOX CULVERTS PRECAST 10' SPAN SCP-10
      EAST   410 SINGLE BOX CULVERTS PRECAST 11' SPAN SCP-11
  355 DRAINAGE PLAN AND PROFILE LAFAYETTE ST   411 SINGLE BOX CULVERTS PRECAST 12' SPAN SCP-12
  356 DRAINAGE PLAN AND PROFILE TANGLEY ROAD EAST   412 BOX CULVERTS PRECAST MISCELLANEOUS DETAILS 
  357 DRAINAGE PLAN AND PROFILE E ROBINHOOD ST       SCP-MD
  358 DRAINAGE PLAN AND PROFILE NOTTINGHAM STREET   413 INLET TYPE A HIL-A
      EAST   414 CONCRETE WINGWALLS WITH FLARED WINGS FOR 
  359 DRAINAGE PLAN AND PROFILE E ALBANS LATERAL       SKEWED BOX CULVERTS FW-SMOD
      A04 & A06   415 EXCAVATION AND BACKFILL DIAGRAMS E&BD
  360 DRAINAGE LATERAL PROFILES   416 EXCAVATION AND BACKFILL DIAGRAMS E&BD
  361 DRAINAGE LATERAL PROFILES   417 WET CONDITION BEDDING DETAILS
  362 DRAINAGE LATERALS   418 WET CONDITION BEDDING DETAILS
  363 DRAINAGE LATERALS   419 WET CONDITION BEDDING DETAILS
  364 DRAINAGE LATERALS   420 PIPE AND BOX GROUTED CONNECTIONS FOR PRECAST 
  365 DRAINAGE LATERALS       STRUCTURES PBGC
  366 DRAINAGE LATERALS   421 EXTENDED CURB DETAILS FOR BOX CULVERTS WITH 
  367 DRAINAGE LATERALS       CURBS OVER 1' TO 5' TALL ECD
  368 DRAINAGE LATERALS   422 HARRIS COUNTY FLOOD CONTROL DISTRICT NOTES 
  369 DRAINAGE LATERALS       HCFCD-N MOD
  370 DRAINAGE LATERALS   423 HCFCD CONCRETE CHANNEL LINING DETAILS 
  371 DRAINAGE LATERALS       HCFCD-CCLD 1 HOU DIST
  372 DRAINAGE LATERALS   424 HCFCD CONCRETE CHANNEL LINING DETAILS 
  373 DRAINAGE LATERALS       HCFCD-CCLD 2 HOU DIST
  374 DRAINAGE LATERALS   425 CHAIN-LINK BARRIER FENCE 4 AND 6 FOOT HEIGHT 
  375 DRAINAGE LATERALS       CLF HOU DIST
  376 DRAINAGE LATERALS   426 UTILITY NOTES
  377 DRAINAGE LATERALS   427 WATERLINE PLAN AND PROFILE BUFFALO SPEEDWAY 
  378 MISCELLANEOUS DRAINAGE DETAILS       BEGIN TO STA 4+00 427
  379 MISCELLANEOUS DRAINAGE DETAILS   428 WATERLINE PLAN AND PROFILE BUFFALO SPEEDWAY 
  380 MISCELLANEOUS DRAINAGE DETAILS       STA 4+00 TO STA 9+75 428
  381 MISCELLANEOUS DRAINAGE DETAILS   429 WATERLINE PLAN AND PROFILE BUFFALO SPEEDWAY 
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      STA 9+75 TO STA 15+50 429   463 ELECTRICAL DETAILS CONDUIT SUPPORT ED2-14
  430 WATERLINE PLAN AND PROFILE BUFFALO SPEEDWAY   464 ELECTRICAL DETAILS CONDUCTORS ED3-14
      STA 27+00 TO STA 32+75 430   465 ELECTRICAL DETAILS GROUND BOXES ED4-14
  431 WATERLINE PLAN AND PROFILE BUFFALO SPEEDWAY   466 ELECTRICAL DETAILS SERVICE NOTES & DATA 
      STA 32+75 TO STA 38+50 431       ED5-14
  432 WATERLINE PLAN AND PROFILE BUFFALO SPEEDWAY   467 ELECTRICAL DETAILS SERVICE ENCLOSURE AND 
      STA 44+25 TO STA 50+00 432       NOTES ED6-14
  433 WATERLINE PLAN AND PROFILE BUFFALO SPEEDWAY   468 ELECTRICAL DETAILS SERVICE SUPPORT TYPES SF 
      STA 50+00 TO STA 55+75 433       & SP ED7-14
  434 WATERLINE PLAN AND PROFILE BUFFALO SPEEDWAY   469 ELECTRICAL DETAILS TYPICAL TRAFFIC SIGNAL 
      STA 55+75 TO STA 61+50 434       SYSTEM DETAILS ED8-14
  435 WATERLINE PLAN AND PROFILE BUFFALO SPEEDWAY   470 ELECTRICAL DETAILS SERVICE SUPPORT TYPES GC, 
      STA 61+50 TO STA 67+25 435       OC, & TP ED10-14
  436 WATERLINE PLAN AND PROFILE BUFFALO SPEEDWAY   471 ELECTRICAL DETAILS DUCT CABLE HDPE CONDUIT 
      STA 67+25 TO STA 73+00 436       ED11-14
  437 WATERLINE PLAN AND PROFILE BUFFALO SPEEDWAY   472 ELECTRICAL DETAILS BATTERY BOX GROUND BOXES 
      STA 73+00 TO STA 78+75 437       ED12-14
  438 WATERLINE PLAN AND PROFILE HOLCOMBE   473 TRAFFIC SIGNAL POLE FOUNDATION TS-FD-12
      BOULEVARD 438   474 TRAFFIC SIGNAL HEAD WITH BACKPLATE TS-BP-20
  439 WATERLINE PLAN AND PROFILE CASON STREET 439   475 SIGNAL DETAILS STANDARDS CONTROLLER 
  440 WATERLINE PLAN AND PROFILE PITTSBURG STREET       FOUNDATION DETAIL SD SCFD
      440   476 SIGNAL DETAILS STANDARDS GROUND BOX DETAILS 
  441 WATERLINE PLAN AND PROFILE DUKE STREET 441       INSTALLATIONS GBDI
  442 WATERLINE PLAN AND PROFILE AMHERST STREET   477 SIGNAL DETAILS STANDARDS OVERHEAD STREET 
      WEST 442       NAME SIGN MOUNTING DETAILS OSNS MD
  443 WATERLINE PLAN AND PROFILE TANGLEY ROAD WEST   478 ITS LAYOUTS BUFFALO SPEEDWAY FROM STA 5+00 
      443       TO STA 15+00
  444 WATERLINE DETAILS   479 ITS LAYOUTS BUFFALO SPEEDWAY FROM STA 15+00 
  445 WATERLINE DETAILS       TO STA 25+00
  446 WATERLINE DETAILS   480 ITS LAYOUTS BUFFALO SPEEDWAY FROM STA 25+00 
  447 TRAFFIC SIGNAL LAYOUTS CONDITION DIAGRAM AT       TO STA 35+00
      UNIVERSITY BLVD   481 ITS LAYOUTS BUFFALO SPEEDWAY FROM STA 35+00 
  448 TRAFFIC SIGNAL LAYOUTS PROPOSED SIGNAL AT       TO STA 45+00
      UNIVERSITY BLVD   482 ITS LAYOUTS BUFFALO SPEEDWAY FROM STA 45+00 
  449 TRAFFIC SIGNAL LAYOUTS PROPOSED SIGNAL       TO STA 55+00
      DETAILS AT UNIVERSITY BLVD   483 ITS LAYOUTS BUFFALO SPEEDWAY FROM STA 55+00 
  450 TRAFFIC SIGNAL LAYOUTS CONDITION DIAGRAM AT       TO STA 65+00
      RICE BLVD   484 ITS LAYOUTS BUFFALO SPEEDWAY FROM STA 65+00 
  451 TRAFFIC SIGNAL LAYOUTS PROPOSED SIGNAL AT       TO STA 75+00
      RICE BLVD   485 ITS LAYOUTS BUFFALO SPEEDWAY FROM STA 75+00 
  452 TRAFFIC SIGNAL LAYOUTS PROPOSED SIGNAL       TO END
      DETAILS AT RICE BLVD   486 ITS CONDUIT TRENCH DETAILS ITS27-16
  453 TRAFFIC SIGNAL LAYOUTS CONDITION DIAGRAM AT   487 ITS CONDUIT BORE AND STEEL CASING DETAILS 
      SUNSET BLVD       ITS28-16
  454 TRAFFIC SIGNAL LAYOUTS PROPOSED SIGNAL AT   488 ITS CONDUIT OBSTRUCTION CROSSING ITS35-16
      SUNSET BLVD   489 ITS GROUND BOX DEAILS TYPE 1 WITH STEEL 
  455 TRAFFIC SIGNAL LAYOUTS PROPOSED SIGNAL       COVER ITS37-16
      DETAILS AT SUNSET BLVD   490 ITS GROUND BOX DEAILS TYPE 1 WITH STEEL 
  456 TRAFFIC SIGNAL GENERAL NOTES       COVER ITS38-17
  457 TRAFFIC SIGNAL SUPPORT STRUCTURES SINGLE   491 ILLUMINATION LAYOUTS BUFFALO SPEEDWAY FROM 
      MAST ARM ASSEMBLY 100 MPH WIND ZONE SMA       BEGIN TO STA 10+00
  458 TRAFFIC SIGNAL SUPPORT STRUCTURES SINGLE   492 ILLUMINATION LAYOUTS BUFFALO SPEEDWAY FROM 
      MAST ARM ASSEMBLY 100 MPH WIND ZONE SMA       10+00 TO STA 20+00
  459 TRAFFIC SIGNAL SUPPORT STRUCTURES DUAL MAST   493 ILLUMINATION LAYOUTS BUFFALO SPEEDWAY FROM 
      ARM ASSEMBLY 100 MPH WIND ZONE DMA-1       20+00 TO STA 30+00
  460 TRAFFIC SIGNAL SUPPORT STRUCTURES DUAL MAST   494 ILLUMINATION LAYOUTS BUFFALO SPEEDWAY FROM 
      ARM ASSEMBLY 100 MPH WIND ZONE DMA-1       30+00 TO STA 40+00
  461 TRAFFIC SIGNAL SUPPORT STRUCTURES PEDESTRIAN   495 ILLUMINATION LAYOUTS BUFFALO SPEEDWAY FROM 
      POLE STRUCTURE       40+00 TO STA 50+00
  462 ELECTRICAL DETAILS CONDUITS & NOTES ED1-14   496 ILLUMINATION LAYOUTS BUFFALO SPEEDWAY FROM 
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      50+00 TO STA 60+00   534 TYPICAL SIGN REQUIREMENTS TSR 3-13
  497 ILLUMINATION LAYOUTS BUFFALO SPEEDWAY FROM   535 TYPICAL SIGN REQUIREMENTS TSR 4-13
      60+00 TO STA 70+00   536 TYPICAL SIGN REQUIREMENTS TSR 5-13
  498 ILLUMINATION LAYOUTS BUFFALO SPEEDWAY FROM   537 CROSSWALK SPECIAL PAVING LAYOUT PLAN
      70+00 TO STA END   538 CROSSWALK SPECIAL PAVING LAYOUT PLAN
  499 ROADWAY ILLUMINATION DETAILS RID1-17   539 CROSSWALK SPECIAL PAVING LAYOUT PLAN
  500 ROADWAY ILLUMINATION DETAILS RDWY ILLUM   540 CROSSWALK SPECIAL PAVING LAYOUT PLAN
      FOUNDATIONS RID2-17   541 CROSSWALK SPECIAL PAVING LAYOUT PLAN
  501 SUMMARY OF SMALL SIGNS   542 CROSSWALK SPECIAL PAVING DETAILS - L2.01
  502 SUMMARY OF SMALL SIGNS 502   543 CROSSWALK SPECIAL PAVING DETAILS - L2.02
  503 SUMMARY OF SMALL SIGNS 503   544 CROSSWALK SPECIAL PAVING DETAILS - L2.03
  504 SUMMARY OF SMALL SIGNS   545 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  505 SIGNING AND PAVEMENT MARKING PLAN STA 0+00       IMPROVEMENTS STA 0+00 TO STA 5+75
      TO STA 4+00   546 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  506 SIGNING AND PAVEMENT MARKING PLAN STA 4+00       IMPROVEMENTS STA 0+00 TO STA 4+00
      TO STA 9+75   547 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  507 SIGNING AND PAVEMENT MARKING PLAN STA 9+75       IMPROVEMENTS STA 4+00 TO STA 9+75
      TO STA 15+50   548 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  508 SIGNING AND PAVEMENT MARKING PLAN STA 15+50       IMPROVEMENTS STA 9+75 TO STA 15+50
      TO STA 21+25   549 TREE PROTECTION LIST BUFFALO SPEEDWAY 
  509 SIGNING AND PAVEMENT MARKING PLAN STA 21+25       IMPROVEMENTS STA 9+75 TO STA 15+50
      TO STA 27+00   550 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  510 SIGNING AND PAVEMENT MARKING PLAN STA 27+00       IMPROVEMENTS STA 15+50 TO STA 21+25
      TO STA 32+75 510   551 TREE PROTECTION LIST BUFFALO SPEEDWAY 
  511 SIGNING AND PAVEMENT MARKING PLAN STA 32+75       IMPROVEMENTS STA 15+50 TO STA 21+25
      TO STA 38+50   552 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  512 SIGNING AND PAVEMENT MARKING PLAN STA 38+50       IMPROVEMENTS STA 21+25 TO STA 27+00
      TO STA 44+25   553 TREE PROTECTION LIST BUFFALO SPEEDWAY 
  513 SIGNING AND PAVEMENT MARKING PLAN STA 44+25       IMPROVEMENTS STA 21+25 TO STA 27+00
      TO STA 50+00   554 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  514 SIGNING AND PAVEMENT MARKING PLAN STA 50+00       IMPROVEMENTS STA 27+00 TO STA 32+75
      TO STA 55+75   555 TREE PROTECTION LIST BUFFALO SPEEDWAY 
  515 SIGNING AND PAVEMENT MARKING PLAN STA 55+75       IMPROVEMENTS STA 27+00 TO STA 32+75
      TO STA 61+50   556 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  516 SIGNING AND PAVEMENT MARKING PLAN STA 61+50       IMPROVEMENTS STA 32+75 TO STA 38+50
      TO STA 67+25 516   557 TREE PROTECTION LIST BUFFALO SPEEDWAY 
  517 SIGNING AND PAVEMENT MARKING PLAN STA 67+25       IMPROVEMENTS STA 32+75 TO STA 38+50
      TO STA 73+00   558 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  518 SIGNING AND PAVEMENT MARKING PLAN STA 73+00       IMPROVEMENTS STA 38+50 TO STA 44+25
      TO STA 78+75   559 TREE PROTECTION LIST BUFFALO SPEEDWAY 
  519 SIGNING AND PAVEMENT MARKING PLAN STA 78+75       IMPROVEMENTS STA 38+50 TO STA 44+25
      TO END   560 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  520 SIGN DETAILS       IMPROVEMENTS STA 44+25 TO STA 50+00
  521 SIGN DETAILS   561 TREE PROTECTION LIST BUFFALO SPEEDWAY 
  522 RADAR SPEED SIGN ASSEMBLY DETAILS       IMPROVEMENTS STA 44+25 TO STA 50+00
  523 PAVEMENT MARKING DETAILS   562 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  524 PAVEMENT MARKING DETAILS       IMPROVEMENTS STA 50+00 TO STA 55+75
  525 PAVEMENT MARKING DETAILS   563 TREE PROTECTION LIST BUFFALO SPEEDWAY 
  526 PAVEMENT MARKING DETAILS       IMPROVEMENTS STA 50+00 TO STA 55+75
  527 PAVEMENT MARKING DETAILS   564 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  528 PAVEMENT MARKING DETAILS       IMPROVEMENTS STA 55+75 TO STA 61+50
  529 PAVEMENT MARKING DETAILS   565 TREE PROTECTION LIST BUFFALO SPEEDWAY 
  530 SIGN MOUNTING DETAILS SMALL ROADSIDE SIGNS -       IMPROVEMENTS STA 55+75 TO STA 61+50
      GENERAL NOTES & DETAILS SMD GEN -08   566 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  531 SIGN MOUNTING DETAILS SMALL ROADSIDE SIGNS -       IMPROVEMENTS STA 61+50 TO STA 67+25
      TRIANGULAR SLIPBASE SYSTEM SMD SLIP   567 TREE PROTECTION LIST BUFFALO SPEEDWAY 
  532 SIGN MOUNTING DETAILS SMALL ROADSIDE SIGNS -       IMPROVEMENTS STA 61+50 TO STA 67+25
      TRIANGULAR SLIPBASE SYSTEM SMD SLIP   568 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
  533 SIGN MOUNTING DETAILS SMALL ROADSIDE SIGNS -       IMPROVEMENTS STA 67+25 TO STA 73+00
      TRIANGULAR SLIPBASE SYSTEM SMD SLIP   569 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
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      IMPROVEMENTS STA 73+00.TO STA 78+75   605 UTILITY COORDINATION PLAN STA 27+00 TO STA 
  570 TREE PROTECTION LIST BUFFALO SPEEDWAY       32+75
      IMPROVEMENTS STA 73+00.TO STA 78+75   606 UTILITY COORDINATION PLAN STA 32+75 TO STA 
  571 TREE PROTECTION PLAN BUFFALO SPEEDWAY       38+50
      IMPROVEMENTS STA 78+75 TO END   607 UTILITY COORDINATION PLAN STA 38+50 TO STA 
  572 TREE PROTECTION PLAN BUFFALO SPEEDWAY       44+25
      IMPROVEMENTS TYPICAL DETAILS   608 UTILITY COORDINATION PLAN STA 44+25 TO STA 
  573 TREE PROTECTION PLAN BUFFALO SPEEDWAY       50+00
      IMPROVEMENTS TYPICAL DETAILS   609 UTILITY COORDINATION PLAN STA 50+00 TO STA 
  574 TREE PROTECTION PLAN BUFFALO SPEEDWAY       55+75
      IMPROVEMENTS TYPICAL DETAILS   610 UTILITY COORDINATION PLAN STA 55+75 TO STA 
  575 TREE PROTECTION PLAN BUFFALO SPEEDWAY       61+50
      IMPROVEMENTS TYPICAL DETAILS   611 UTILITY COORDINATION PLAN STA 61+50 TO STA 
  576 TREE PROTECTION PLAN BUFFALO SPEEDWAY       67+25
      IMPROVEMENTS TYPICAL DETAILS   612 UTILITY COORDINATION PLAN STA 67+25 TO STA 
  577 TREE PROTECTION PLAN BUFFALO SPEEDWAY       73+00
      IMPROVEMENTS TYPICAL DETAILS   613 UTILITY COORDINATION PLAN STA 73+00 TO STA 
  578 TREE PROTECTION PLAN BUFFALO SPEEDWAY       78+75
      IMPROVEMENTS TYPICAL DETAILS   614 UTILITY COORDINATION PLAN STA 78+75 TO END
  579 TREE PROTECTION PLAN BUFFALO SPEEDWAY   615 SOIL BORING LOG
      IMPROVEMENTS TREE PROTECTION NOTES   616 SOIL BORING LOG
  580 TREE PROTECTION PLAN BUFFALO SPEEDWAY   617 SOIL BORING LOG
      IMPROVEMENTS TREE PROTECTION NOTES   618 SOIL BORING LOG
  581 TREE PROTECTION PLAN BUFFALO SPEEDWAY   619 SOIL BORING LOG
      IMPROVEMENTS TREE PROTECTION NOTES   620 SOIL BORING LOG
  582 TREE PROTECTION PLAN BUFFALO SPEEDWAY 
      IMPROVEMENTS TREE PROTECTION NOTES
  583 TXDOT STORM WATER POLLUTION PREVENTION PLAN 
      SWP3
  584 ENVIRONMENTAL PERMITS, ISSUES AND 
      COMMITMENTS EPIC
  585 SW3P PLAN OFFSITE DRAINAGE BEGIN TO STA 5+50
  586 SW3P PLAN BEGIN TO STA 4+00
  587 SW3P PLAN STA 4+00 TO STA 9+75
  588 SW3P PLAN STA 9+75 TO STA 21+25
  589 SW3P PLAN STA 21+25 TO STA 32+75
  590 SW3P PLAN STA 32+75 TO STA 44+25
  591 SW3P PLAN STA 44+25 TO STA 55+75
  592 SW3P PLAN STA 55+75 TO STA 67+25
  593 SW3P PLAN STA 67+25 TO END
  594 TEMPORARY EROSION, SEDIMENT AND WATER 
      POLLUTION CONTROL MEASURES FENCE & VERTICA
  595 TEMPORARY EROSION, SEDIMENT AND WATER 
      POLLUTION CONTROL MEASURES ROCK FILTER DAM
  596 TEMPORARY EROSION, SEDIMENT AND WATER 
      POLLUTION CONTROL MEASURES CONSTRUCTION EX
  597 EROSION CONTROL LOG ECL-12
  598 FERTILIZER, SEED, SOD, STRAW, COMPOST, AND 
      WATER
  599 UTILITY GENERAL NOTES
  600 UTILITY COORDINATION PLAN STA 0+00 TO STA 
      4+00
  601 UTILITY COORDINATION PLAN STA 4+00 TO STA 
      9+75
  602 UTILITY COORDINATION PLAN STA 9+75 TO STA 
      15+50
  603 UTILITY COORDINATION PLAN STA 15+50 TO STA 
      21+25
  604 UTILITY COORDINATION PLAN STA 21+25 TO STA 
      27+00
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